
 
 
 
 
 
 
 
 
 
 

 
24-0284 February 27, 2024 

 
 
ENTERING INTO CONTRACT WITH FORD DEVELOPMENT CORP. FOR THE ROACHESTER-
COZADDALE ROAD BRIDGE #52-4.02 REHABILITATION PROJECT 
 
WHEREAS, pursuant to Resolution #24-0189 dated February 06, 2024, this Board approved a Notice of 
Intent to Award Bid for the Roachester-Cozaddale Road Bridge #52-4.02 Rehabilitation Project to Ford 
Development Corp., for a total bid price of $478,171.90; and 
 
WHEREAS, all documentation, including performance bonds, insurance certificates, etc., has been submitted 
by the contractor. 
 
NOW THEREFORE BE IT RESOLVED, to enter into contract with Ford Development Corp., 11148 
Woodward Lane, Cincinnati, Ohio 45241, for a total bid price of $478,171.90; as attached hereto and made a 
part hereof. 
 
Mrs. Jones moved for adoption of the foregoing resolution being seconded by Mr. Grossmann. Upon call of 
the roll, the following vote resulted: 
 
Mr. Young – yea 
Mr. Grossmann – yea  
Mrs. Jones – yea 
 
Resolution adopted this 27th day of February 2024. 
 
      BOARD OF COUNTY COMMISSIONERS  
 
 
      ____________________________________ 
      Krystal Powell, Clerk   
 
 
 
cc: c/a— Ford Development Corp. 
 Engineer (file) 
 OMB Bid file 
 

BOARD OF COUNTY COMMISSIONERS 
WARREN COUNTY, OHIO 

406 Justice Drive, Lebanon, Ohio 45036 
www.co.warren.oh.us  

commissioners@co.warren.oh.us 
 
 Telephone (513) 695-1250 

Facsimile (513) 695-2054 SHANNON JONES 
DAVID G. YOUNG 
TOM GROSSMANN 
 



 

 

 

 

 

 

 

 

 

 
24-0189 February 06, 2024 

 

 

APPROVING NOTICE OF INTENT TO AWARD BID TO FORD DEVELOPMENT CORP. FOR THE 

ROACHESTER-COZADDALE ROAD BRIDGE #52-4.02 REHABILITATION PROJECT 

 

WHEREAS, bids were closed at 9:30 a.m., on January 23, 2024, and the bids received were opened and read 

aloud for the Roachester-Cozaddale Road Bridge #52-4.02 Rehabilitation Project, and the results are on file 

in the Commissioners’ Office; and 

 

WHEREAS, upon review of such bids by Roy Henson, Bridge Engineer, Ford Development Corp. has been 

determined to be the lowest and best bidder.  

 

NOW THEREFORE BE IT RESOLVED, upon recommendation of the Warren County Engineer, that it is 

the intent of this Board to award the contract to , Ford Development Corp., 11148 Woodward Lane, 

Cincinnati, Ohio 45241 for a total bid price of $478,171.90; and 

 

BE IT FURTHER RESOLVED, that the Vice President of the Board is hereby authorized to execute a 

"Notice of Intent to Award." 

 

Mrs. Jones moved for adoption of the foregoing resolution being seconded by Mr. Grossmann. Upon call 

of the roll, the following vote resulted: 

 

Mr. Young – absent 

Mr. Grossmann – yea 

Mrs. Jones – yea 

 

Resolution adopted this 6th day of February 2024. 

 

      BOARD OF COUNTY COMMISSIONERS 

 

 

      ____________________________________ 

      Krystal Powell, Clerk   

 

 

 

 

cc: Engineer (file) 

 OMB Bid file 

BOARD OF COUNTY COMMISSIONERS 

WARREN COUNTY, OHIO 
406 Justice Drive, Lebanon, Ohio 45036 

www.co.warren.oh.us  

commissioners@co.warren.oh.us 
 

 
Telephone (513) 695-1250 

Facsimile (513) 695-2054 
SHANNON JONES 

DAVID G. YOUNG 

TOM GROSSMANN 

 



 

 

 

 

 

 

 

 

 
 

 

BID OPENING 

 

January 23, 2024 

 

BID OPENING –  

 

Bids were closed at 9:30 a.m. this 23rd day of January and the following bids were received, 

opened, and read aloud for the Roachester Cozaddale Road Bridge Rehabilitation Project for the 

Warren County Engineer. 

    

 

DDK Construction     $548,867.74 

Cincinnati, OH     

 

Ford Development Corp.     $478,171.90 

Cincinnati, OH                                                                                                                    

  

Sunesis Construction     $575,866.81 

West Chester, OH                                                                                                                         

 

KT Holden Construction     $507,075.39 

Lebanon, OH                                                                                                                      

 

Eagle Bridge Co.                 $592,308.65 

Sidney, OH                                                                                                                   

 

Cooper’s Excavating LLC                 $554,833.14 

Winchester, OH                                                                                                                    

  

 

Roy Henson, Bridge Engineer, will review bids for a recommendation at a later date. 

 

 

 

cc:   Bid File                                          OMB  E/O  

BOARD OF COUNTY COMMISSIONERS 

WARREN COUNTY, OHIO 
406 Justice Drive, Lebanon, Ohio 45036 

www.co.warren.oh.us  

commissioners@co.warren.oh.us 
 

 
Telephone (513) 695-1250 

Facsimile (513) 695-2054 
TOM GROSSMANN 

SHANNON JONES 

DAVID G. YOUNG 

 



Roachester – Cozaddale Road Bridge #52-4.02 Rehabilitation Project  

Warren County Engineer 

 

 

PLAN HOLDERS LIST 

 
Roachester – Cozaddale Road Bridge #52-4.02 Rehabilitation Project  

 

 

 

Individuals or companies can be added to the plan holders list by contacting Krystal Powell at 

krystal.powell@co.warren.oh.us 

  

 

Name Company Phone Number E-mail Address 

Justin Guzzo Double Z 

Construction 

614-274-2700 ext. 

407 

justinguzzo@doublez.co  

Jenny Foley Sunesis 

Construction Co. 

513-326-6000 jfoley@sunesiscc.com  

Andrew Kloenne Ford Development 

Corporation 

513-772-1521 Akloenne@Forddevelopment.com 

Tyler Holden  KT Holden 

Construction LLC 

513-200-3432  tholden@ktholden.com  

Tom Schedit DDK Construction  burgerscheidt@aol.com  

Michael Majors Majors Enterprises 

Inc. 

513-464-6777 majors.enterprises@outlook.com  

Sean Wade Eagle Bridge Co. 937-492-5654 smw@eaglebridge.net  

Edmund McVey Cooper’s 

Excavating LLC 

513-310-0414 edmund@coopersexc.com  

 

mailto:krystal.powell@co.warren.oh.us
mailto:justinguzzo@doublez.co
mailto:jfoley@sunesiscc.com
mailto:Akloenne@Forddevelopment.com
mailto:tholden@ktholden.com
mailto:burgerscheidt@aol.com
mailto:majors.enterprises@outlook.com
mailto:smw@eaglebridge.net
mailto:edmund@coopersexc.com
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PROJECT EARTH DISTURBED AREA:

NOTICE OF INTENT EARTH DISTURBED AREA:

SCALE IN MILES

0 1 2 3 4

PORTION TO BE IMPROVED

INTERSTATE HIGHWAY

COUNTY & TOWNSHIP ROADS

OTHER ROADS
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DATE:
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FEDERAL ROUTES

STATE ROUTES

ENGINEERS SEAL:

LOCATION MAP

PROJECT DESCRIPTION

SPECIFICATIONS

SUPPLEMENTAL
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2019 SPECIFICATIONS

PLANS AND CHANGES LISTED IN THE PROPOSAL SHALL

SUPPLEMENTAL SPECIFICATIONS LISTED IN THE

GOVERN THIS IMPROVEMENT.

EARTH DISTURBED AREAS

1
1
0

9
7

3

BRIDGE NO. WAR-TR052-0402

OVER FIRST CREEK

LATITUDE:  39°18'22"     LONGITUDE:  84°06'18"

INDEX OF SHEETS:INDEX OF SHEETS:

TITLE SHEET

TYPICAL SECTIONS

GENERAL NOTES

PLAN AND PROFILE

CROSS SECTIONS

DESIGN YEAR ADT (20  )

DESIGN HOURLY VOLUME (20  )

DIRECTIONAL DISTRIBUTION

TRUCKS (24 HOUR B&C)

DESIGN SPEED

LEGAL SPEED

DESIGN FUNCTIONAL CLASSIFICATION:

NHS PROJECT

PLAN PREPARED BY:

DESIGN DESIGNATION

DESIGN EXCEPTIONS

Before You Dig

Before You Dig

Contact Two Working Days

OHIO811, 8-1-1, or 1-800-362-2764

UNDERGROUND UTILITIES

250CURRENT ADT (2015)

55 MPH

55 MPH

RURAL - LOCAL

NO

from such use, reproduction or modification.

and expense, including, but not limited to, reasonable attorney's fees, arising

defend and hold harmless LJB Inc. from and against any and all claims,liability,

this drawing is done at the user's own risk and the user agrees to indemnify,

of LJB Inc. Any such unauthorized use or reproduction of or modification to

reproduced, or modified in any manner without the prior written authorization

  2012 LJB Inc.  All rights reserved.  No part of this drawing may be used, C

DESIGN AGENCY

N/A

N/A

N/A

N/A

APPROVED

APPROVED
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N
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REPLACE BRIDGE SUPERSTRUCTURE FOR ROACHESTER-

SITE

WARREN COUNTY, OHIO

HARLAN TOWNSHIP

 I HEREBY APPROVE THESE PLANS AND DECLARE THAT

THE MAKING OF THIS IMPROVEMENT WILL REQUIRE THE

CLOSING TO TRAFFIC OF THE HIGHWAY AND THAT DE-

TOURS WILL BE PROVIDED AS INDICATED ON SHEET 6.
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AA

PROFILE GRADE

EXISTING SECTION

9.6' MAX.

7.2' MIN.

9.5' MAX.

7.5' MIN.

LEGEND
PROFILE GRADE

PROPOSED SECTION

VARIES

VARIES
0.08 0.08

528 4

A

3

A ASPHALT CONCRETE (THICKNESS VARIES) 

B GUARDRAIL

2:1 
(MAX.) 2:1 (MAX.)

B B

7
7 24 5 3

VARIES

8

PROFILE GRADE

PROPOSED SECTION

VARIES

B C

VARIES

2' 2'

41 5 37 7

6
6

2:1 
(MAX.) 2:1 (MAX.)

0.08
0.08

| CONSTRUCTION TR 52

| CONSTRUCTION TR 52

| CONSTRUCTION TR 52

VARIES VARIES

D D

*
*

* *

* SEE SUPERELEVATION TABLE ON SHEET 4.

3

| R/W TR 52

| R/W TR 52

| R/W TR 52

VARIES

VARIES

VARIES

STA. 8+75.00 TO STA. 9+59.94

STA. 7+95.00 TO STA. 8+75.00

A VARIES 2.0' TO 2.1'

STA. 7+95.00 TO STA. 8+75.00

B VARIES 8.6' TO 10.0'

STA. 8+75.00 TO STA. 9+51.75

C VARIES 9.5' TO 10.0'

STA. 8+75.00 TO STA. 9+05.00

D VARIES 0.8' TO 2.0'

STA. 7+95.00 TO STA. 8+75.00

1 ITEM 441 - 2" ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448) PG64-22 

2 ITEM 441 - VARIABLE DEPTH ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448) P664-22

3 ITEM 407 - TACK COAT (APPLIED AT 0.10 GAL/SY)

4 ITEM 301 - 8" ASPHALT CONCRETE BASE, PG 64-22 (APPLY IN TWO EQUAL LIFTS)

5 ITEM 204 - SUBGRADE COMPACTION

6 ITEM 606 - GUARDRAIL, TYPE MGS WITH LONG POSTS

7 ITEM 659 - SEEDING AND MULCHING

8 ITEM 254 - PAVEMENT PLANING, ASPHALT CONCRETE (T = 2")

2

VARIES VARIES

E F

E VARIES 5.2' TO 6.6'

STA. 7+95.00 TO STA. 8+75.00

F VARIES 6.0' TO 7.3'

STA. 7+95.00 TO STA. 8+75.00

2.0'

10.0' 10.0'

 

** SAWCUT EXISTING PAVEMENT TO SOUND EDGE, 1 FT MIN.

** 

(TYP.)
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PROFILE GRADE

PROPOSED SECTION

41

VARIES

G H

5

VARIES

2' 2'

7

7 3

6
6

2:1 
(MAX.)

2:1 (MAX.)

0.08
0.08

51 43

STEP DETAIL

PROFILE GRADE

PROPOSED SECTION

VARIES

24 5 3

2:1 
(MAX.)

7

0.08

2' VARIES

I

52 43
8 8

VARIES

J

2'

2:1 (MAX.)

7

0.08VARIES

4"

| CONSTRUCTION TR 52

| CONSTRUCTION TR 52

* *

* *

SEE SUPERELEVATION TABLE ON SHEET 4.*

STA. 10+40.46 TO STA. 11+50.00

STA. 11+50.00 TO STA. 12+26.00

3

VARIES

VARIES

| R/W TR 52

| R/W TR 52 G VARIES 10.0' TO 9.4'

STA. 10+98.40 TO STA. 11+50.00

H VARIES 10.0' TO 8.7'

STA. 10+87.40 TO STA. 11+50.00

I VARIES 2.6' TO 2.0'

STA. 11+50.00 TO STA. 12+26.00

J VARIES 3.2' TO 2.0'

STA. 11+50.00 TO STA. 12+26.00

LEGEND

1 ITEM 441 - 2" ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448) PG64-22 

2 ITEM 441 - VARIABLE DEPTH ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448) P664-22

3 ITEM 407 - TACK COAT (APPLIED AT 0.10 GAL/SY)

4 ITEM 301 - 8" ASPHALT CONCRETE BASE, PG 64-22 (APPLY IN TWO EQUAL LIFTS)

5 ITEM 204 - SUBGRADE COMPACTION

6 ITEM 606 - GUARDRAIL, TYPE MGS WITH LONG POSTS

7 ITEM 659 - SEEDING AND MULCHING

8 ITEM 254 - PAVEMENT PLANING, ASPHALT CONCRETE (T = 2")

2

VARIES VARIES

K L

K VARIES 6.8' TO 5.7'

STA. 11+50.00 TO STA. 12+26.00

 

** SAWCUT EXISTING PAVEMENT TO SOUND EDGE, 1 FT MIN.

L VARIES 5.5' TO 6.3'

STA. 11+50.00 TO STA. 11+82.33

VARIES 6.3' TO 5.5'

STA. 11+82.33 TO STA. 12+26.00

10.0' 10.0'

**

(TYP.)
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SUPERELEVATION TABLE - CURVE 1

LEFT SIDE CENTERLINE CONTROL RIGHT SIDE
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T
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I
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I
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C
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O
S
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P
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C
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R
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E
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T
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O
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R
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T
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A
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S
I
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T
I
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N

E
D

G
E
 
E

L
E

V
A

T
I
O

N

R
E

M
A

R
K
S

825.88

16
3
0
:1

0.07 0.010 7.15 7+95.00 825.81 7.99 -0.039 -0.31

16
7
6
5
:1

825.50 EXISTING

825.25 0.07 0.010 7.25 8+00.00 825.18 8.09 -0.039 -0.32 824.86  

822.36 0.09 0.012 7.70 8+25.00 822.27 8.55 -0.039 -0.34 821.93  

819.97 0.11 0.013 8.15 8+50.00 819.86 9.00 -0.040 -0.36 819.50  

818.08 0.13 0.015 8.61 8+75.00 817.95 9.45 -0.040 -0.38 817.57  

816.79 0.14 0.016 9.01 8+97.54 816.65 9.86 -0.040 -0.39 816.26 PC

816.68 0.15 0.016 9.01 9+00.00 816.53 9.90 -0.040 -0.40 816.13  

816.16 0.15 0.017 9.11 9+12.50 816.01 10.00 -0.040 -0.40 815.61  

815.70
14

4
:1

0.08 0.008 9.21 9+25.00 815.62 10.00 -0.034 -0.34

19
8
:1

815.28  

814.93 -0.09 -0.009 9.93 9+50.00 815.02 10.00 -0.021 -0.21 814.81  

814.63 -0.16 -0.016 10.00 9+59.94 814.79 10.00 -0.016 -0.16 814.63 PT/ NC

SUPERELEVATION TABLE - CURVE 2

LEFT SIDE CENTERLINE CONTROL RIGHT SIDE
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814.51

3
13
:1

-0.16 -0.016 10.00 10+40.46 814.67 10.00 -0.016 -0.16

14
3
:1

814.51 PC/ NC

814.25 -0.19 -0.019 10.00 10+50.00 814.44 10.00 -0.009 -0.09 814.35  

813.58 -0.27 -0.027 10.00 10+75.00 813.85 10.00 0.008 0.08 813.93  

812.91 -0.35 -0.035 9.99 11+00.00 813.26 9.67 0.026 0.25 813.51  

812.53 -0.42 -0.043 9.79 11+25.00 812.95 9.11 0.043 0.39 813.34  

812.67

6
4
5
:1

-0.37 -0.039 9.36 11+50.00 813.04 8.67 0.026 0.23

14
8
:1

813.27  

813.23 -0.31 -0.035 8.71 11+75.00 813.54 8.36 0.009 0.08 813.62  

813.47 -0.29 -0.034 8.48 11+82.31 813.76 8.29 0.004 0.03 813.79 PT

814.18 -0.26 -0.031 8.15 12+00.00 814.44 7.95 -0.008 -0.06 814.38  

815.54 -0.21 -0.027 7.69 12+25.00 815.75 7.50 -0.025 -0.19 815.56  

815.60 -0.21 -0.027 7.68 12+26.00 815.81 7.48 -0.025 -0.19 815.62 EXISTING

 

UTILITIES

LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE PROJECT

CONSTRUCTION LIMITS TOGETHER WITH THEIR RESPECTIVE OWNERS:

 

COMMUNICATION:

ELECTRIC:

616-301-3033

JEFF WELLS

TDS COMMUNICATION

513-233-5678 (CELL)

513-386-5499 (OFFICE)

KENT RIEGER

SPECTRUM

WATER:

513-490-1367 (CELL)

513-899-3211 (OFFICE)

PAUL KILBURN

WESTERN WATER

513-504-0082 (CELL)

513-458-3844 (OFFICE)

TROY DITTMER

CINCINNATI, OH 45207

ROOM EF 324

2010 DANA AVENUE

DUKE ENERGY

SURVEYING PARAMETERS

HORIZONTAL POSITIONING PARAMETERS FOR ALL SURVEYING:

USE THE FOLLOWING PROJECT CONTROL, VERTICAL POSITIONING, AND 

PROJECT CONTROL

VERTICAL POSITIONING

ORTHOMETRIC HEIGHT DATUM:

HORIZONTAL POSITIONING

ORIGIN OF COORD. SYSTEM:

UNITS ARE IN U.S. SURVEY FEET.

COMBINED SCALE FACTOR: 0.99990295

PROJECT SCALE FACTOR: 1.00009706

ACCORDANCE WITH CMS 623.

ACTIVITIES.  RESTORE THE DAMAGED OR DESTROYED MONUMENTS IN 

PROJECT CONTROLTHAT ARE DAMAGED OR DESTROYED BY CONSTRUCTION 

ORIGINAL SURVEY TO RESTORE ALL MONUMENTS RELATED TO PRIMARY 

USE THE POSITIONING METHODS AND MONUMENT TYPE USED IN THE

0,0

NAVD88

POSITIONING METHOD: ODOT VRS 

GEOID: GEOID 12B (CONUS)

COORDINATE SYSTEM: OHIO STATE PLANE, SOUTH ZONE (3402)

REFERENCE FRAME: NAD83 (2011)

O.R.C.

ARE AS OBTAINED FROM THE OWNERS AS REQUIRED BY SECTION 153.64

THE LOCATION OF THE UNDERGROUND UTILITIES SHOWN ON THE PLANS

CABLE TV:

MAP PROJECTION: LAMBERT CONFORMAL CONIC

ELLIPSOID: GRS80

WORK LIMITS

INSIDE OR OUTSIDE THESE WORK LIMITS.

AND WORK ZONE TRAFFIC CONTROL DEVICES REQUIRED BY THESE PLANS WHETHER

PROVIDE THE INSTALLATION AND OPERATION OF ALL WORK ZONE TRAFFIC CONTROL

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL CONSTRUCTION ONLY. 

CLEARING AND GRUBBING

AND STUMPS TO BE REMOVED.

GRUBBING. THE FOLLOWING IS AN APPROXIMATE ESTIMATE OF THE NUMBER OF TREES

CONSTRUCTION LIMITS UNDER THE LUMP SUM BID FOR ITEM 201, CLEARING AND

REMOVE ALL TREES AND STUMPS SPECIFICALLY MARKED FOR REMOVAL WITHIN THE 

SEEDING AND MULCHING

ANCHOR ASSEMBLY, MGS TYPE E

SPECIFIED, AS REQUIRED BY THE MANUFACTURER.

SHEETING, HARDWARE, GRADING, EMBANKMENT AND EXCAVATION NOT SEPERATELY 

ANCHOR ASSEMBLY SYSTEM, INCLUDING ALL RELATED TRANSITIONS, REFLECTIVE 

EQUIPMENT AND MATERIALS NECESSARY TO CONSTRUCT A COMPLETE AND FUNCTIONAL 

ANCHOR ASSEMBLY, MGS TYPE E, EACH, AND SHALL INCLUDE ALL LABOR, TOOLS, 

PAYMENT FOR THE ABOVE WORK SHALL BE MADE AT THE UNIT PRICE BID FOR ITEM 606,

THE GROUND STRUT DOES PROJECT MORE THAN 4 INCHES ABOVE THE GROUND LINE.

ON-SITE GRADING IS REQUIRED IF THE TOP OF THE FOUNDATION TUBES OR TOP OF 

FROM THE EDGE OF THE SHOULDER.

THE LEVEL LINE IN ORDER TO MAINTAIN THE FINISHED GUARDRAIL HEIGHT OF 31 INCHES

PLACEMENT OF THE FOUNDATION TUBES SHOULD BE AN APPROPRIATE DEPTH BELOW 

OF ANY FOUNDATION TUBE SHOULD BE LESS THAN 4 INCHES ABOVE THE GROUND. THE

AND THE GRADING AROUND THE FOUNDATION TUBES AND GROUND STRUT. THE TOP 

REFER TO THE MANUFACTURER'S INSTRUCTIONS REGARDING THE INSTALLATION OF,

J, ASTM D4956 TYPE XI REFLECTIVE SHEETING, PER CMS 730.193. 

THE FACE OF THE TYPE E IMPACT HEAD SHALL BE COVERED WITH A SHEET OF TYPE

IN ACCORDANCE WITH THE MANUFACTURER'S SPECIFICATIONS.

TREATMENTS. INSTALLATION SHALL BE AT THE LOCATIONS SPECIFIED IN THE PLANS,

WEB PAGE UNDER ROADSIDE SAFETY DEVICES FOR APPROVED GUARDRAIL END 

END TERMINALS FOR TYPE MGS GUARDRAIL AS LISTED ON ROADWAY ENGINEERING'S

THIS ITEM SHALL CONSIST OF FURNISHING AND INSTALLING ANY OF THE GUARDRAIL 

RESIDENTIAL DRIVES

  12"

SIZES

     2

NO. TREES

      0

NO. STUMPS

   2

TOTAL

EXISTING PLANS

ENGINEER'S OFFICE AT 210 W MAIN ST, LEBANON, OH 45036.

EXISTING PLANS ENTITLED WA 52-4.02-85 MAY BE INSPECTED IN THE WARREN COUNTY

MONUMENT TYPE: VARIES - SEE TABLE

GRID AND GROUND COORDINATES FOR CONTROL POINTS

ID
GRID GROUND

ELEVATION DESCRIPTION
NORTHING EASTING NORTHING EASTING

S1 480209.714 1514807.722 480256.323 1514954.748 836.74 Iron Pin w/ Cap

S2 480668.307 1515565.604 480714.960 1515712.704 849.98 Iron Pin w/ Cap

S3 480061.878 1514568.407 480108.473 1514715.410 825.70 Iron Pin w/ Cap

S4 479875.058 1514452.441 479921.634 1514599.433 812.43 Iron Pin w/ Cap

S5 479812.651 1514243.848 479859.221 1514390.820 816.01 Iron Pin w/ Cap

S6 479607.846 1514008.234 479654.396 1514155.183 839.42 Iron Pin w/ Cap

ITEM 301 - 3•" ASPHALT CONCRETE BASE, PG64-22 

ITEM 407 - TACK COAT (APPLIED AT 0.10 GAL/SY)

ITEM 441 - 1‚" ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG64-22

659, REPAIR SEEDING AND MULCHING                          

   659, SEEDING AND MULCHING                      

659, TOPSOIL                                                   

 

PERMANENT SEEDED AREAS:

THE FOLLOWING QUANTITIES ARE PROVIDED TO PROMOTE GROWTH AND CARE OF 

SQ. YD.36

SQ. YD.720

CU. YD. 80

THESE LIMITS.

EASEMENT. QUANTITY CALCULATIONS FOR SEEDING AND MULCHING ARE BASED ON 

AREAS OUTSIDE THE RIGHT-OF-WAY LINES COVERED BY WORK AGREEMENT OR SLOPE 

BETWEEN THE RIGHT-OF-WAY LINES, AND WITHIN THE CONSTRUCTION LIMITS FOR 

SEEDING AND MULCHING SHALL BE APPLIED TO ALL AREAS OF EXPOSED SOIL 

 

659, WATER                                             

659, LIME                                                    

659, COMMERCIAL FERTILIZER                               

 

M. GAL.3.89 

ACRES0.15 

TON0.1 
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WILL BE

CLOSED

FOR    DAYS
INFO:

ROAD

90
513-695-3301

 

A MINIMUM OF ONE LANE OF TRAFFIC IN EACH DIRECTION SHALL

BE MAINTAINED AT ALL TIMES, EXCEPT FOR A PERIOD NOT TO

EXCEED 90 CONSECUTIVE CALENDAR DAYS, WHEN THROUGH

LENGTH AND DURATION OF LANE CLOSURES AND RESTRICTIONS

SHALL BE AT THE APPROVAL OF THE ENGINEER. IT IS THE INTENT

TO MINIMIZE THE IMPACT TO THE TRAVELING PUBLIC. LANE

CLOSURES OR RESTRICTIONS OVER SEGMENTS OF THE PROJECT

IN WHICH NO WORK IS ANTICIPATED WITHIN A REASONABLE TIME

FRAME, AS DETERMINED BY THE ENGINEER, SHALL NOT BE

PERMITTED. THE LEVEL OF UTILIZATION OF MAINTENANCE OF

TRAFFIC DEVICES SHALL BE COMMENSURATE WITH THE WORK IN

PROGRESS.

NOTICE OF CLOSURE SIGNS (W20-H13) SHALL BE ERECTED BY

THE SIGNS SHALL BE ERECTED ON THE RIGHT-HAND SIDE OF THE

TO INTERFERE WITH THE VISIBILITY OF ANY OTHER TRAFFIC

CONTROL SIGNS. ON ROADWAYS, THEY SHOULD BE ERECTED AT

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN

ACCORDANCE WITH C&MS 614 AND OTHER APPLICABLE

PORTIONS OF THE SPECIFICATIONS, AS WELL AS THE OHIO

MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT

FOR ALL LABOR, EQUIPMENT AND MATERIALS SHALL BE

INCLUDED IN THE LUMP SUM CONTRACT PRICE FOR ITEM 614,

MAINTAINING TRAFFIC, UNLESS SEPARATELY ITEMIZED IN THE

PLAN.

ITEM 614, MAINTAINING TRAFFIC 

LIQUIDATED DAMAGES SHALL BE ASSESSED PER CMS 108.07 

FOR EACH CALENDAR DAY THE ROADWAY REMAINS CLOSED

TO TRAFFIC BEYOND THE SPECIFIED LIMIT.

THE CONTRACTOR TWO WEEKS PRIOR TO THE SCHEDULED ROAD 

ROAD FACING TRAFFIC. THEY SHALL BE PLACED SO AS NOT

OR NEAR THE POINT OF CLOSURE. 

ALL TIMES.

CLOSURE. ACCESS TO DRIVEWAYS SHOULD BE MAINTAINED AT

W20-H13-60

TRAFFIC MAY BE DETOURED AS SHOWN ON SHEET 6.
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132

CLOSED

ROAD

DETOUR DETOUR DETOUR

BRIDGE OUT

LOCAL TRAFFIC ONLY

0.20 MILES AHEAD

BRIDGE OUT

LOCAL TRAFFIC ONLY

0.70 MILES AHEAD

BRIDGE OUT

LOCAL TRAFFIC ONLY

0.20 MILES AHEAD

DETOUR DETOUR

DETOUR

END

FEET

500

CLOSED

ROAD

AHEAD

8395

ADDRESS

OPEN TO

8340

ADDRESS

OPEN TO

8340

ADDRESS

OPEN TO

CLOSED

ROAD

AHEAD

DETOUR

AHEAD

DETOUR ROUTE

1

M4-8-12

2

M4-8-12

3

M4-8-12

54

M6-3-12

D3-1 D1-1C

6 87

ON TYPE III BARRICADE

R11-2-48

ON TYPE III BARRICADE

R11-3B-60
11

5

6

7

4

1

4

4

4

7

5

8

3

4

1

D3-1

(BLACK ON ORANGE)(BLACK ON ORANGE)(BLACK ON ORANGE)

M4-8a-24

LOCATION

PROJECT

6

2

4

M6-1R-12 M6-1L-12
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D

T
-1
80

T
-
2
5
6

Martins

RMO ROW-W

HARLAN

BUTLERVILLE

F
ir
s
t

R
A

C
H
T
E

M
A

N

D

ROW-W
O

O
V
IL

L
E

R
D

5
T
-

2

Blackhawk

L

T
E

M
P
IN

T
-
18

6

RR
O

C
-
2
4

RD

6
T-1

9

D
R
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R
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W16-2P

W20-3-36

9 10

11

10

11

9

10
9

C
re

e
k

OODVILLE

WARNING LIGHT

TYPE A 

(BLACK ON ORANGE)

D3-1

W20-3-36

(BLACK ON ORANGE)

D3-1

W20-3-36

ON TYPE III BARRICADE

M4-10R-48

R11-3B-60

(BLACK ON ORANGE)

SPECIAL - 42" x 24"

ON TYPE III BARRICADE

M4-10L-48

R11-3B-60

(BLACK ON ORANGE)

SPECIAL - 42" x 24"
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SHEET NUM. PART.

ITEM

ITEM GRAND

UNIT DESCRIPTION
NO.

SHEET

SEE

CALCS

OFFICE
8 4 10 EXT TOTAL

ROADWAY

201 11000 LS CLEARING AND GRUBBING

448 202 23000 448 SY PAVEMENT REMOVED, ASPHALT

31 202 35100 31 FT PIPE REMOVED, 24" AND UNDER

248 202 38000 248 FT GUARDRAIL REMOVED

68 203 10000 68 CY EXCAVATION

124 203 20000 124 CY EMBANKMENT

100 606 15100 100 FT GUARDRAIL, TYPE MGS WITH LONG POSTS

4 606 35002 4 EACH MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1 (LONG POSTS)

4 606 26100 4 EACH ANCHOR ASSEMBLY, TYPE E (LONG POSTS)

8 626 00110 8 EACH BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL)

1 SPECIAL 69050350 1 EACH MAILBOX REMOVED AND RESET 9

EROSION CONTROL

80 659 00300 80 CY TOPSOIL

720 659 10000 720 SY SEEDING AND MULCHING

36 659 14000 36 SY REPAIR SEEDING AND MULCHING

0.1 659 20000 0.1 TON COMMERCIAL FERTILIZER

0.15 659 31000 0.15 ACRE LIME

3.89 659 35000 3.89 MGAL WATER

832 30000 5,000 EACH EROSION CONTROL

DRAINAGE

35 611 07900 35 FT 18" CONDUIT, TYPE D, 706.02

PAVEMENT

560 204 10000 560 SY SUBGRADE COMPACTION

214 254 01000 214 SY PAVEMENT PLANING, ASPHALT CONCRETE (T = 2")

119 301 46000 119 CY ASPHALT CONCRETE BASE, PG64-22

75 407 10000 75 GAL TACK COAT

47 441 50000 47 CY ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG64-22

TRAFFIC CONTROL

90 630 03100 90 FT GROUND MOUNTED SUPPORT, NO. 3 POST

16 630 80100 16 SF SIGN, FLAT SHEET

17 630 84900 17 EACH REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL

2 630 85000 2 EACH REMOVAL OF GROUND MOUNTED SIGN AND STORAGE

15 630 86002 15 EACH REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL

STRUCTURE OVER 20 FOOT SPAN (BRIDGE NO. WAR-TR52-0402)

FOR ESTIMATED QUANTITIES, SHEET SHEET 19

INCIDENTALS

614 11000 LS MAINTAINING TRAFFIC

623 10000 LS CONSTRUCTION LAYOUT STAKES AND SURVEYING

624 10000 LS MOBILIZATION
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R-1 9 7+95.00 | TO 9+59.94 | 189

R-2 9 10+40.06 | TO 12+26.00 | 217

R-3 9 12+07.38 RT 42

R-4 9 9+16.81 LT TO 9+59.67 LT 46

R-5 9 8+92.00 RT TO 9+59.64 RT 65

R-6 9 10+39.28 LT TO 11+07.64 LT 65

R-7 9 10+39.26 RT TO 11+07.30 RT 72

R-8 9 11+87.69 RT TO 12+18.74 RT 31

GR-1 9 8+74.58 LT TO 9+60.56 LT 12.5 1 1 2

GR-2 9 8+42.17 RT TO 9+60.56 RT 37.5 1 1 2

GR-3 9 10+39.44 LT TO 11+51.95 LT 37.5 1 1 2

GR-4 9 10+39.44 RT TO 11+05.43 RT 12.5 1 1 2

D-1 9 11+87.69 RT TO 12+22.88 RT 35

MB-1 9 11+97.00 RT 1

SN1 16 9+20 LT 9.5 0.5 1 1

SN2 16 9+41 LT 9.5 1 2 1

SN3 16 10+49 LT 9.5 1 2 1

SN4 16 10+91 LT 1 2

SN5 16 10+79 LT 9.5 0.5 1 1

SN6 16 11+06 LT 9.5 1 2 1

SN7 16 11+08 LT 1 1

SN8 16 7+89 RT 14 9

SN9 16 8+59 RT 1 1

SN10 16 9+03 RT 1 1

SN11 16 9+35 RT 1 2

SN12 16 9+53 RT 9.5 1 2 1

SN13 16 10+78 RT 9.5 1 2 1

SN14 16 11+07 RT 9.5 1 2 1

TOTALS CARRIED TO GENERAL SUMMARY  448 31 248 100 4 4 8 35 90 16 17 2 15 1
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6.200 ACRES

S.R. 29-50

D.B. 876, PG. 931

DONNA D. FRIES

DENNIS L. FRIES

#8340

18-33-100-012

5.001 ACRES

S.R. 30-87

D.B. 632, PG. 404

DONNA D. FRIES

DENNIS L. FRIES

#8340

18-33-100-013

6.426 ACRES

S.R. 33-41

PARCEL 17

INST. NO. 2015-085533

RICHARD A. RICKETTS

#8321

18-34-300-050

30.9100 ACRES

S.R. 108-61

D.B. 1809, PG. 461

GLENDA JANE CLIFT

KENNETH ALLEN CLIFT

#8395

17-04-400-006

D.B. 58, PG. 292

CEMETERY

CROSSON

18-33-100-012

15"

18"

52"

15"

15"

15"

15"

12"

12"

15"ST
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EXISTING PROFILE 
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| 
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TR 
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A.
 7

+7
1.0
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BEGIN
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LIMITS

CONSTRUCTION 
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H.

R
E
S
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E
N
T
IA

L

+
0
7
.
3
8

GRADE

PROPOSED PROFILE

TYPE 1 (TYP.)

BRIDGE TERMINAL ASSEMBLY

LIMITS (TYP.)

CONSTRUCTION 

#47W532E

#47W533E

#47W514E

7.15' LT

+95.00

STA. 8+42.17, 10.00' RT

ANCHOR ASSEMBLY, MGS TYPE E

STA. 8+74.58, 10.00' LT

ANCHOR ASSEMBLY, MGS TYPE E

STA. 11+60.57, 10.00' LT

ANCHOR ASSEMBLY, MGS TYPE E

STA. 11+24.61, 10.00' RT

ANCHOR ASSEMBLY, MGS TYPE E

830

825

820

815

810

805

800

795

P
T
 S
t
a
. 12

+
5
3
.3

5

| R/W TR 52

CURVE 1 CURVE 2

¬

PT = STA. 9+59.94

PC = STA. 8+97.54

E = 2.93'

L = 62.40'

T = 31.56'

R = 168.52'

P.I. STA. 9+29.10

¬

PT = STA. 11+82.31

PC = STA. 10+40.46

E = 14.36'

L = 141.84'

T = 74.56'

R = 186.33'

P.I. STA. 11+15.02

BEGIN TAPER

8.00' RT

 +95.00

8
.
0
'̀

7
.
2
'̀

BEGIN TAPER

END TAPER

10.00' RT

+05.00

END TAPER

CURVE 1 10
.
0
'1

0
.
0
'

10
.
0
'1

0
.
0
'

BEGIN TAPER

10.00' LT

  +98.40

10.00' RT

+87.40

BEGIN TAPER

CURVE 
2

7.68' LT

+26.00

END TAPER

END TAPER

7.48' RT

+26.00

7
.5
'̀

7
.7
'̀

10.00' LT

   +51.75

INV. = 811.57

INV. = 812.99

RELOCATE MB

S5
S4

FENCE (DND)

EX. WOODEN 

FENCE (DND)

EX. PLASTIC 

   
 (M

AIN
TAIN

)
15"
 RCP

R-1

R-2

R-3

R-4

R-5

R-6

R-7

R-8

GR-1

GR-2

GR-3

GR-4

D-1

EX. OVERHEAD ELECTRIC

18
" 
(7
0
6
.0

2
)

MB-1

4" 
WATER

4"
 W

ATER
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P.V.I. STA. 9+59.94
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E = 2.93'
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| BEARING

 REAR ABUT.
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MGS BRIDGE TERMINAL ASSEMBLY,

STA. 10+39.44

TOP MOUNTED POST

STA. 10+39.44

TOP MOUNTED POST

CONCRETE DECK SLAB

6" MIN. COMPOSITE

CONCRETE BOX BEAM

PRESTRESSED

PROPOSED CB27-48

S5/ BM2

EX. OVERHEAD ELECTRIC

4" 
WATER

4" W
ATER



D
A

T
E

S
T

R
U

C
T

U
R

E
 
F
I
L

E
 

N
U

M
B

E
R

C
H

E
C

K
E

D
R

E
V
I
S

E
D

D
E
S
I
G

N
E

D
D

R
A

W
N

R
E

V
I
E

W
E

D
D

E
S
I
G

N
 

A
G

E
N

C
Y

P
I
D
 

N
o
.

Q
:\

W
a
r
r
e

n
 

C
n
t
y
 

E
n
g
\
0
11
8
13

5
A
.0

0
 
-
 

B
R
_

T
R
0
0
5
2
-
0
4
0
2
_

R
o
a
c
h
-

C
o
z
\
11
8
13

5
\

D
e
s
ig

n
\

S
t
r
u
c
t
u
r
e
s
\

W
A

R
0
5
2
_
0
4
0
2

L
\

S
h
e
e
t
s
\
11
8
13

5
S

N
0
0
1.
d
g
n
 

S
h
e
e
t
 
 
3
/
3
0
/
2
0
2
3
 
3
:5

9
:3

9
 
P

M
 
 
 
j

m
e
ll

m
a
n

18

28

2 12

J
L

M

N
R

P

N
R

P
D

W
S

  

8
3
3
4
7
7
4

1
1
8

1
3
5

B
R
I
D

G
E
 

N
O
.
 

W
A

R
-

T
R
5
2
-
0
4
0
2

G
E

N
E

R
A

L
 

N
O

T
E
S

W
A

R
-

T
R

5
2
-
4
.0

2
6
/
2
1

O
V

E
R
 
F
I
R

S
T
 
C

R
E

E
K

GENERAL NOTES

STANDARD DRAWINGS AND SUPPLEMENTAL SPECIFICATIONS

DESIGN SPECIFICATIONS

OPERATIONAL IMPORTANCE

DESIGN LOADING

DESIGN DATA

DECK PROTECTION METHOD

MONOLITHIC WEARING SURFACE

EXISTING STRUCTURE VERIFICATION

SUBSTRUCTURE CONCRETE REMOVAL

REINFORCING STEEL - MINIMUM YIELD STRENGTH 60 KSI

CONCRETE CLASS QC1 - COMPRESSIVE STRENGTH 4.0 KSI (SUBSTRUCTURE)

CONCRETE CLASS QC2 - COMPRESSIVE STRENGTH 4.5 KSI (SUPERSTRUCTURE)

THICK.

MONOLITHIC WEARING SURFACE IS ASSUMED, FOR DESIGN PURPOSES, TO BE 1 INCH 

CONCRETE FOR PRESTRESSED BEAMS

PRESTRESSING STRAND
2

INITIAL STRESS = 202.5 KSI (LOW RELAXATION STRANDS)

ULTIMATE STRENGTH = 270 KSI

•" DIAMETER, AREA = 0.167 IN

COMPRESSIVE STRENGTH (RELEASE) - 5.0 KSI

COMPRESSIVE STRENGTH (FINAL) - 7.0 KSI

ITEM 202, PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN

L

ABBREVIATIONS
REFER TO THE FOLLOWING STANDARD BRIDGE DRAWINGS:

 

DS-1-92

REVISED 1-15-21

REVISED 7-20-18

REVISED 7-18-03

STRUCTURE.

CONTACT WITH REINFORCING STEEL THAT IS TO BE RETAINED IN THE REBUILT 

THE APPROVAL OF THE ENGINEER. DO NOT PLACE PNEUMATIC HAMMERS IN DIRECT 

INCH LIMIT, THE CONTRACTOR MAY USE HAMMERS NOT EXCEEDING 90 POUNDS UPON 

FOR REMOVAL WITHIN 18 INCHES OF PORTIONS TO BE PRESERVED. OUTSIDE THE 18 

BE PERMITTED. THE WEIGHT OF THE HAMMER SHALL NOT BE MORE THAN 35 POUNDS 

POINTED AND BLUNT CHISEL TOOLS. HYDRAULIC HOE-RAM TYPE HAMMERS WILL NOT 

REMOVE CONCRETE BY MEANS OF APPROVED PNEUMATIC HAMMERS EMPLOYING 

MIN. = MINIMUM

MID. = MIDDLE

LT. = LEFT

L.F. = LEFT FORWARD

JT. = JOINT

INCR. = INCREMENT

IN-BET. = IN-BETWEEN

IN. = INCHES

HWE = HIGH WATER ELEVATION

FWD. = FORWARD

FT. = FEET

F/F = FACE TO FACE

F.F. = FAR FACE

F.A. = FORWARD ABUTMENT

EXP. = EXPANSION

EX. = EXISTING

EQ. = EQUAL

EL. = ELEVATION

E.F. = EACH FACE

DIA. = DIAMETER

CONSTR. = CONSTRUCTION

CONC. = CONCRETE

       MATERIAL SPECIFICATIONS

CMS = CONSTRUCTION AND

CLR. = CLEAR

| = CENTERLINE

C.I.P. = CAST-IN-PLACE

C.J. = CONSTRUCTION JOINT

CLR. = CLEAR

C/C = CENTER TO CENTER

BRG. = BEARING

\ = BASELINE

APPR. = APPROACH

A.S. = APPROACH SLAB

ADTT = AVERAGE DAILY TRUCK TRAFFIC

ADT = AVERAGE DAILY TRAFFIC

ABUT. = ABUTMENT

W.W. = WINGWALL

W/ = WITH

VERT. = VERTICAL

VAR. = VARIES

U.N.O. = UNLESS NOTED OTHERWISE

TYP. = TYPICAL

T/T = TOE TO TOE

T&B = TOP AND BOTTOM

TEMP. = TEMPORARY

SUPER. = SUPERSTRUCTURE

STR = STRAIGHT

STA. = STATION

SQ. = SQUARE

SPA. = SPACES

SHLDR. = SHOULDER

SER. = SERIES

SB = SOUTHBOUND

RT. = RIGHT

REQ'D = REQUIRED

REF. = REFERENCE

RD. = ROAD

RAD. = RADIUS

R.A. = REAR ABUTMENT

PVI = POINT OF VERTICAL INTERSECTION

PROP. = PROPOSED

PRESS. = PRESSURE

P = PLATE

PEJF = PREFORMED EXPANSION JOINT FILLER

PCPP = PERFORATED CORRUGATED PLASTIC PIPE

PCB = PORTABLE CONCRETE BARRIER

OHWM = ORDINARY HIGH WATER MARK

O/O = OUT TO OUT

         CORRUGATED PLASTIC PIPE

NPCPP = NON-PERFORATED 

NO. = NUMBER

NB = NORTHBOUND

N.F. = NEAR FACE

PSBD-2-07

TST-1-99

FUTURE WEARING SURFACE (FWS) OF 0.060 KIPS/FT .
2

DIMENSIONS THAT HAVE BEEN VERIFIED IN THE FIELD.

THE COUNTY WILL PAY FOR ALL PROJECT WORK BASED UPON ACTUAL DETAILS AND 

ABOVE AND UPON A PREBID EXAMINATION OF THE EXISTING STRUCTURE. HOWEVER, 

CONTRACT BID PRICES UPON A RECOGNITION OF THE UNCERTAINTIES DESCRIBED 

THE CONTRACTOR IS REFERRED TO CMS SECTIONS 102.05 AND 105.02. BASE 

PROPOSED WORK BUT THEY SHALL BE CONSIDERED TENTATIVE AND APPROXIMATE. 

CONSEQUENTLY, THEY ARE INDICATIVE OF THE EXISTING STRUCTURE AND THE 

STRUCTURE HAVE BEEN OBTAINED FROM FIELD OBSERVATIONS AND MEASUREMENTS. 

DETAILS AND DIMENSIONS SHOWN ON THESE PLANS PERTAINING TO THE EXISTING 

SEALING OF CONCRETE SURFACES

SRS TREATMENT

STEEL DRIP STRIP

2•" CONCRETE COVER

EPOXY COATED REINFORCING STEEL

1.3.5 AND THE ODOT BRIDGE DESIGN MANUAL, 2020.

IN ACCORDANCE WITH THE AASHTO LRFD BRIDGE DESIGN SPECIFICATIONS, ARTICLE 

A LOAD MODIFIER OF 1.0 HAS BEEN ASSUMED FOR THE DESIGN OF THIS STRUCTURE 

AND TRANSPORTATION OFFICIALS, 2020 AND THE ODOT BRIDGE DESIGN MANUAL, 2020.

SPECIFICATIONS" ADOPTED BY THE AMERICAN ASSOCIATION OF STATE HIGHWAY

THIS STRUCTURE CONFORMS TO THE 9TH EDITION OF THE "LRFD BRIDGE DESIGN 

HL-93 (SUPERSTRUCTURE)

IN THE REBUILT STRUCTURE. 

BE PLACED IN DIRECT CONTACT WITH REINFORCING STEEL THAT IS TO BE RETAINED 

BE HEAVIER THAN THE NOMINAL 90-POUND CLASS. PNEUMATIC HAMMERS SHALL NOT 

EXISTING REINFORCING STEEL TO BE PRESERVED. CHIPPING HAMMERS SHALL NOT 

PERFORM ALL WORK IN A MANNER THAT WILL NOT CUT, ELONGATE OR DAMAGE THE 

REMOVAL AND THE WEIGHT OF HAMMER SHALL BE APPROVED BY THE ENGINEER. 

HEADACHE BALLS AND/OR HOE-RAMS WILL NOT BE PERMITTED. THE METHOD OF 

ARE DIRECTED TO BE REMOVED BY THE ENGINEER. THE USE OF EXPLOSIVES, 

THAT ARE NOT SHOWN TO BE INCORPORATED INTO THE FINAL CONSTRUCTION AND 

MATERIALS BEING REPLACED BY NEW CONSTRUCTION AND MISCELLANEOUS ITEMS 

WEARING COURSE REMOVAL. ITEMS TO BE REMOVED INCLUDE ALL EXISTING 

NOTES AND THAT ARE NOT SEPARATELY LISTED FOR PAYMENT, EXCEPT FOR 

THIS ITEM SHALL INCLUDE THE ELEMENTS INDICATED IN THE PLANS AND GENERAL 
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3/21NRP  QUANTITIES CHECKED BY:

3/21JLMQUANTITIES COMPUTED BY:

ESTIMATED QUANTITIES

ITEM
EXTENSION

ITEM
TOTAL UNIT DESCRIPTION ABUTMENTS SUPERSTRUCTURE GENERAL

SHEET NUMBER

AS PER PLAN

         

202 11203 LUMP  PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN   LUMP 2/12

202 23500 179 SQ YD WEARING COURSE REMOVED  179   

         

304 20000 22 CU YD AGGREGATE BASE (GRANULAR BACKFILL)   22  

         

503 21300 LUMP  UNCLASSIFIED EXCAVATION   LUMP  

         

509 10000 6,393 POUND EPOXY COATED REINFORCING STEEL 959 5,434   

         

510 10000 181 EACH DOWEL HOLES WITH NONSHRINK, NON METALLIC GROUT 181    

         

511 31610 47 CU YD CLASS QC2 CONCRETE, SUPERSTRUCTURE  47   

511 45710 6 CU YD CLASS QC1 CONCRETE, ABUTMENT 6    

         

512 10100 129 SQ YD SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) 62 67   

512 10400 178 SQ YD TREATING OF CONCRETE BRIDGE DECK WITH SRS  178   

         

515 12070 5 EACH PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEMBERS, LEVEL 1, CB27-48 (77'-1 1/2" LONG)  5   

         

516 10000 40 FT PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL 40    

516 14020 59 FT SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL 59    

516 43200 10 EACH ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (NEOPRENE)  (11"x 11" x 2.3857")  10   

516 43300 10 EACH ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (NEOPRENE)  (11"x 11" x 3.5473")  10   

         

517 70001 168 FT RAILING (TWIN STEEL TUBE), AS PER PLAN  168  11/12

         

SPECIAL 518E22300 190 FT SPECIAL - STEEL DRIP STRIP  190  8/12
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| CONST. 

T.R. 52

1'-6"` 10'-0"` 10'-0"` 1'-6"`

EX.

| BEARING

(REAR SHOWN,

 FORWARD OPPOSITE HAND)

REMOVAL PLAN

| CONST. 

T.R. 52

EL. 811.41` R.A.

EL. 811.37` F.A.

EL. 814.66` R.A.

EL. 814.49` F.A.

(REAR SHOWN,

 FORWARD OPPOSITE HAND)

REMOVAL ELEVATION

REMOVAL SECTION A-A

| BEARING

EX. 

1'-3"`

B33-48 BOX BEAM

EX. 

5
.
3
"̀
 

M
A

X
.

3
.
6
"̀
 

M
I
N
.

SEE NOTE 1.

SURFACE

WEARING

ASPHALT

EX. 

2'-3"` F.A. 

3'-0'` R.A.

LEGEND

ITEM 202 - WEARING COURSE REMOVED

ITEM 202 - 

20 FOOT SPAN, AS PER PLAN

PORTIONS OF STRUCTURE REMOVED, OVER 

R.A.

F.A.

202 PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN.

HOLES WITH NONSHRINK, NONMETALLIC GROUT.  INCLUDE WORK WITH ITEM 

CONFLICT WITH PROPOSED DOWELS BY CONCRETE CORING AND FILL CORED 

SEAT.  REMOVE EXISTING ANCHOR DOWELS FROM BEAM SEAT WHERE IN 

CUT OFF EXISTING BOX BEAM ANCHOR DOWELS WITH THE EXISTING BEAM 1.

NOTES:
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B

| CONST. 

T.R. 52

10'-0"1'-6" 1'-6"10'-0"

|

BEARING

B1B2B3B4B5

|

BEAM

(TYP.)

STA. 9+61.94 R.A.

1" PEJF

(TYP.)

SEMI-INTEGRAL ABUT.

EXPANSION JOINT SEAL (TYP.)

G

G

G

G
1'
-
3
"

10'-6•"`10'-6•"`

6
'-

3
"̀

7
'-

8
„

"̀

7
'-

11
"̀

4
'-

11
‚

"̀

1'
-
6
"

REAR ABUTMENT PLAN

| CONST. 

T.R. 52

EL. 814.79EL. 814.63 EL. 814.63

14-D501, D502 @ 1'-6" =19'-6"

2-D503

(TYP.)

DOWEL

1'-0" MIN.

(T
Y

P
.
)

D
O

W
E

L

1'
-
6
" 

M
I
N
. (TYP.)

E.F.

2-A502

REAR ABUTMENT ELEVATION

EL. 814.19`

EL. 814.02`

EL. 814.30`

EL. 813.81`

EL. 811.41`

| BEAM

(TYP.) (T
Y

P
.
)

F
.
F

3
-

A
5
12

N
.
F
.

3
-

A
5
0
1 

NOTES:

1.

2.

3.

ERECTED.

UNTIL THE PRESTRESSED CONCRETE BOX BEAMS HAVE BEEN 

CONCRETE ABOVE THE BRIDGE SEAT CONSTRUCTION JOINT 

ABUTMENT CONCRETE:  DO NOT PLACE THE ABUTMENT 

FOR REINFORCING LIST, SEE SHEET  12   12  .

FOR SECTION B-B AND G-G, SEE SHEET  7   12  .
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C

| CONST. 

T.R. 52

|

BEARING

B5B4B3B2B1

|

BEAM

(TYP.)

STA. 10+38.06 F.A.

1" PEJF

(TYP.)

FORWARD ABUTMENT PLAN

1'-6" 10'-0" 10'-0" 1'-6"

D

D

E

E

F

F

F

F

5
'-

11†
"̀

7
'-

6
ƒ

"̀

11'-0…"` 10'-9‡"`

7
'-

10
…

"̀

4
'-

1‡
"̀

SEMI-INTEGRAL ABUT.

EXPANSION JOINT SEAL (TYP.)

1'
-
3
"

1'
-
6
"

| CONST. 

T.R. 52

EL. 814.67EL. 814.51 EL. 814.51

14-D501, D502 @ 1'-6" =19'-6"

2-D503

(TYP.)

DOWEL

1'-0" MIN.

(T
Y

P
.
)

D
O

W
E

L

1'
-
6
" 

M
I
N
.

FORWARD ABUTMENT ELEVATION

EL. 813.48`

EL. 814.17`

EL. 813.49`

EL. 814.22`

EL. 811.37`

21-A504 @ 1'-0" = 20'-0" 9"

1-A503

(3 SETS)

21-A503 @ 1'-0" = 20'-0"

2-A502 E.F. (TYP.)

EL. 808.47

EL. 805.90

EL. 807.52

| BEAM 

(TYP.)

6
-

A
5
0
5

(T
Y

P
.
)

F
.
F
.

3
-

A
5
12

N
.
F
.

3
-

A
5
0
1 

1-A504

NOTES:

1.

2.

3.

4.

ERECTED.

UNTIL THE PRESTRESSED CONCRETE BOX BEAMS HAVE BEEN 

CONCRETE ABOVE THE BRIDGE SEAT CONSTRUCTION JOINT 

ABUTMENT CONCRETE:  DO NOT PLACE THE ABUTMENT 

INCLUDED WITH ITEM 503 UNLCLASSIFIED EXCAVATION.

ROCK CHANNEL PROTECTION FOR CONCRETE WORK SHALL BE 

COSTS TO REMOVE AND REPLACE EXISTING GROUND AND 

2. FOR VIEWS D-D, E-E, AND F-F SEE SHEET  7   12  .

FOR SECTIONS C-C AND F-F SEE SHEET  7   12  .

FOR REINFORCING LIST, SEE SHEET  12   12  .
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LIMITS OF SEALING OF
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(EPOXY-URETHANE)(TYP.)

EXISTING ROCK 

CHANNEL PROTECTION

(TO REMAIN)

| BEARING AND

ANCHOR DOWEL

(EXPANSION)

EXISTING ABUTMENT

(TO REMAIN)

1'
-
0
"

6"

SECTION C-C

D503

D502

1

1

A503

A504

2
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0
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(TYP.)

DOWEL

1'-0" MIN.

1'-6"`

ITEM 304

- COMPACT

GRANULAR BACKFILL

A505

(TYP.)

M
I
N
.

1'
-
0
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SEMI-INTEGRAL ABUT.

EXPANSION JOINT SEAL

PREFORMED ELASTOMERIC

COMPRESSION JOINT SEAL

D501
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JOINT
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R
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S
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C

T
U

R
E
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1'-6"

CB27-48

BOX BEAM

EXISTING ROCK 

CHANNEL PROTECTION

(TO REMAIN)

| BEARING AND

ANCHOR DOWEL

(EXPANSION)

EXISTING ABUTMENT

(TO REMAIN)

1'
-
0
"

6"

SECTION B-B
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1

D501

D502

D503

SEMI-INTEGRAL ABUT.

EXPANSION JOINT SEAL

2
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0
"

2'-3"`

ITEM 304 

- COMPACT

GRANULAR BACKFILL

PREFORMED ELASTOMERIC

COMPRESSION JOINT SEAL
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R
E

S
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R

U
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U
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E

OPTION CONSTR.

JOINT

LIMITS OF SEALING OF

CONCRETE SURFACES

(EPOXY-URETHANE) (TYP.)

VIEW D-D

EL. 813.48`

EL. 805.90

EL. 808.47

@ 11"(-) = 5'-5†"

1 SER. OF 7-A506 

1-A507

8-A504 @ 1'-0" = 7'-0"

(3 SETS) 

@ 1'-0" = 7'-0"

8-A513 

(2 SETS)

5
-

A
5
0
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6
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A
5
0
8
 

EL. 813.98` EL. 813.98`

7-A513 @ 11"(-) 

     = 5'-5†"

VIEW E-E

EL. 813.49`

EL. 805.90

EL. 807.52

9-A504 @ 11"(+) = 7'-4…"

@ 11"(-) = 3'-7‡"

1 SER. OF 5-A511

= 3'-7‡"

5-A513 @ 11"(-)

(2 SETS)

6
-

A
5
0
9

1-A509
EL. 814.19`EL. 814.22`

6
-

A
5
10

            (3 SETS)

9-A513 @ 11"(+) = 7'-4…"

LIMITS OF SEALING OF

CONCRETE SURFACES

(EPOXY-URETHANE)(TYP.)

A507, A509

A506, A511

SECTION  F-F

1'
-
0
" 

M
I
N
.

(TYP.)

6
"

A508, A510

 

DOWEL

6"

A513 (TYP.)

6"

9"

LIMITS OF SEALING OF

CONCRETE SURFACES

(EPOXY-URETHANE)(TYP.)

SECTION  G-G

 

6
"

NOTES:

1.

2.

3. FOR REINFORCING STEEL LIST, SEE SHEET  12   12 .

FOR BEAM END REINFORCING, SEE SHEET  10   12 .

FOR DECK SLAB REINFORCING, SEE SHEET  8   12 .
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6" MIN. REINFORCED 

CONCRETE SLAB

TWIN STEEL TUBE BRIDGE RAILING, 

FOR DETAILS SEE ODOT STANDARD 

DRAWING TST-1-99 (TYP.)

OMIT KEYWAY AT EXTERIOR

SIDE OF FASCIA BEAMS (TYP.)

DRIP STRIP, FOR DETAILS SEE ODOT 

STANDARD DRAWING DS-1-92 (TYP.)

5-CB27-48 PRESTRESSED CONCRETE BOX BEAMS

BRIDGE TYPICAL SECTION

VARIES

LIMITS OF SRS TREATMENT

S601 S602 OR S603 (TYP.)

* - PLUS FIT-UP

20'-0" *

1'-0" (TYP.)

80'-1•"

2
0
'-

0
"*
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'-

0
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0
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STA. 9+61.94

| BRG. REAR ABUT.

STA. 10+38.06

| BRG. FWD. ABUT.| CONST. TR 52
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106-S601 @ 9" = 78'-9" @ 5 1/4" = 10•"

2-S601 

DECK SLAB PLAN

* - PLUS FIT-UP

2'-10" LAP (TYP.)

3" (TYP.)

      
1212

GRADE ADJUSTMENT AND BEAM CAMBER.

THICKNESS THAT PROVIDES AN ALLOWANCE FOR VERTICAL 

THICKNESS, THE QUANTITY INCLUDES A VARIABLE HAUNCH 

ACCORDING TO C&MS 511.  IN ADDITION TO THE DESIGN SLAB 

THE ESTIMATED QUANTITY OF DECK CONCRETE IS MEASURED 

DECK SLAB THICKNESS FOR CONCRETE QUANTITY:  

FOR REINFORCING STEEL LIST, SEE SHEET          .2.
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PROJECT EARTH DISTURBED AREA:

NOTICE OF INTENT EARTH DISTURBED AREA:

SCALE IN MILES
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PORTION TO BE IMPROVED

INTERSTATE HIGHWAY

COUNTY & TOWNSHIP ROADS

OTHER ROADS
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DATE:
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FEDERAL ROUTES

STATE ROUTES

ENGINEERS SEAL:

LOCATION MAP

PROJECT DESCRIPTION

SPECIFICATIONS

SUPPLEMENTAL

PROVISIONS

SPECIAL

ESTIMATED CONTRACTOR EARTH DISTURBED AREA:
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2019 SPECIFICATIONS

PLANS AND CHANGES LISTED IN THE PROPOSAL SHALL

SUPPLEMENTAL SPECIFICATIONS LISTED IN THE

GOVERN THIS IMPROVEMENT.

EARTH DISTURBED AREAS

1
1
0

9
7

3

BRIDGE NO. WAR-TR052-0402

OVER FIRST CREEK

LATITUDE:  39°18'22"     LONGITUDE:  84°06'18"

INDEX OF SHEETS:INDEX OF SHEETS:

TITLE SHEET

TYPICAL SECTIONS

GENERAL NOTES

PLAN AND PROFILE

CROSS SECTIONS

DESIGN YEAR ADT (20  )

DESIGN HOURLY VOLUME (20  )

DIRECTIONAL DISTRIBUTION

TRUCKS (24 HOUR B&C)

DESIGN SPEED

LEGAL SPEED

DESIGN FUNCTIONAL CLASSIFICATION:

NHS PROJECT

PLAN PREPARED BY:

DESIGN DESIGNATION

DESIGN EXCEPTIONS

Before You Dig

Before You Dig

Contact Two Working Days

OHIO811, 8-1-1, or 1-800-362-2764

UNDERGROUND UTILITIES

250CURRENT ADT (2015)

55 MPH

55 MPH

RURAL - LOCAL

NO

from such use, reproduction or modification.

and expense, including, but not limited to, reasonable attorney's fees, arising

defend and hold harmless LJB Inc. from and against any and all claims,liability,

this drawing is done at the user's own risk and the user agrees to indemnify,

of LJB Inc. Any such unauthorized use or reproduction of or modification to

reproduced, or modified in any manner without the prior written authorization

  2012 LJB Inc.  All rights reserved.  No part of this drawing may be used, C

DESIGN AGENCY

N/A

N/A

N/A

N/A

APPROVED

APPROVED
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REPLACE BRIDGE SUPERSTRUCTURE FOR ROACHESTER-

SITE

WARREN COUNTY, OHIO

HARLAN TOWNSHIP

 I HEREBY APPROVE THESE PLANS AND DECLARE THAT

THE MAKING OF THIS IMPROVEMENT WILL REQUIRE THE

CLOSING TO TRAFFIC OF THE HIGHWAY AND THAT DE-

TOURS WILL BE PROVIDED AS INDICATED ON SHEET 6.
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http://www.dot.state.oh.us/Divisions/Engineering/Pavement/Pages/Standard-Construction-Drawings.aspx
http://www.dot.state.oh.us/Divisions/Engineering/Roadway/DesignStandards/roadway/Pages/StandardConstructionDrawing.aspx
http://www.dot.state.oh.us/Divisions/Engineering/Roadway/DesignStandards/roadway/Pages/StandardConstructionDrawing.aspx
http://www.dot.state.oh.us/Divisions/Engineering/Roadway/DesignStandards/roadway/Pages/StandardConstructionDrawing.aspx
http://www.dot.state.oh.us/Divisions/Engineering/Roadway/DesignStandards/roadway/Pages/StandardConstructionDrawing.aspx
http://www.dot.state.oh.us/Divisions/Engineering/Structures/standard/Bridges/Pages/StandardBridgeDrawings.aspx
http://www.dot.state.oh.us/Divisions/Engineering/Structures/standard/Bridges/Pages/StandardBridgeDrawings.aspx
http://www.dot.state.oh.us/Divisions/Engineering/Structures/standard/Bridges/Pages/StandardBridgeDrawings.aspx
http://www.dot.state.oh.us/Divisions/Engineering/Roadway/DesignStandards/traffic/SCD/Pages/CurrentMaintainingTraffic(MT)SCDs.aspx
http://www.dot.state.oh.us/Divisions/Engineering/Roadway/DesignStandards/traffic/SCD/Pages/CurrentTrafficControl(TC)SCDs.aspx
http://www.dot.state.oh.us/Divisions/Engineering/Roadway/DesignStandards/traffic/SCD/Pages/CurrentTrafficControl(TC)SCDs.aspx
http://www.dot.state.oh.us/Divisions/Engineering/Roadway/DesignStandards/traffic/SCD/Pages/CurrentTrafficControl(TC)SCDs.aspx
http://www.dot.state.oh.us/Divisions/Engineering/Roadway/DesignStandards/traffic/SCD/Pages/CurrentTrafficControl(TC)SCDs.aspx
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AA

PROFILE GRADE

EXISTING SECTION

9.6' MAX.

7.2' MIN.

9.5' MAX.

7.5' MIN.

LEGEND
PROFILE GRADE

PROPOSED SECTION

VARIES

VARIES
0.08 0.08

528 4

A

3

A ASPHALT CONCRETE (THICKNESS VARIES) 

B GUARDRAIL

2:1 
(MAX.) 2:1 (MAX.)

B B

7
7 24 5 3

VARIES

8

PROFILE GRADE

PROPOSED SECTION

VARIES

B C

VARIES

2' 2'

41 5 37 7

6
6

2:1 
(MAX.) 2:1 (MAX.)

0.08
0.08

| CONSTRUCTION TR 52

| CONSTRUCTION TR 52

| CONSTRUCTION TR 52

VARIES VARIES

D D

*
*

* *

* SEE SUPERELEVATION TABLE ON SHEET 4.

3

| R/W TR 52

| R/W TR 52

| R/W TR 52

VARIES

VARIES

VARIES

STA. 8+75.00 TO STA. 9+59.94

STA. 7+95.00 TO STA. 8+75.00

A VARIES 2.0' TO 2.1'

STA. 7+95.00 TO STA. 8+75.00

B VARIES 8.6' TO 10.0'

STA. 8+75.00 TO STA. 9+51.75

C VARIES 9.5' TO 10.0'

STA. 8+75.00 TO STA. 9+05.00

D VARIES 0.8' TO 2.0'

STA. 7+95.00 TO STA. 8+75.00

1 ITEM 441 - 2" ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448) PG64-22 

2 ITEM 441 - VARIABLE DEPTH ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448) P664-22

3 ITEM 407 - TACK COAT (APPLIED AT 0.10 GAL/SY)

4 ITEM 301 - 8" ASPHALT CONCRETE BASE, PG 64-22 (APPLY IN TWO EQUAL LIFTS)

5 ITEM 204 - SUBGRADE COMPACTION

6 ITEM 606 - GUARDRAIL, TYPE MGS WITH LONG POSTS

7 ITEM 659 - SEEDING AND MULCHING

8 ITEM 254 - PAVEMENT PLANING, ASPHALT CONCRETE (T = 2")

2

VARIES VARIES

E F

E VARIES 5.2' TO 6.6'

STA. 7+95.00 TO STA. 8+75.00

F VARIES 6.0' TO 7.3'

STA. 7+95.00 TO STA. 8+75.00

2.0'

10.0' 10.0'

 

** SAWCUT EXISTING PAVEMENT TO SOUND EDGE, 1 FT MIN.

** 

(TYP.)
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PROFILE GRADE

PROPOSED SECTION

41

VARIES

G H

5

VARIES

2' 2'

7

7 3

6
6

2:1 
(MAX.)

2:1 (MAX.)

0.08
0.08

51 43

STEP DETAIL

PROFILE GRADE

PROPOSED SECTION

VARIES

24 5 3

2:1 
(MAX.)

7

0.08

2' VARIES

I

52 43
8 8

VARIES

J

2'

2:1 (MAX.)

7

0.08VARIES

4"

| CONSTRUCTION TR 52

| CONSTRUCTION TR 52

* *

* *

SEE SUPERELEVATION TABLE ON SHEET 4.*

STA. 10+40.46 TO STA. 11+50.00

STA. 11+50.00 TO STA. 12+26.00

3

VARIES

VARIES

| R/W TR 52

| R/W TR 52 G VARIES 10.0' TO 9.4'

STA. 10+98.40 TO STA. 11+50.00

H VARIES 10.0' TO 8.7'

STA. 10+87.40 TO STA. 11+50.00

I VARIES 2.6' TO 2.0'

STA. 11+50.00 TO STA. 12+26.00

J VARIES 3.2' TO 2.0'

STA. 11+50.00 TO STA. 12+26.00

LEGEND

1 ITEM 441 - 2" ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448) PG64-22 

2 ITEM 441 - VARIABLE DEPTH ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448) P664-22

3 ITEM 407 - TACK COAT (APPLIED AT 0.10 GAL/SY)

4 ITEM 301 - 8" ASPHALT CONCRETE BASE, PG 64-22 (APPLY IN TWO EQUAL LIFTS)

5 ITEM 204 - SUBGRADE COMPACTION

6 ITEM 606 - GUARDRAIL, TYPE MGS WITH LONG POSTS

7 ITEM 659 - SEEDING AND MULCHING

8 ITEM 254 - PAVEMENT PLANING, ASPHALT CONCRETE (T = 2")

2

VARIES VARIES

K L

K VARIES 6.8' TO 5.7'

STA. 11+50.00 TO STA. 12+26.00

 

** SAWCUT EXISTING PAVEMENT TO SOUND EDGE, 1 FT MIN.

L VARIES 5.5' TO 6.3'

STA. 11+50.00 TO STA. 11+82.33

VARIES 6.3' TO 5.5'

STA. 11+82.33 TO STA. 12+26.00

10.0' 10.0'

**

(TYP.)
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SUPERELEVATION TABLE - CURVE 1

LEFT SIDE CENTERLINE CONTROL RIGHT SIDE
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825.88

16
3
0
:1

0.07 0.010 7.15 7+95.00 825.81 7.99 -0.039 -0.31

16
7
6
5
:1

825.50 EXISTING

825.25 0.07 0.010 7.25 8+00.00 825.18 8.09 -0.039 -0.32 824.86  

822.36 0.09 0.012 7.70 8+25.00 822.27 8.55 -0.039 -0.34 821.93  

819.97 0.11 0.013 8.15 8+50.00 819.86 9.00 -0.040 -0.36 819.50  

818.08 0.13 0.015 8.61 8+75.00 817.95 9.45 -0.040 -0.38 817.57  

816.79 0.14 0.016 9.01 8+97.54 816.65 9.86 -0.040 -0.39 816.26 PC

816.68 0.15 0.016 9.01 9+00.00 816.53 9.90 -0.040 -0.40 816.13  

816.16 0.15 0.017 9.11 9+12.50 816.01 10.00 -0.040 -0.40 815.61  

815.70
14

4
:1

0.08 0.008 9.21 9+25.00 815.62 10.00 -0.034 -0.34

19
8
:1

815.28  

814.93 -0.09 -0.009 9.93 9+50.00 815.02 10.00 -0.021 -0.21 814.81  

814.63 -0.16 -0.016 10.00 9+59.94 814.79 10.00 -0.016 -0.16 814.63 PT/ NC

SUPERELEVATION TABLE - CURVE 2

LEFT SIDE CENTERLINE CONTROL RIGHT SIDE
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814.51

3
13
:1

-0.16 -0.016 10.00 10+40.46 814.67 10.00 -0.016 -0.16

14
3
:1

814.51 PC/ NC

814.25 -0.19 -0.019 10.00 10+50.00 814.44 10.00 -0.009 -0.09 814.35  

813.58 -0.27 -0.027 10.00 10+75.00 813.85 10.00 0.008 0.08 813.93  

812.91 -0.35 -0.035 9.99 11+00.00 813.26 9.67 0.026 0.25 813.51  

812.53 -0.42 -0.043 9.79 11+25.00 812.95 9.11 0.043 0.39 813.34  

812.67

6
4
5
:1

-0.37 -0.039 9.36 11+50.00 813.04 8.67 0.026 0.23

14
8
:1

813.27  

813.23 -0.31 -0.035 8.71 11+75.00 813.54 8.36 0.009 0.08 813.62  

813.47 -0.29 -0.034 8.48 11+82.31 813.76 8.29 0.004 0.03 813.79 PT

814.18 -0.26 -0.031 8.15 12+00.00 814.44 7.95 -0.008 -0.06 814.38  

815.54 -0.21 -0.027 7.69 12+25.00 815.75 7.50 -0.025 -0.19 815.56  

815.60 -0.21 -0.027 7.68 12+26.00 815.81 7.48 -0.025 -0.19 815.62 EXISTING

 

UTILITIES

LISTED BELOW ARE ALL UTILITIES LOCATED WITHIN THE PROJECT

CONSTRUCTION LIMITS TOGETHER WITH THEIR RESPECTIVE OWNERS:

 

COMMUNICATION:

ELECTRIC:

616-301-3033

JEFF WELLS

TDS COMMUNICATION

513-233-5678 (CELL)

513-386-5499 (OFFICE)

KENT RIEGER

SPECTRUM

WATER:

513-490-1367 (CELL)

513-899-3211 (OFFICE)

PAUL KILBURN

WESTERN WATER

513-504-0082 (CELL)

513-458-3844 (OFFICE)

TROY DITTMER

CINCINNATI, OH 45207

ROOM EF 324

2010 DANA AVENUE

DUKE ENERGY

SURVEYING PARAMETERS

HORIZONTAL POSITIONING PARAMETERS FOR ALL SURVEYING:

USE THE FOLLOWING PROJECT CONTROL, VERTICAL POSITIONING, AND 

PROJECT CONTROL

VERTICAL POSITIONING

ORTHOMETRIC HEIGHT DATUM:

HORIZONTAL POSITIONING

ORIGIN OF COORD. SYSTEM:

UNITS ARE IN U.S. SURVEY FEET.

COMBINED SCALE FACTOR: 0.99990295

PROJECT SCALE FACTOR: 1.00009706

ACCORDANCE WITH CMS 623.

ACTIVITIES.  RESTORE THE DAMAGED OR DESTROYED MONUMENTS IN 

PROJECT CONTROLTHAT ARE DAMAGED OR DESTROYED BY CONSTRUCTION 

ORIGINAL SURVEY TO RESTORE ALL MONUMENTS RELATED TO PRIMARY 

USE THE POSITIONING METHODS AND MONUMENT TYPE USED IN THE

0,0

NAVD88

POSITIONING METHOD: ODOT VRS 

GEOID: GEOID 12B (CONUS)

COORDINATE SYSTEM: OHIO STATE PLANE, SOUTH ZONE (3402)

REFERENCE FRAME: NAD83 (2011)

O.R.C.

ARE AS OBTAINED FROM THE OWNERS AS REQUIRED BY SECTION 153.64

THE LOCATION OF THE UNDERGROUND UTILITIES SHOWN ON THE PLANS

CABLE TV:

MAP PROJECTION: LAMBERT CONFORMAL CONIC

ELLIPSOID: GRS80

WORK LIMITS

INSIDE OR OUTSIDE THESE WORK LIMITS.

AND WORK ZONE TRAFFIC CONTROL DEVICES REQUIRED BY THESE PLANS WHETHER

PROVIDE THE INSTALLATION AND OPERATION OF ALL WORK ZONE TRAFFIC CONTROL

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL CONSTRUCTION ONLY. 

CLEARING AND GRUBBING

AND STUMPS TO BE REMOVED.

GRUBBING. THE FOLLOWING IS AN APPROXIMATE ESTIMATE OF THE NUMBER OF TREES

CONSTRUCTION LIMITS UNDER THE LUMP SUM BID FOR ITEM 201, CLEARING AND

REMOVE ALL TREES AND STUMPS SPECIFICALLY MARKED FOR REMOVAL WITHIN THE 

SEEDING AND MULCHING

ANCHOR ASSEMBLY, MGS TYPE E

SPECIFIED, AS REQUIRED BY THE MANUFACTURER.

SHEETING, HARDWARE, GRADING, EMBANKMENT AND EXCAVATION NOT SEPERATELY 

ANCHOR ASSEMBLY SYSTEM, INCLUDING ALL RELATED TRANSITIONS, REFLECTIVE 

EQUIPMENT AND MATERIALS NECESSARY TO CONSTRUCT A COMPLETE AND FUNCTIONAL 

ANCHOR ASSEMBLY, MGS TYPE E, EACH, AND SHALL INCLUDE ALL LABOR, TOOLS, 

PAYMENT FOR THE ABOVE WORK SHALL BE MADE AT THE UNIT PRICE BID FOR ITEM 606,

THE GROUND STRUT DOES PROJECT MORE THAN 4 INCHES ABOVE THE GROUND LINE.

ON-SITE GRADING IS REQUIRED IF THE TOP OF THE FOUNDATION TUBES OR TOP OF 

FROM THE EDGE OF THE SHOULDER.

THE LEVEL LINE IN ORDER TO MAINTAIN THE FINISHED GUARDRAIL HEIGHT OF 31 INCHES

PLACEMENT OF THE FOUNDATION TUBES SHOULD BE AN APPROPRIATE DEPTH BELOW 

OF ANY FOUNDATION TUBE SHOULD BE LESS THAN 4 INCHES ABOVE THE GROUND. THE

AND THE GRADING AROUND THE FOUNDATION TUBES AND GROUND STRUT. THE TOP 

REFER TO THE MANUFACTURER'S INSTRUCTIONS REGARDING THE INSTALLATION OF,

J, ASTM D4956 TYPE XI REFLECTIVE SHEETING, PER CMS 730.193. 

THE FACE OF THE TYPE E IMPACT HEAD SHALL BE COVERED WITH A SHEET OF TYPE

IN ACCORDANCE WITH THE MANUFACTURER'S SPECIFICATIONS.

TREATMENTS. INSTALLATION SHALL BE AT THE LOCATIONS SPECIFIED IN THE PLANS,

WEB PAGE UNDER ROADSIDE SAFETY DEVICES FOR APPROVED GUARDRAIL END 

END TERMINALS FOR TYPE MGS GUARDRAIL AS LISTED ON ROADWAY ENGINEERING'S

THIS ITEM SHALL CONSIST OF FURNISHING AND INSTALLING ANY OF THE GUARDRAIL 

RESIDENTIAL DRIVES

  12"

SIZES

     2

NO. TREES

      0

NO. STUMPS

   2

TOTAL

EXISTING PLANS

ENGINEER'S OFFICE AT 210 W MAIN ST, LEBANON, OH 45036.

EXISTING PLANS ENTITLED WA 52-4.02-85 MAY BE INSPECTED IN THE WARREN COUNTY

MONUMENT TYPE: VARIES - SEE TABLE

GRID AND GROUND COORDINATES FOR CONTROL POINTS

ID
GRID GROUND

ELEVATION DESCRIPTION
NORTHING EASTING NORTHING EASTING

S1 480209.714 1514807.722 480256.323 1514954.748 836.74 Iron Pin w/ Cap

S2 480668.307 1515565.604 480714.960 1515712.704 849.98 Iron Pin w/ Cap

S3 480061.878 1514568.407 480108.473 1514715.410 825.70 Iron Pin w/ Cap

S4 479875.058 1514452.441 479921.634 1514599.433 812.43 Iron Pin w/ Cap

S5 479812.651 1514243.848 479859.221 1514390.820 816.01 Iron Pin w/ Cap

S6 479607.846 1514008.234 479654.396 1514155.183 839.42 Iron Pin w/ Cap

ITEM 301 - 3•" ASPHALT CONCRETE BASE, PG64-22 

ITEM 407 - TACK COAT (APPLIED AT 0.10 GAL/SY)

ITEM 441 - 1‚" ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG64-22

659, REPAIR SEEDING AND MULCHING                          

   659, SEEDING AND MULCHING                      

659, TOPSOIL                                                   

 

PERMANENT SEEDED AREAS:

THE FOLLOWING QUANTITIES ARE PROVIDED TO PROMOTE GROWTH AND CARE OF 

SQ. YD.36

SQ. YD.720

CU. YD. 80

THESE LIMITS.

EASEMENT. QUANTITY CALCULATIONS FOR SEEDING AND MULCHING ARE BASED ON 

AREAS OUTSIDE THE RIGHT-OF-WAY LINES COVERED BY WORK AGREEMENT OR SLOPE 

BETWEEN THE RIGHT-OF-WAY LINES, AND WITHIN THE CONSTRUCTION LIMITS FOR 

SEEDING AND MULCHING SHALL BE APPLIED TO ALL AREAS OF EXPOSED SOIL 

 

659, WATER                                             

659, LIME                                                    

659, COMMERCIAL FERTILIZER                               

 

M. GAL.3.89 

ACRES0.15 

TON0.1 
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WILL BE

CLOSED

FOR    DAYS
INFO:

ROAD

90
513-695-3301

 

A MINIMUM OF ONE LANE OF TRAFFIC IN EACH DIRECTION SHALL

BE MAINTAINED AT ALL TIMES, EXCEPT FOR A PERIOD NOT TO

EXCEED 90 CONSECUTIVE CALENDAR DAYS, WHEN THROUGH

LENGTH AND DURATION OF LANE CLOSURES AND RESTRICTIONS

SHALL BE AT THE APPROVAL OF THE ENGINEER. IT IS THE INTENT

TO MINIMIZE THE IMPACT TO THE TRAVELING PUBLIC. LANE

CLOSURES OR RESTRICTIONS OVER SEGMENTS OF THE PROJECT

IN WHICH NO WORK IS ANTICIPATED WITHIN A REASONABLE TIME

FRAME, AS DETERMINED BY THE ENGINEER, SHALL NOT BE

PERMITTED. THE LEVEL OF UTILIZATION OF MAINTENANCE OF

TRAFFIC DEVICES SHALL BE COMMENSURATE WITH THE WORK IN

PROGRESS.

NOTICE OF CLOSURE SIGNS (W20-H13) SHALL BE ERECTED BY

THE SIGNS SHALL BE ERECTED ON THE RIGHT-HAND SIDE OF THE

TO INTERFERE WITH THE VISIBILITY OF ANY OTHER TRAFFIC

CONTROL SIGNS. ON ROADWAYS, THEY SHOULD BE ERECTED AT

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN

ACCORDANCE WITH C&MS 614 AND OTHER APPLICABLE

PORTIONS OF THE SPECIFICATIONS, AS WELL AS THE OHIO

MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES. PAYMENT

FOR ALL LABOR, EQUIPMENT AND MATERIALS SHALL BE

INCLUDED IN THE LUMP SUM CONTRACT PRICE FOR ITEM 614,

MAINTAINING TRAFFIC, UNLESS SEPARATELY ITEMIZED IN THE

PLAN.

ITEM 614, MAINTAINING TRAFFIC 

LIQUIDATED DAMAGES SHALL BE ASSESSED PER CMS 108.07 

FOR EACH CALENDAR DAY THE ROADWAY REMAINS CLOSED

TO TRAFFIC BEYOND THE SPECIFIED LIMIT.

THE CONTRACTOR TWO WEEKS PRIOR TO THE SCHEDULED ROAD 

ROAD FACING TRAFFIC. THEY SHALL BE PLACED SO AS NOT

OR NEAR THE POINT OF CLOSURE. 

ALL TIMES.

CLOSURE. ACCESS TO DRIVEWAYS SHOULD BE MAINTAINED AT

W20-H13-60

TRAFFIC MAY BE DETOURED AS SHOWN ON SHEET 6.
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CLOSED

ROAD

DETOUR DETOUR DETOUR

BRIDGE OUT

LOCAL TRAFFIC ONLY

0.20 MILES AHEAD

BRIDGE OUT

LOCAL TRAFFIC ONLY

0.70 MILES AHEAD

BRIDGE OUT

LOCAL TRAFFIC ONLY

0.20 MILES AHEAD

DETOUR DETOUR

DETOUR

END

FEET

500

CLOSED

ROAD

AHEAD

8395

ADDRESS

OPEN TO

8340

ADDRESS

OPEN TO

8340

ADDRESS

OPEN TO

CLOSED

ROAD

AHEAD

DETOUR

AHEAD

DETOUR ROUTE

1

M4-8-12

2

M4-8-12

3

M4-8-12

54

M6-3-12

D3-1 D1-1C

6 87

ON TYPE III BARRICADE

R11-2-48

ON TYPE III BARRICADE

R11-3B-60
11
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WARNING LIGHT

TYPE A 

(BLACK ON ORANGE)

D3-1

W20-3-36

(BLACK ON ORANGE)

D3-1

W20-3-36

ON TYPE III BARRICADE

M4-10R-48

R11-3B-60

(BLACK ON ORANGE)

SPECIAL - 42" x 24"

ON TYPE III BARRICADE

M4-10L-48

R11-3B-60

(BLACK ON ORANGE)

SPECIAL - 42" x 24"
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SHEET NUM. PART.

ITEM

ITEM GRAND

UNIT DESCRIPTION
NO.

SHEET

SEE

CALCS

OFFICE
8 4 10 EXT TOTAL

ROADWAY

201 11000 LS CLEARING AND GRUBBING

448 202 23000 448 SY PAVEMENT REMOVED, ASPHALT

31 202 35100 31 FT PIPE REMOVED, 24" AND UNDER

248 202 38000 248 FT GUARDRAIL REMOVED

68 203 10000 68 CY EXCAVATION

124 203 20000 124 CY EMBANKMENT

100 606 15100 100 FT GUARDRAIL, TYPE MGS WITH LONG POSTS

4 606 35002 4 EACH MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1 (LONG POSTS)

4 606 26100 4 EACH ANCHOR ASSEMBLY, TYPE E (LONG POSTS)

8 626 00110 8 EACH BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL)

1 SPECIAL 69050350 1 EACH MAILBOX REMOVED AND RESET 9

EROSION CONTROL

80 659 00300 80 CY TOPSOIL

720 659 10000 720 SY SEEDING AND MULCHING

36 659 14000 36 SY REPAIR SEEDING AND MULCHING

0.1 659 20000 0.1 TON COMMERCIAL FERTILIZER

0.15 659 31000 0.15 ACRE LIME

3.89 659 35000 3.89 MGAL WATER

832 30000 5,000 EACH EROSION CONTROL

DRAINAGE

35 611 07900 35 FT 18" CONDUIT, TYPE D, 706.02

PAVEMENT

560 204 10000 560 SY SUBGRADE COMPACTION

214 254 01000 214 SY PAVEMENT PLANING, ASPHALT CONCRETE (T = 2")

119 301 46000 119 CY ASPHALT CONCRETE BASE, PG64-22

75 407 10000 75 GAL TACK COAT

47 441 50000 47 CY ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG64-22

TRAFFIC CONTROL

90 630 03100 90 FT GROUND MOUNTED SUPPORT, NO. 3 POST

16 630 80100 16 SF SIGN, FLAT SHEET

17 630 84900 17 EACH REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL

2 630 85000 2 EACH REMOVAL OF GROUND MOUNTED SIGN AND STORAGE

15 630 86002 15 EACH REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL

STRUCTURE OVER 20 FOOT SPAN (BRIDGE NO. WAR-TR52-0402)

FOR ESTIMATED QUANTITIES, SHEET SHEET 19

INCIDENTALS

614 11000 LS MAINTAINING TRAFFIC

623 10000 LS CONSTRUCTION LAYOUT STAKES AND SURVEYING

624 10000 LS MOBILIZATION
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E
T

SY FT FT FT EACH EACH EACH FT FT SF EACH EACH EACH EACH

R-1 9 7+95.00 | TO 9+59.94 | 189

R-2 9 10+40.06 | TO 12+26.00 | 217

R-3 9 12+07.38 RT 42

R-4 9 9+16.81 LT TO 9+59.67 LT 46

R-5 9 8+92.00 RT TO 9+59.64 RT 65

R-6 9 10+39.28 LT TO 11+07.64 LT 65

R-7 9 10+39.26 RT TO 11+07.30 RT 72

R-8 9 11+87.69 RT TO 12+18.74 RT 31

GR-1 9 8+74.58 LT TO 9+60.56 LT 12.5 1 1 2

GR-2 9 8+42.17 RT TO 9+60.56 RT 37.5 1 1 2

GR-3 9 10+39.44 LT TO 11+51.95 LT 37.5 1 1 2

GR-4 9 10+39.44 RT TO 11+05.43 RT 12.5 1 1 2

D-1 9 11+87.69 RT TO 12+22.88 RT 35

MB-1 9 11+97.00 RT 1

SN1 16 9+20 LT 9.5 0.5 1 1

SN2 16 9+41 LT 9.5 1 2 1

SN3 16 10+49 LT 9.5 1 2 1

SN4 16 10+91 LT 1 2

SN5 16 10+79 LT 9.5 0.5 1 1

SN6 16 11+06 LT 9.5 1 2 1

SN7 16 11+08 LT 1 1

SN8 16 7+89 RT 14 9

SN9 16 8+59 RT 1 1

SN10 16 9+03 RT 1 1

SN11 16 9+35 RT 1 2

SN12 16 9+53 RT 9.5 1 2 1

SN13 16 10+78 RT 9.5 1 2 1

SN14 16 11+07 RT 9.5 1 2 1

TOTALS CARRIED TO GENERAL SUMMARY  448 31 248 100 4 4 8 35 90 16 17 2 15 1
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6.200 ACRES

S.R. 29-50

D.B. 876, PG. 931

DONNA D. FRIES

DENNIS L. FRIES

#8340

18-33-100-012

5.001 ACRES

S.R. 30-87

D.B. 632, PG. 404

DONNA D. FRIES

DENNIS L. FRIES

#8340

18-33-100-013

6.426 ACRES

S.R. 33-41

PARCEL 17

INST. NO. 2015-085533

RICHARD A. RICKETTS

#8321

18-34-300-050

30.9100 ACRES

S.R. 108-61

D.B. 1809, PG. 461

GLENDA JANE CLIFT

KENNETH ALLEN CLIFT

#8395

17-04-400-006

D.B. 58, PG. 292

CEMETERY

CROSSON

18-33-100-012

15"

18"

52"

15"

15"

15"

15"

12"

12"

15"ST
A.
 7

+9
5.0

0

BEGIN
 P

ROJ
ECT

S
T
A
. 
12

+
2
6
.0

0

E
N
D
 P

R
O
JE

C
T

F
I
R

S
T
 
C

R
E

E
K

GRADE

EXISTING PROFILE 

8+00 9+00 10+00 11+00 12+00

| 
CONS

TRUCTIO
N 

TR 
52

ST
A.
 7

+7
1.0

0

BEGIN
 W

ORK

S
T
A
. 
12

+
5
3
.3

5

E
N
D
 W

O
R
K

LIMITS

CONSTRUCTION 

ASP
H.

R
E
S
ID

E
N
T
IA

L

+
0
7
.
3
8

GRADE

PROPOSED PROFILE

TYPE 1 (TYP.)

BRIDGE TERMINAL ASSEMBLY

LIMITS (TYP.)

CONSTRUCTION 

#47W532E

#47W533E

#47W514E

7.15' LT

+95.00

STA. 8+42.17, 10.00' RT

ANCHOR ASSEMBLY, MGS TYPE E

STA. 8+74.58, 10.00' LT

ANCHOR ASSEMBLY, MGS TYPE E

STA. 11+60.57, 10.00' LT

ANCHOR ASSEMBLY, MGS TYPE E

STA. 11+24.61, 10.00' RT

ANCHOR ASSEMBLY, MGS TYPE E

830

825

820

815

810

805

800

795

P
T
 S
t
a
. 12

+
5
3
.3

5

| R/W TR 52

CURVE 1 CURVE 2

¬

PT = STA. 9+59.94

PC = STA. 8+97.54

E = 2.93'

L = 62.40'

T = 31.56'

R = 168.52'

P.I. STA. 9+29.10

¬

PT = STA. 11+82.31

PC = STA. 10+40.46

E = 14.36'

L = 141.84'

T = 74.56'

R = 186.33'

P.I. STA. 11+15.02

BEGIN TAPER

8.00' RT

 +95.00

8
.
0
'̀

7
.
2
'̀

BEGIN TAPER

END TAPER

10.00' RT

+05.00

END TAPER

CURVE 1 10
.
0
'1

0
.
0
'

10
.
0
'1

0
.
0
'

BEGIN TAPER

10.00' LT

  +98.40

10.00' RT

+87.40

BEGIN TAPER

CURVE 
2

7.68' LT

+26.00

END TAPER

END TAPER

7.48' RT

+26.00

7
.5
'̀

7
.7
'̀

10.00' LT

   +51.75

INV. = 811.57

INV. = 812.99

RELOCATE MB

S5
S4

FENCE (DND)

EX. WOODEN 

FENCE (DND)

EX. PLASTIC 

   
 (M

AIN
TAIN

)
15"
 RCP

R-1

R-2

R-3

R-4

R-5

R-6

R-7

R-8

GR-1

GR-2

GR-3

GR-4

D-1

EX. OVERHEAD ELECTRIC

18
" 
(7
0
6
.0

2
)

MB-1

4" 
WATER

4"
 W

ATER
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ELEV. OFFSET

DESIGN TRAFFIC:

FOR ADDITIONAL BENCHMARK INFORMATION.  SEE ROADWAY PLAN

SHEET
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BEAM ON STONE MASONRY SUBSTRUCTURE
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810

820

800

830

840

790

PROFILE ALONG | TR 52

PLAN

ELEVATION (TYP.)

EXISTING GROUND

GRADE ELVATION (TYP.)

PROPOSED PROFILE

130' VERTICAL CURVE

EXISTING GRADE

PROPOSED PROFILE

-2.35%

F
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R

S
T
 
C

R
E

E
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| R/W TR 52

810

820

800

830

840

790

10+009+00

| CONST. TR 52

CURVE 1

CURVE 2

10
.
0
'

10
.
0
'

SAWCUT (TYP.)

G2 = -2.35%

G1 = -12.70%

ELEVATION = 817.04

P.V.I. STA. 8+64.09

ELEVATION = 814.79

P.V.I. STA. 9+59.94

-2.38%-0.15%

ELEVATION = 814.67

P.V.I. STA. 10+40.46

BRIDGE LIMITS = 80.13'

S
T

A
.
 
9
+
5
9
.
9
4

B
R
I
D

G
E
 
L
I

M
I
T

S
T

A
.
 
10

+
4
0
.
0
6

B
R
I
D

G
E
 
L
I

M
I
T

STA. 9+61.94

| BRG. REAR ABUT.

STA. 10+38.06

| BRG. FWD. ABUT.

15"

18"

15"

15"

15"

12"

15"

15"

CURVE 1

CONSTRUCTION LIMITS (TYP.)

CURVE 2

¬

PT = STA. 9+59.94

PC = STA. 8+97.54

E = 2.93'

L = 62.40'

T = 31.56'

R = 168.52'

P.I. STA. 9+29.10

¬

PT = STA. 11+82.31

PC = STA. 10+40.46

E = 14.36'

L = 141.84'

T = 74.56'

R = 186.33'

P.I. STA. 11+15.02

(TO BE REMOVED)

EXISTING SUPERSTRUCTURE
 FWD. ABUT.

| BEARING

 REAR ABUT.

| BEARING

130' VERTICAL CURVE

G2 = 6.06%

G1 = -2.38%

ELEVATION = 811.82

P.V.I. STA. 11+60.13

STA. 9+60.56

TOP MOUNTED POST

STA. 9+60.56

TOP MOUNTED POST

TYPE 1 (TYP.)

MGS BRIDGE TERMINAL ASSEMBLY,

STA. 10+39.44

TOP MOUNTED POST

STA. 10+39.44

TOP MOUNTED POST

CONCRETE DECK SLAB

6" MIN. COMPOSITE

CONCRETE BOX BEAM

PRESTRESSED

PROPOSED CB27-48

S5/ BM2

EX. OVERHEAD ELECTRIC

4" 
WATER

4" W
ATER
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GENERAL NOTES

STANDARD DRAWINGS AND SUPPLEMENTAL SPECIFICATIONS

DESIGN SPECIFICATIONS

OPERATIONAL IMPORTANCE

DESIGN LOADING

DESIGN DATA

DECK PROTECTION METHOD

MONOLITHIC WEARING SURFACE

EXISTING STRUCTURE VERIFICATION

SUBSTRUCTURE CONCRETE REMOVAL

REINFORCING STEEL - MINIMUM YIELD STRENGTH 60 KSI

CONCRETE CLASS QC1 - COMPRESSIVE STRENGTH 4.0 KSI (SUBSTRUCTURE)

CONCRETE CLASS QC2 - COMPRESSIVE STRENGTH 4.5 KSI (SUPERSTRUCTURE)

THICK.

MONOLITHIC WEARING SURFACE IS ASSUMED, FOR DESIGN PURPOSES, TO BE 1 INCH 

CONCRETE FOR PRESTRESSED BEAMS

PRESTRESSING STRAND
2

INITIAL STRESS = 202.5 KSI (LOW RELAXATION STRANDS)

ULTIMATE STRENGTH = 270 KSI

•" DIAMETER, AREA = 0.167 IN

COMPRESSIVE STRENGTH (RELEASE) - 5.0 KSI

COMPRESSIVE STRENGTH (FINAL) - 7.0 KSI

ITEM 202, PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN

L

ABBREVIATIONS
REFER TO THE FOLLOWING STANDARD BRIDGE DRAWINGS:

 

DS-1-92

REVISED 1-15-21

REVISED 7-20-18

REVISED 7-18-03

STRUCTURE.

CONTACT WITH REINFORCING STEEL THAT IS TO BE RETAINED IN THE REBUILT 

THE APPROVAL OF THE ENGINEER. DO NOT PLACE PNEUMATIC HAMMERS IN DIRECT 

INCH LIMIT, THE CONTRACTOR MAY USE HAMMERS NOT EXCEEDING 90 POUNDS UPON 

FOR REMOVAL WITHIN 18 INCHES OF PORTIONS TO BE PRESERVED. OUTSIDE THE 18 

BE PERMITTED. THE WEIGHT OF THE HAMMER SHALL NOT BE MORE THAN 35 POUNDS 

POINTED AND BLUNT CHISEL TOOLS. HYDRAULIC HOE-RAM TYPE HAMMERS WILL NOT 

REMOVE CONCRETE BY MEANS OF APPROVED PNEUMATIC HAMMERS EMPLOYING 

MIN. = MINIMUM

MID. = MIDDLE

LT. = LEFT

L.F. = LEFT FORWARD

JT. = JOINT

INCR. = INCREMENT

IN-BET. = IN-BETWEEN

IN. = INCHES

HWE = HIGH WATER ELEVATION

FWD. = FORWARD

FT. = FEET

F/F = FACE TO FACE

F.F. = FAR FACE

F.A. = FORWARD ABUTMENT

EXP. = EXPANSION

EX. = EXISTING

EQ. = EQUAL

EL. = ELEVATION

E.F. = EACH FACE

DIA. = DIAMETER

CONSTR. = CONSTRUCTION

CONC. = CONCRETE

       MATERIAL SPECIFICATIONS

CMS = CONSTRUCTION AND

CLR. = CLEAR

| = CENTERLINE

C.I.P. = CAST-IN-PLACE

C.J. = CONSTRUCTION JOINT

CLR. = CLEAR

C/C = CENTER TO CENTER

BRG. = BEARING

\ = BASELINE

APPR. = APPROACH

A.S. = APPROACH SLAB

ADTT = AVERAGE DAILY TRUCK TRAFFIC

ADT = AVERAGE DAILY TRAFFIC

ABUT. = ABUTMENT

W.W. = WINGWALL

W/ = WITH

VERT. = VERTICAL

VAR. = VARIES

U.N.O. = UNLESS NOTED OTHERWISE

TYP. = TYPICAL

T/T = TOE TO TOE

T&B = TOP AND BOTTOM

TEMP. = TEMPORARY

SUPER. = SUPERSTRUCTURE

STR = STRAIGHT

STA. = STATION

SQ. = SQUARE

SPA. = SPACES

SHLDR. = SHOULDER

SER. = SERIES

SB = SOUTHBOUND

RT. = RIGHT

REQ'D = REQUIRED

REF. = REFERENCE

RD. = ROAD

RAD. = RADIUS

R.A. = REAR ABUTMENT

PVI = POINT OF VERTICAL INTERSECTION

PROP. = PROPOSED

PRESS. = PRESSURE

P = PLATE

PEJF = PREFORMED EXPANSION JOINT FILLER

PCPP = PERFORATED CORRUGATED PLASTIC PIPE

PCB = PORTABLE CONCRETE BARRIER

OHWM = ORDINARY HIGH WATER MARK

O/O = OUT TO OUT

         CORRUGATED PLASTIC PIPE

NPCPP = NON-PERFORATED 

NO. = NUMBER

NB = NORTHBOUND

N.F. = NEAR FACE

PSBD-2-07

TST-1-99

FUTURE WEARING SURFACE (FWS) OF 0.060 KIPS/FT .
2

DIMENSIONS THAT HAVE BEEN VERIFIED IN THE FIELD.

THE COUNTY WILL PAY FOR ALL PROJECT WORK BASED UPON ACTUAL DETAILS AND 

ABOVE AND UPON A PREBID EXAMINATION OF THE EXISTING STRUCTURE. HOWEVER, 

CONTRACT BID PRICES UPON A RECOGNITION OF THE UNCERTAINTIES DESCRIBED 

THE CONTRACTOR IS REFERRED TO CMS SECTIONS 102.05 AND 105.02. BASE 

PROPOSED WORK BUT THEY SHALL BE CONSIDERED TENTATIVE AND APPROXIMATE. 

CONSEQUENTLY, THEY ARE INDICATIVE OF THE EXISTING STRUCTURE AND THE 

STRUCTURE HAVE BEEN OBTAINED FROM FIELD OBSERVATIONS AND MEASUREMENTS. 

DETAILS AND DIMENSIONS SHOWN ON THESE PLANS PERTAINING TO THE EXISTING 

SEALING OF CONCRETE SURFACES

SRS TREATMENT

STEEL DRIP STRIP

2•" CONCRETE COVER

EPOXY COATED REINFORCING STEEL

1.3.5 AND THE ODOT BRIDGE DESIGN MANUAL, 2020.

IN ACCORDANCE WITH THE AASHTO LRFD BRIDGE DESIGN SPECIFICATIONS, ARTICLE 

A LOAD MODIFIER OF 1.0 HAS BEEN ASSUMED FOR THE DESIGN OF THIS STRUCTURE 

AND TRANSPORTATION OFFICIALS, 2020 AND THE ODOT BRIDGE DESIGN MANUAL, 2020.

SPECIFICATIONS" ADOPTED BY THE AMERICAN ASSOCIATION OF STATE HIGHWAY

THIS STRUCTURE CONFORMS TO THE 9TH EDITION OF THE "LRFD BRIDGE DESIGN 

HL-93 (SUPERSTRUCTURE)

IN THE REBUILT STRUCTURE. 

BE PLACED IN DIRECT CONTACT WITH REINFORCING STEEL THAT IS TO BE RETAINED 

BE HEAVIER THAN THE NOMINAL 90-POUND CLASS. PNEUMATIC HAMMERS SHALL NOT 

EXISTING REINFORCING STEEL TO BE PRESERVED. CHIPPING HAMMERS SHALL NOT 

PERFORM ALL WORK IN A MANNER THAT WILL NOT CUT, ELONGATE OR DAMAGE THE 

REMOVAL AND THE WEIGHT OF HAMMER SHALL BE APPROVED BY THE ENGINEER. 

HEADACHE BALLS AND/OR HOE-RAMS WILL NOT BE PERMITTED. THE METHOD OF 

ARE DIRECTED TO BE REMOVED BY THE ENGINEER. THE USE OF EXPLOSIVES, 

THAT ARE NOT SHOWN TO BE INCORPORATED INTO THE FINAL CONSTRUCTION AND 

MATERIALS BEING REPLACED BY NEW CONSTRUCTION AND MISCELLANEOUS ITEMS 

WEARING COURSE REMOVAL. ITEMS TO BE REMOVED INCLUDE ALL EXISTING 

NOTES AND THAT ARE NOT SEPARATELY LISTED FOR PAYMENT, EXCEPT FOR 

THIS ITEM SHALL INCLUDE THE ELEMENTS INDICATED IN THE PLANS AND GENERAL 
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3/21NRP  QUANTITIES CHECKED BY:

3/21JLMQUANTITIES COMPUTED BY:

ESTIMATED QUANTITIES

ITEM
EXTENSION

ITEM
TOTAL UNIT DESCRIPTION ABUTMENTS SUPERSTRUCTURE GENERAL

SHEET NUMBER

AS PER PLAN

         

202 11203 LUMP  PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN   LUMP 2/12

202 23500 179 SQ YD WEARING COURSE REMOVED  179   

         

304 20000 22 CU YD AGGREGATE BASE (GRANULAR BACKFILL)   22  

         

503 21300 LUMP  UNCLASSIFIED EXCAVATION   LUMP  

         

509 10000 6,393 POUND EPOXY COATED REINFORCING STEEL 959 5,434   

         

510 10000 181 EACH DOWEL HOLES WITH NONSHRINK, NON METALLIC GROUT 181    

         

511 31610 47 CU YD CLASS QC2 CONCRETE, SUPERSTRUCTURE  47   

511 45710 6 CU YD CLASS QC1 CONCRETE, ABUTMENT 6    

         

512 10100 129 SQ YD SEALING OF CONCRETE SURFACES (EPOXY-URETHANE) 62 67   

512 10400 178 SQ YD TREATING OF CONCRETE BRIDGE DECK WITH SRS  178   

         

515 12070 5 EACH PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEMBERS, LEVEL 1, CB27-48 (77'-1 1/2" LONG)  5   

         

516 10000 40 FT PREFORMED ELASTOMERIC COMPRESSION JOINT SEAL 40    

516 14020 59 FT SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL 59    

516 43200 10 EACH ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (NEOPRENE)  (11"x 11" x 2.3857")  10   

516 43300 10 EACH ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (NEOPRENE)  (11"x 11" x 3.5473")  10   

         

517 70001 168 FT RAILING (TWIN STEEL TUBE), AS PER PLAN  168  11/12

         

SPECIAL 518E22300 190 FT SPECIAL - STEEL DRIP STRIP  190  8/12
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A

| CONST. 

T.R. 52

1'-6"` 10'-0"` 10'-0"` 1'-6"`

EX.

| BEARING

(REAR SHOWN,

 FORWARD OPPOSITE HAND)

REMOVAL PLAN

| CONST. 

T.R. 52

EL. 811.41` R.A.

EL. 811.37` F.A.

EL. 814.66` R.A.

EL. 814.49` F.A.

(REAR SHOWN,

 FORWARD OPPOSITE HAND)

REMOVAL ELEVATION

REMOVAL SECTION A-A

| BEARING

EX. 

1'-3"`

B33-48 BOX BEAM

EX. 

5
.
3
"̀
 

M
A

X
.

3
.
6
"̀
 

M
I
N
.

SEE NOTE 1.

SURFACE

WEARING

ASPHALT

EX. 

2'-3"` F.A. 

3'-0'` R.A.

LEGEND

ITEM 202 - WEARING COURSE REMOVED

ITEM 202 - 

20 FOOT SPAN, AS PER PLAN

PORTIONS OF STRUCTURE REMOVED, OVER 

R.A.

F.A.

202 PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN.

HOLES WITH NONSHRINK, NONMETALLIC GROUT.  INCLUDE WORK WITH ITEM 

CONFLICT WITH PROPOSED DOWELS BY CONCRETE CORING AND FILL CORED 

SEAT.  REMOVE EXISTING ANCHOR DOWELS FROM BEAM SEAT WHERE IN 

CUT OFF EXISTING BOX BEAM ANCHOR DOWELS WITH THE EXISTING BEAM 1.

NOTES:
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B

B

| CONST. 

T.R. 52

10'-0"1'-6" 1'-6"10'-0"

|

BEARING

B1B2B3B4B5

|

BEAM

(TYP.)

STA. 9+61.94 R.A.

1" PEJF

(TYP.)

SEMI-INTEGRAL ABUT.

EXPANSION JOINT SEAL (TYP.)

G

G

G

G
1'
-
3
"

10'-6•"`10'-6•"`

6
'-

3
"̀

7
'-

8
„

"̀

7
'-

11
"̀

4
'-

11
‚

"̀

1'
-
6
"

REAR ABUTMENT PLAN

| CONST. 

T.R. 52

EL. 814.79EL. 814.63 EL. 814.63

14-D501, D502 @ 1'-6" =19'-6"

2-D503

(TYP.)

DOWEL

1'-0" MIN.

(T
Y

P
.
)

D
O

W
E

L

1'
-
6
" 

M
I
N
. (TYP.)

E.F.

2-A502

REAR ABUTMENT ELEVATION

EL. 814.19`

EL. 814.02`

EL. 814.30`

EL. 813.81`

EL. 811.41`

| BEAM

(TYP.) (T
Y

P
.
)

F
.
F

3
-

A
5
12

N
.
F
.

3
-

A
5
0
1 

NOTES:

1.

2.

3.

ERECTED.

UNTIL THE PRESTRESSED CONCRETE BOX BEAMS HAVE BEEN 

CONCRETE ABOVE THE BRIDGE SEAT CONSTRUCTION JOINT 

ABUTMENT CONCRETE:  DO NOT PLACE THE ABUTMENT 

FOR REINFORCING LIST, SEE SHEET  12   12  .

FOR SECTION B-B AND G-G, SEE SHEET  7   12  .
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1
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1
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M
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6
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2
1

C

C

| CONST. 

T.R. 52

|

BEARING

B5B4B3B2B1

|

BEAM

(TYP.)

STA. 10+38.06 F.A.

1" PEJF

(TYP.)

FORWARD ABUTMENT PLAN

1'-6" 10'-0" 10'-0" 1'-6"

D

D

E

E

F

F

F

F

5
'-

11†
"̀

7
'-

6
ƒ

"̀

11'-0…"` 10'-9‡"`

7
'-

10
…

"̀

4
'-

1‡
"̀

SEMI-INTEGRAL ABUT.

EXPANSION JOINT SEAL (TYP.)

1'
-
3
"

1'
-
6
"

| CONST. 

T.R. 52

EL. 814.67EL. 814.51 EL. 814.51

14-D501, D502 @ 1'-6" =19'-6"

2-D503

(TYP.)

DOWEL

1'-0" MIN.

(T
Y

P
.
)

D
O

W
E

L

1'
-
6
" 

M
I
N
.

FORWARD ABUTMENT ELEVATION

EL. 813.48`

EL. 814.17`

EL. 813.49`

EL. 814.22`

EL. 811.37`

21-A504 @ 1'-0" = 20'-0" 9"

1-A503

(3 SETS)

21-A503 @ 1'-0" = 20'-0"

2-A502 E.F. (TYP.)

EL. 808.47

EL. 805.90

EL. 807.52

| BEAM 

(TYP.)

6
-

A
5
0
5

(T
Y

P
.
)

F
.
F
.

3
-

A
5
12

N
.
F
.

3
-

A
5
0
1 

1-A504

NOTES:

1.

2.

3.

4.

ERECTED.

UNTIL THE PRESTRESSED CONCRETE BOX BEAMS HAVE BEEN 

CONCRETE ABOVE THE BRIDGE SEAT CONSTRUCTION JOINT 

ABUTMENT CONCRETE:  DO NOT PLACE THE ABUTMENT 

INCLUDED WITH ITEM 503 UNLCLASSIFIED EXCAVATION.

ROCK CHANNEL PROTECTION FOR CONCRETE WORK SHALL BE 

COSTS TO REMOVE AND REPLACE EXISTING GROUND AND 

2. FOR VIEWS D-D, E-E, AND F-F SEE SHEET  7   12  .

FOR SECTIONS C-C AND F-F SEE SHEET  7   12  .

FOR REINFORCING LIST, SEE SHEET  12   12  .
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1'-6"6"

CB27-48

BOX BEAM

 

LIMITS OF SEALING OF

CONCRETE SURFACES

(EPOXY-URETHANE)(TYP.)

EXISTING ROCK 

CHANNEL PROTECTION

(TO REMAIN)

| BEARING AND

ANCHOR DOWEL

(EXPANSION)

EXISTING ABUTMENT

(TO REMAIN)

1'
-
0
"

6"

SECTION C-C

D503

D502

1

1

A503

A504

2
'-

0
'

(TYP.)

DOWEL

1'-0" MIN.

1'-6"`

ITEM 304

- COMPACT

GRANULAR BACKFILL

A505

(TYP.)

M
I
N
.

1'
-
0
"

SEMI-INTEGRAL ABUT.

EXPANSION JOINT SEAL

PREFORMED ELASTOMERIC

COMPRESSION JOINT SEAL

D501
OPTION CONSTR.

JOINT

S
U

P
E

R
S

T
R

U
C

T
U

R
E

S
U

B
S

T
R

U
C

T
U

R
E

9"

1'-6"

CB27-48

BOX BEAM

EXISTING ROCK 

CHANNEL PROTECTION

(TO REMAIN)

| BEARING AND

ANCHOR DOWEL

(EXPANSION)

EXISTING ABUTMENT

(TO REMAIN)

1'
-
0
"

6"

SECTION B-B

 

1

1

D501

D502

D503

SEMI-INTEGRAL ABUT.

EXPANSION JOINT SEAL

2
'-

0
"

2'-3"`

ITEM 304 

- COMPACT

GRANULAR BACKFILL

PREFORMED ELASTOMERIC

COMPRESSION JOINT SEAL

S
U

P
E

R
S

T
R

U
C

T
U

R
E

S
U

B
S

T
R

U
C

T
U

R
E

OPTION CONSTR.

JOINT

LIMITS OF SEALING OF

CONCRETE SURFACES

(EPOXY-URETHANE) (TYP.)

VIEW D-D

EL. 813.48`

EL. 805.90

EL. 808.47

@ 11"(-) = 5'-5†"

1 SER. OF 7-A506 

1-A507

8-A504 @ 1'-0" = 7'-0"

(3 SETS) 

@ 1'-0" = 7'-0"

8-A513 

(2 SETS)

5
-

A
5
0
7
 

6
-

A
5
0
8
 

EL. 813.98` EL. 813.98`

7-A513 @ 11"(-) 

     = 5'-5†"

VIEW E-E

EL. 813.49`

EL. 805.90

EL. 807.52

9-A504 @ 11"(+) = 7'-4…"

@ 11"(-) = 3'-7‡"

1 SER. OF 5-A511

= 3'-7‡"

5-A513 @ 11"(-)

(2 SETS)

6
-

A
5
0
9

1-A509
EL. 814.19`EL. 814.22`

6
-

A
5
10

            (3 SETS)

9-A513 @ 11"(+) = 7'-4…"

LIMITS OF SEALING OF

CONCRETE SURFACES

(EPOXY-URETHANE)(TYP.)

A507, A509

A506, A511

SECTION  F-F

1'
-
0
" 

M
I
N
.

(TYP.)

6
"

A508, A510

 

DOWEL

6"

A513 (TYP.)

6"

9"

LIMITS OF SEALING OF

CONCRETE SURFACES

(EPOXY-URETHANE)(TYP.)

SECTION  G-G

 

6
"

NOTES:

1.

2.

3. FOR REINFORCING STEEL LIST, SEE SHEET  12   12 .

FOR BEAM END REINFORCING, SEE SHEET  10   12 .

FOR DECK SLAB REINFORCING, SEE SHEET  8   12 .
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1
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1
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D
E

C
K
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L
A
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L
A
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A
N

D
 
T

Y
P
I
C

A
L
 
S

E
C

T
I
O

N
6
/
2
1

B1

0.016 0.016

PROFILE GRADE

| CONST. TR 52| R/W TR 52

10'-0" LANE 10'-0" LANE

B2 B3 B4 B5

L
I

M
I
T

S
 

O
F
 
S

E
A

L
I
N

G
 

O
F

C
O

N
C

R
E

T
E
 
S

U
R

F
A

C
E
S

(E
P

O
X

Y
-

U
R

E
T

H
A

N
E
)(

T
Y

P
.
)

6" MIN. REINFORCED 

CONCRETE SLAB

TWIN STEEL TUBE BRIDGE RAILING, 

FOR DETAILS SEE ODOT STANDARD 

DRAWING TST-1-99 (TYP.)

OMIT KEYWAY AT EXTERIOR

SIDE OF FASCIA BEAMS (TYP.)

DRIP STRIP, FOR DETAILS SEE ODOT 

STANDARD DRAWING DS-1-92 (TYP.)

5-CB27-48 PRESTRESSED CONCRETE BOX BEAMS

BRIDGE TYPICAL SECTION

VARIES

LIMITS OF SRS TREATMENT

S601 S602 OR S603 (TYP.)

* - PLUS FIT-UP

20'-0" *

1'-0" (TYP.)

80'-1•"

2
0
'-

0
"*

10
'-

0
"*

10
'-

0
"*

STA. 9+61.94

| BRG. REAR ABUT.

STA. 10+38.06

| BRG. FWD. ABUT.| CONST. TR 52

9
0
°0
'0
"

(2
 
S

E
T

S
)

14
-
S
6
0
2
 

@
 
1'
-
6
" 

=
 
19
'-

6
"

14
-
S
6
0
3
 

@
 
1'
-
6
" 

=
 
19
'-

6
"

(T
Y

P
.
)

3
"

106-S601 @ 9" = 78'-9" @ 5 1/4" = 10•"

2-S601 

DECK SLAB PLAN

* - PLUS FIT-UP

2'-10" LAP (TYP.)

3" (TYP.)

      
1212

GRADE ADJUSTMENT AND BEAM CAMBER.

THICKNESS THAT PROVIDES AN ALLOWANCE FOR VERTICAL 

THICKNESS, THE QUANTITY INCLUDES A VARIABLE HAUNCH 

ACCORDING TO C&MS 511.  IN ADDITION TO THE DESIGN SLAB 

THE ESTIMATED QUANTITY OF DECK CONCRETE IS MEASURED 

DECK SLAB THICKNESS FOR CONCRETE QUANTITY:  

FOR REINFORCING STEEL LIST, SEE SHEET          .2.

1.

NOTES:
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P
I
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 1

1
8

1
3

5

ASSUME ESTIMATED CAMBER D .

BEAMS 2 THROUGH 4. THE DECK SLAB THICKNESSES

IS •" FOR BEAMS 1 AND 5 AND 1ˆ" FOR 

(E.G. CONCRETE DECK, RAILINGS, UTILITIES, ETC.) 

DEFLECTION DUE TO REMAINING DEAD LOAD 

ESTIMATED CAMBER AT DAY 30 (D  ) IS 3„".

ESTIMATED CAMBER AT DAY 0 (D ) IS 1 ƒ".

FINAL DECK SURFACE STATIONS AND ELEVATIONS

LOCATION
OF DECK

LEFT EDGE
| BEAM 1 | BEAM 2

3

AND BEAM

| BRIDGE

BEAM 4 | BEAM 5

DECK

EDGE OF

RIGHT

| BRG. REAR ABUT.
9+61.94 9+61.94 9+61.94 9+61.94 9+61.94 9+61.94 9+61.94

814.63 814.66 814.72 814.79 814.72 814.66 814.63

 1/4
9+80.97 9+80.97 9+80.97 9+80.97 9+80.97 9+80.97 9+80.97

814.60 814.63 814.69 814.76 814.69 814.63 814.60

 1/2
10+00.00 10+00.00 10+00.00 10+00.00 10+00.00 10+00.00 10+00.00

814.57 814.60 814.67 814.73 814.67 814.60 814.57

 3/4
10+19.03 10+19.03 10+19.03 10+19.03 10+19.03 10+19.03 10+19.03

814.54 814.57 814.64 814.70 814.64 814.57 814.54

| BRG. FWD. ABUT.
10+38.06 10+38.06 10+38.06 10+38.06 10+38.06 10+38.06 10+38.06

814.51 814.54 814.61 814.67 814.61 814.54 814.51

NOTE: 

HAVE OCCURRED.

SURFACE LOCATION AFTER ALL ANTICIPATED DEAD LOAD DEFLECTIONS

FINAL DECK SURFACE ELEVATIONS SHOWN REPRESENT THE DECK

SCREED STATIONS AND ELEVATIONS

LOCATION LEFT FASCIA PROFILE GRADE RIGHT FASCIA

| BRG. REAR ABUT.
9+61.94 9+61.94 9+61.94

814.63 814.79 814.63

 1/4
9+80.97 9+80.97 9+80.97

814.65 814.82 814.65

 1/2
10+00.00 10+00.00 10+00.00

814.65 814.82 814.65

 3/4
10+19.03 10+19.03 10+19.03

814.59 814.76 814.59

| BRG. FWD. ABUT.
10+38.06 10+38.06 10+38.06

814.51 814.67 814.51

NOTE: 

ANTICIPATED DEAD LOADS.

DEFLECTIONS CAUSED BY DECK PLACEMENT AND OTHER

THEORETICAL DECK SURFACE LOCATION PRIOR TO

SCREED ELEVATIONS SHOWN REPRESENT THE

BEAM 1 (IN) BEAM 3 (IN) BEAM 5 (IN)

A 8 3/8 10    8 1/2

B 6 3/8 8    6 1/4

C 8 3/4 10 1/4 8 3/8

D 2 1/4 2 1/8 2 1/4

6
/
2
1

T
H
I
C

K
N

E
S
S
 
=
 

A

T
O

T
A

L

T
H
I
C

K
N

E
S
S
 
=
 
C

T
O

T
A

L

BEAM

TOP OF

CB27-48

DEFLECTION AND CAMBER DIAGRAM

(ANTICIPATED DECK THICKNESS)

(NOT TO SCALE)

CAMBER = D

NET FINAL

REAR ABUT.

| BEARING

FWD. ABUT.

| BEARING

ELEVATION

SURFACE

FINAL DECK

 

 

B

| B1

| B2

| B3

| B4

| B5

REAR ABUT.

| BEARING

FORWARD ABUT.

| BEARING

OF DECK

LEFT EDGE

OF DECK

RIGHT EDGE

1/4 SPAN 1/2 SPAN 3/4 SPAN

T.R. 52

| CONSTRUCTION

OF DECK

LEFT EDGE

OF DECK

RIGHT EDGE

| CONSTRUCTION T.R. 52

B1 B2 B3 B4 B5

DEFLECTION AND CAMBER NOTES

PLAN VIEW

TRANSVERSE SECTION

0

30

30
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R
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W
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R
-
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5
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-
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4
0
2

| DIAPHRAGM

5'-6" 10 SPA. @ 6'-3" = 62'-6" 5'-5‚" = 10'-10•"

2 SPA. @ 

POST SPACING (TYP.)

TST RAIL

B1

B2

B3

B4

B5

| TIE ROD (TYP.)

| DIAPHRAGM | DIAPHRAGM | DIAPHRAGM| DIAPHRAGM

STA. 9+61.94

| BRG. R.A.

2'-6"

17'-0…" 19'-0…" 19'-0…" 17'-0…" 2'-6"SPACING (TYP.)

DIAPHRAGM 

STA. 10+38.06

FWD. ABUT.

| BRG.

 
C

O
N

C
R

E
T

E
 
B

O
X
 
B

E
A

M
S
 
=
 
2
0
'-

0
"

5
 
C

B
2
7
-
4
8
 
P

R
E
S

T
R

E
S
S

E
D

10
'-

0
"*

10
'-

0
"*

3" (TYP.)

5
•

"
1'
-
4
"

5
•

"

ƒ"

K BARS

(TYP.)

SEE NOTE 2.

Y BARSR BARS

NO. 5 BAR (TYP.)

B501 B501 

…"

(SEE NOTE 2)

NO. 6 BAR (TYP.)

B501

5
"

2'-10"

3"
6ƒ"

OF K BARS

SPACING

END (TYP.)

CENTERED IN BEAM

SHEAR KEY

X 37" WIDE

1" DEEP X 19" TALL

(TYP.)

SEE NOTE 2

@ 3" =1'-3"

5 SPA. 

 @ 6" = 2'-0"

4 SPA.

R.A.

| BRG.

(TYP.)

SEE NOTE 2

6ƒ"
3"

@ 3" = 1'-3"

5 SPA. 

@ 6" = 2'-0"

4 SPA. 

F.A.

| BRG.

(TYP.)

(SEE NOTE 3)

B501 

CB27-48 STRAND PATTERN

= DEBOND STRAND 4'-0" EACH END OF BEAM

= DEBOND STRAND 6''-0" EACH END OF BEAM

PLAN VIEW

* - PLUS FIT-UP

TYPICAL BEAM SHEAR REINFORCING

(ELEVATION SHOWN AT BEAM CENTERLINE)

ALL SHEAR REINFORCING IS NO. 4 BARS

77'-1•"

R BARS - MATCH EVERY OTHER K BAR, ALTERNATE WITH Y BARS

Y BARS - MATCH EVERY OTHER K BAR, ALTERNATE WITH R BARS

69 SPA. @ 1'-0" = 69'-0"

      

      

DRAWING PSBD-2-07.

FOR ADDITIONAL BOX BEAM DETAILS, SEE STANDARD 

TERMINATE FULL LENGTH TOP AND BOTTOM BARS WITH A 

1.

2.

4.

5.

NOTES:

3.

MEMBERS, LEVEL 1, CB27-48.

515 PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE 

PAYMENT FOR B501 BARS SHALL BE INCLUDED WITH ITEM 

EACH CORNER. SEE SHEET   11   12   FOR DETAILS.

MOUNTED WINGWALL POST AND ADJACENT TST POST AT 

PROVIDE EXPANSION GAP IN TST RAILING BETWEEN TOP 

DETAILS.

MOUNTED ON THE WINGWALLS. SEE SHEET   11   12  FOR 

PROVIDE MODIFIED BASE PLATE FOR TST RAIL POSTS 

34 STRANDS
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D
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5•" 5•"

11"

5
•

"
5
•

"

11
"

ABUTMENT

| BEARING

PLAN

MAXIMUM DESIGN LOAD:

DEAD LOAD REACTION:

LIVE LOAD REACTION (W/O IMPACT):

SECTION B-B

B B

PAD

| BEARING

5•" 5•"

11"

5
•

"
5
•

"

11
"

ABUTMENT

| BEARING

PLAN

9 - 14 GAGE INTERNAL STEEL LAMINATES

8 - Š" INTERIOR ELASTOMER LAYERS

2 - ‰" EXTERIOR ELASTOMER LAYERS

MAXIMUM DESIGN LOAD:

DEAD LOAD REACTION:

LIVE LOAD REACTION (W/O IMPACT):

SECTION A-A

54.9 KIPS

24.1 KIPS

30.8 KIPS

A A

ELASTOMERIC BEARING PAD

11"x11" LAMINATED

PAD

| BEARING

ELASTOMERIC BEARING PAD

11"x11" LAMINATED

54.9 KIPS

24.1 KIPS

30.8 KIPS

LAMINATED ELASTOMERIC BEARING DETAILS

REAR ABUTMENT

LAMINATED ELASTOMERIC BEARING DETAILS

FORWARD ABUTMENT

2
.
3
8
5
7
 
I
N
.

 

3
.
5
4
7
3
 
I
N
. 6 - 14 GAGE INTERNAL STEEL LAMINATES

5- Š"  INTERIOR ELASTOMER LAYERS

2 - ‰" EXTERIOR ELASTOMER LAYERS

FORWARD ABUTMENT

BEARING PAD PLACEMENT PLAN

REAR ABUTMENT

BEARING PAD PLACEMENT PLAN

2
'-

0
"

2
'-

0
"

4
'-

0
"

| BEAM

EACH END OF BEAM

2" £HOLE (TYP.)

SEE DETAILS, THIS SHEET

BEARING PAD (TYP.)

LAMINATED ELASTOMERIC

| BEARING

6"x6" PEJF

1'
-
0
"

1'
-
0
"

1'
-
0
"

1'
-
0
"

6"

2
'-

0
"

2
'-

0
"

4
'-

0
"

| BEAM

EACH END OF BEAM

2" £HOLE (TYP.)

SEE DETAILS, THIS SHEET

BEARING PAD (TYP.)

LAMINATED ELASTOMERIC

| BEARING

6"x6" PEJF

1'
-
0
"

1'
-
0
"

1'
-
0
"

1'
-
0
"

6"

ONLY. (TYP.)

IN OUTER TUBING

SLOTTED HOLES 1'-8"

ƒ
" 
(T

Y
P
.
)

| TUBE SPLICE

4" 4" 4" 4"

DIMENSION "A"

SPLICE.  (TYP.)

THE OUTER TUBE AND THE INNER 

TO PREVENT SLIDING BETWEEN 

NOT BE DRAWN UP SO TIGHT AS 

BOLTS IN SLOTTED HOLES SHALL 

2" (TYP.)

INNER SLEEVE

OUTER TUBING HOLES

| INNER SLEEVE AND

SPLICE DETAILS

STEEL TUBE EXPANSION JOINT

| 1 ˆ" £  HOLES| 1‚" £ HOLES

6…"

10"

1'
-
2
"

7
"

7
"

5" 5"

1Ž" 1Ž"

5" £ HOLE

‹

5"5"

1'
-
2
"

1Ž"1Ž"

10"

6…"

7
"

7
"

‹

Š

(1" PLATE) (…" PLATE)

9
"

2
•

"
2
•

"

9
"

2
•

"
2
•

"

TST BASE PLATE

MODIFIED

TST SPACER PLATE

MODIFIED

  SECTION 18.7.2.6) IS NOT REQUIRED.

  (AASHTO STANDARD SPECIFICATIONS FOR HIGHWAY BRIDGES, DIVISION II,

  SPECIFICATIONS. THE LONG-TERM COMPRESSION PROOF LOAD TEST

  WITH SECTION 14.7.6 (METHOD A) OF THE AASHTO LRFD BRIDGE DESIGN

  OF 50 DUROMETER. THE BEARINGS WERE DESIGNED IN ACCORDANCE

1. ELASTOMERIC BEARINGS: THE ELASTOMER SHALL HAVE A HARDNESS 

   AFTER THE BEARING IS INSTALLED.

   THAT POINTS UP-STATION. ALL MARKS SHALL BE PERMANENT AND BE VISIBLE 

   INCLUDE THE BEARING LOCATION ON THE BRIDGE, AND A DIRECTION ARROW

2. ALL BEARINGS SHALL BE MARKED PRIOR TO SHIPPING. THE MARKS SHALL 

NOTES:

TEMPERATURE

(INCHES)

DIMENSION "A"

30 1 1/8

40 1  1/16

50 1  1/16

60 1      

70  15/16

80  15/16

90  7/8
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BENDING DIAGRAMS

B

A

TYPE-1
TYPE-2

A

B

C

NOTES:

1.

2.

 ALL REINFORCING STEEL BARS SHALL BE EPOXY COATED.

 ALL DIMENSIONS ARE OUT TO OUT OF BAR.

3.

4.

 RADIUS DIMENSION "R" IS TO THE OUTSIDE OF THE BAR.

 FOUR ARE USED, INDICATES THE BAR SIZE NUMBER.

 DIGITS ARE USED, AND THE FIRST TWO DIGITS WHERE

 THE BAR MARK COLUMN. THE FIRST DIGIT WHERE THREE

 THE BAR SIZE NUMBER IS SPECIFIED ON THE PLANS IN

5.

OTHERWISE NOTED IN THE PLANS.

ALL REINFORCING CLEARANCES ARE 2" UNLESS 

TYPE-3

A

B

A B

C

TYPE-19

MARK

NUMBER

LENGTH WEIGHT

T
Y

P
E DIMENSIONS

TOTAL
A B C D E R INC

ABUTMENTS

 RA FA            

A501 6 6 12 2'-4" 29 19 1'-0" 8 1/2" 1'-2"     

A502 8 8 16 4'-6" 75 STR        

A503  66 66 2'-1" 143 1 1'-4" 10"      

A504  39 39 5'-1" 207 STR        

A505  6 6 21'-7" 135 STR        

  1  4'-8"          

A506  SER. OF 7 TO 36 STR       13/16"

  7  5'-1'          

A507  6 6 5'-7" 35 STR        

A508  6 6 7'-2" 45 STR        

A509  7 7 3'-9" 27 STR        

A510  6 6 7'-6" 47 STR        

  1  5'-8"          

A511  SER. OF 5 TO 31 STR       1 3/4"

  5  6'-3"          

A512 6 6 12 2'-0' 25 19 9" 8" 1'-1 1/4"     

A513  75 75 1'-7" 124 1 10" 10"      

SUBTOTAL 959

SUPERSTRUCTURE 

D501 28  28 4'-11" 144 2 2'-0" 1'-2" 2'-0"     

D502 28  28 6'-9" 197 3 1'-2" 1'-11"      

D503 8  8 19'-8" 164 STR        

              

S601 108  108 19'-8" 3190 STR        

S602 28  28 30'-0" 1262 STR        

S603 14  14 22'-8" 477 STR        

              

    SUBTOTAL 5,434         

              

    TOTAL 6,393         
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ASSUME ESTIMATED CAMBER D .

BEAMS 2 THROUGH 4. THE DECK SLAB THICKNESSES

IS •" FOR BEAMS 1 AND 5 AND 1ˆ" FOR 

(E.G. CONCRETE DECK, RAILINGS, UTILITIES, ETC.) 

DEFLECTION DUE TO REMAINING DEAD LOAD 

ESTIMATED CAMBER AT DAY 30 (D  ) IS 3„".

ESTIMATED CAMBER AT DAY 0 (D ) IS 1 ƒ".

FINAL DECK SURFACE STATIONS AND ELEVATIONS

LOCATION
OF DECK

LEFT EDGE
| BEAM 1 | BEAM 2

3

AND BEAM

| BRIDGE

BEAM 4 | BEAM 5

DECK

EDGE OF

RIGHT

| BRG. REAR ABUT.
9+61.94 9+61.94 9+61.94 9+61.94 9+61.94 9+61.94 9+61.94

814.63 814.66 814.72 814.79 814.72 814.66 814.63

 1/4
9+80.97 9+80.97 9+80.97 9+80.97 9+80.97 9+80.97 9+80.97

814.60 814.63 814.69 814.76 814.69 814.63 814.60

 1/2
10+00.00 10+00.00 10+00.00 10+00.00 10+00.00 10+00.00 10+00.00

814.57 814.60 814.67 814.73 814.67 814.60 814.57

 3/4
10+19.03 10+19.03 10+19.03 10+19.03 10+19.03 10+19.03 10+19.03

814.54 814.57 814.64 814.70 814.64 814.57 814.54

| BRG. FWD. ABUT.
10+38.06 10+38.06 10+38.06 10+38.06 10+38.06 10+38.06 10+38.06

814.51 814.54 814.61 814.67 814.61 814.54 814.51

NOTE: 

HAVE OCCURRED.

SURFACE LOCATION AFTER ALL ANTICIPATED DEAD LOAD DEFLECTIONS

FINAL DECK SURFACE ELEVATIONS SHOWN REPRESENT THE DECK

SCREED STATIONS AND ELEVATIONS

LOCATION LEFT FASCIA PROFILE GRADE RIGHT FASCIA

| BRG. REAR ABUT.
9+61.94 9+61.94 9+61.94

814.63 814.79 814.63

 1/4
9+80.97 9+80.97 9+80.97

814.65 814.82 814.65

 1/2
10+00.00 10+00.00 10+00.00

814.65 814.82 814.65

 3/4
10+19.03 10+19.03 10+19.03

814.59 814.76 814.59

| BRG. FWD. ABUT.
10+38.06 10+38.06 10+38.06

814.51 814.67 814.51

NOTE: 

ANTICIPATED DEAD LOADS.

DEFLECTIONS CAUSED BY DECK PLACEMENT AND OTHER

THEORETICAL DECK SURFACE LOCATION PRIOR TO

SCREED ELEVATIONS SHOWN REPRESENT THE

BEAM 1 (IN) BEAM 3 (IN) BEAM 5 (IN)

A 8 3/8 10    8 1/2

B 6 3/8 8    6 1/4

C 8 3/4 10 1/4 8 3/8

D 2 1/4 2 1/8 2 1/4

6
/
2
1

T
H
I
C

K
N

E
S
S
 
=
 

A

T
O

T
A

L

T
H
I
C

K
N

E
S
S
 
=
 
C

T
O

T
A

L

BEAM

TOP OF

CB27-48

DEFLECTION AND CAMBER DIAGRAM

(ANTICIPATED DECK THICKNESS)

(NOT TO SCALE)

CAMBER = D

NET FINAL

REAR ABUT.

| BEARING

FWD. ABUT.

| BEARING

ELEVATION

SURFACE

FINAL DECK

 

 

B

| B1

| B2

| B3

| B4

| B5

REAR ABUT.

| BEARING

FORWARD ABUT.

| BEARING

OF DECK

LEFT EDGE

OF DECK

RIGHT EDGE

1/4 SPAN 1/2 SPAN 3/4 SPAN

T.R. 52

| CONSTRUCTION

OF DECK

LEFT EDGE

OF DECK

RIGHT EDGE

| CONSTRUCTION T.R. 52

B1 B2 B3 B4 B5

DEFLECTION AND CAMBER NOTES

PLAN VIEW

TRANSVERSE SECTION

0

30

30
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| DIAPHRAGM | DIAPHRAGM | DIAPHRAGM| DIAPHRAGM

STA. 9+61.94

| BRG. R.A.

2'-6"

17'-0…" 19'-0…" 19'-0…" 17'-0…" 2'-6"SPACING (TYP.)

DIAPHRAGM 

STA. 10+38.06

FWD. ABUT.
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ƒ"

K BARS

(TYP.)

SEE NOTE 2.

Y BARSR BARS

NO. 5 BAR (TYP.)

B501 B501 

…"

(SEE NOTE 2)

NO. 6 BAR (TYP.)

B501

5
"

2'-10"

3"
6ƒ"

OF K BARS

SPACING

END (TYP.)

CENTERED IN BEAM

SHEAR KEY

X 37" WIDE

1" DEEP X 19" TALL

(TYP.)

SEE NOTE 2

@ 3" =1'-3"

5 SPA. 

 @ 6" = 2'-0"

4 SPA.

R.A.

| BRG.

(TYP.)

SEE NOTE 2

6ƒ"
3"

@ 3" = 1'-3"

5 SPA. 

@ 6" = 2'-0"

4 SPA. 

F.A.

| BRG.

(TYP.)

(SEE NOTE 3)

B501 

CB27-48 STRAND PATTERN

= DEBOND STRAND 4'-0" EACH END OF BEAM

= DEBOND STRAND 6''-0" EACH END OF BEAM

PLAN VIEW

* - PLUS FIT-UP

TYPICAL BEAM SHEAR REINFORCING

(ELEVATION SHOWN AT BEAM CENTERLINE)

ALL SHEAR REINFORCING IS NO. 4 BARS

77'-1•"

R BARS - MATCH EVERY OTHER K BAR, ALTERNATE WITH Y BARS

Y BARS - MATCH EVERY OTHER K BAR, ALTERNATE WITH R BARS

69 SPA. @ 1'-0" = 69'-0"

      

      

DRAWING PSBD-2-07.

FOR ADDITIONAL BOX BEAM DETAILS, SEE STANDARD 

TERMINATE FULL LENGTH TOP AND BOTTOM BARS WITH A 

1.

2.

4.

5.

NOTES:

3.

MEMBERS, LEVEL 1, CB27-48.

515 PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE 

PAYMENT FOR B501 BARS SHALL BE INCLUDED WITH ITEM 

EACH CORNER. SEE SHEET   11   12   FOR DETAILS.

MOUNTED WINGWALL POST AND ADJACENT TST POST AT 

PROVIDE EXPANSION GAP IN TST RAILING BETWEEN TOP 

DETAILS.

MOUNTED ON THE WINGWALLS. SEE SHEET   11   12  FOR 

PROVIDE MODIFIED BASE PLATE FOR TST RAIL POSTS 

34 STRANDS
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ABUTMENT

| BEARING

PLAN

MAXIMUM DESIGN LOAD:

DEAD LOAD REACTION:

LIVE LOAD REACTION (W/O IMPACT):

SECTION B-B

B B

PAD

| BEARING

5•" 5•"

11"

5
•

"
5
•

"

11
"

ABUTMENT

| BEARING

PLAN

9 - 14 GAGE INTERNAL STEEL LAMINATES

8 - Š" INTERIOR ELASTOMER LAYERS

2 - ‰" EXTERIOR ELASTOMER LAYERS

MAXIMUM DESIGN LOAD:

DEAD LOAD REACTION:

LIVE LOAD REACTION (W/O IMPACT):

SECTION A-A

54.9 KIPS

24.1 KIPS

30.8 KIPS

A A

ELASTOMERIC BEARING PAD

11"x11" LAMINATED

PAD

| BEARING

ELASTOMERIC BEARING PAD

11"x11" LAMINATED

54.9 KIPS

24.1 KIPS

30.8 KIPS

LAMINATED ELASTOMERIC BEARING DETAILS

REAR ABUTMENT

LAMINATED ELASTOMERIC BEARING DETAILS

FORWARD ABUTMENT

2
.
3
8
5
7
 
I
N
.

 

3
.
5
4
7
3
 
I
N
. 6 - 14 GAGE INTERNAL STEEL LAMINATES

5- Š"  INTERIOR ELASTOMER LAYERS

2 - ‰" EXTERIOR ELASTOMER LAYERS

FORWARD ABUTMENT

BEARING PAD PLACEMENT PLAN

REAR ABUTMENT

BEARING PAD PLACEMENT PLAN

2
'-

0
"

2
'-

0
"

4
'-

0
"

| BEAM

EACH END OF BEAM

2" £HOLE (TYP.)

SEE DETAILS, THIS SHEET

BEARING PAD (TYP.)

LAMINATED ELASTOMERIC

| BEARING

6"x6" PEJF

1'
-
0
"

1'
-
0
"

1'
-
0
"

1'
-
0
"

6"

2
'-

0
"

2
'-

0
"

4
'-

0
"

| BEAM

EACH END OF BEAM

2" £HOLE (TYP.)

SEE DETAILS, THIS SHEET

BEARING PAD (TYP.)

LAMINATED ELASTOMERIC

| BEARING

6"x6" PEJF

1'
-
0
"

1'
-
0
"

1'
-
0
"

1'
-
0
"

6"

ONLY. (TYP.)

IN OUTER TUBING

SLOTTED HOLES 1'-8"

ƒ
" 
(T

Y
P
.
)

| TUBE SPLICE

4" 4" 4" 4"

DIMENSION "A"

SPLICE.  (TYP.)

THE OUTER TUBE AND THE INNER 

TO PREVENT SLIDING BETWEEN 

NOT BE DRAWN UP SO TIGHT AS 

BOLTS IN SLOTTED HOLES SHALL 

2" (TYP.)

INNER SLEEVE

OUTER TUBING HOLES

| INNER SLEEVE AND

SPLICE DETAILS

STEEL TUBE EXPANSION JOINT

| 1 ˆ" £  HOLES| 1‚" £ HOLES

6…"

10"

1'
-
2
"

7
"

7
"

5" 5"

1Ž" 1Ž"

5" £ HOLE

‹

5"5"

1'
-
2
"

1Ž"1Ž"

10"

6…"

7
"

7
"

‹

Š

(1" PLATE) (…" PLATE)

9
"

2
•

"
2
•

"

9
"

2
•

"
2
•

"

TST BASE PLATE

MODIFIED

TST SPACER PLATE

MODIFIED

  SECTION 18.7.2.6) IS NOT REQUIRED.

  (AASHTO STANDARD SPECIFICATIONS FOR HIGHWAY BRIDGES, DIVISION II,

  SPECIFICATIONS. THE LONG-TERM COMPRESSION PROOF LOAD TEST

  WITH SECTION 14.7.6 (METHOD A) OF THE AASHTO LRFD BRIDGE DESIGN

  OF 50 DUROMETER. THE BEARINGS WERE DESIGNED IN ACCORDANCE

1. ELASTOMERIC BEARINGS: THE ELASTOMER SHALL HAVE A HARDNESS 

   AFTER THE BEARING IS INSTALLED.

   THAT POINTS UP-STATION. ALL MARKS SHALL BE PERMANENT AND BE VISIBLE 

   INCLUDE THE BEARING LOCATION ON THE BRIDGE, AND A DIRECTION ARROW

2. ALL BEARINGS SHALL BE MARKED PRIOR TO SHIPPING. THE MARKS SHALL 

NOTES:

TEMPERATURE

(INCHES)

DIMENSION "A"

30 1 1/8

40 1  1/16

50 1  1/16

60 1      

70  15/16

80  15/16

90  7/8
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BENDING DIAGRAMS

B

A

TYPE-1
TYPE-2

A

B

C

NOTES:

1.

2.

 ALL REINFORCING STEEL BARS SHALL BE EPOXY COATED.

 ALL DIMENSIONS ARE OUT TO OUT OF BAR.

3.

4.

 RADIUS DIMENSION "R" IS TO THE OUTSIDE OF THE BAR.

 FOUR ARE USED, INDICATES THE BAR SIZE NUMBER.

 DIGITS ARE USED, AND THE FIRST TWO DIGITS WHERE

 THE BAR MARK COLUMN. THE FIRST DIGIT WHERE THREE

 THE BAR SIZE NUMBER IS SPECIFIED ON THE PLANS IN

5.

OTHERWISE NOTED IN THE PLANS.

ALL REINFORCING CLEARANCES ARE 2" UNLESS 

TYPE-3

A

B

A B

C

TYPE-19

MARK

NUMBER

LENGTH WEIGHT

T
Y

P
E DIMENSIONS

TOTAL
A B C D E R INC

ABUTMENTS

 RA FA            

A501 6 6 12 2'-4" 29 19 1'-0" 8 1/2" 1'-2"     

A502 8 8 16 4'-6" 75 STR        

A503  66 66 2'-1" 143 1 1'-4" 10"      

A504  39 39 5'-1" 207 STR        

A505  6 6 21'-7" 135 STR        

  1  4'-8"          

A506  SER. OF 7 TO 36 STR       13/16"

  7  5'-1'          

A507  6 6 5'-7" 35 STR        

A508  6 6 7'-2" 45 STR        

A509  7 7 3'-9" 27 STR        

A510  6 6 7'-6" 47 STR        

  1  5'-8"          

A511  SER. OF 5 TO 31 STR       1 3/4"

  5  6'-3"          

A512 6 6 12 2'-0' 25 19 9" 8" 1'-1 1/4"     

A513  75 75 1'-7" 124 1 10" 10"      

SUBTOTAL 959

SUPERSTRUCTURE 

D501 28  28 4'-11" 144 2 2'-0" 1'-2" 2'-0"     

D502 28  28 6'-9" 197 3 1'-2" 1'-11"      

D503 8  8 19'-8" 164 STR        

              

S601 108  108 19'-8" 3190 STR        

S602 28  28 30'-0" 1262 STR        

S603 14  14 22'-8" 477 STR        

              

    SUBTOTAL 5,434         

              

    TOTAL 6,393         



 

 

 

 

 

 

 

 

BID/CONTRACT DOCUMENTS 

 

ROACHESTER – COZADDALE ROAD BRIDGE #52-4.02 REHABILITATION  

PROJECT 

5% EDGE REQUIREMENT 

 

 ON BEHALF OF  

NEIL F. TUNISON 

WARREN COUNTY ENGINEER 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 WARREN COUNTY BOARD OF COMMISSIONERS 

 406 JUSTICE DRIVE 

 LEBANON, OHIO  45036 

 (513) 695-1250 

 
 

 

 



 

 

 

PROPOSAL PRICE (BID) SHEET 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 



ROACHESTER-COZADDALE ROAD BRIDGE #52-4.02 REHABILITATION PROJECT

BID PROPOSAL

Item Unit Total

No. Description Quantity Unit Cost Cost

ROADWAY 

201 Clearing and Grubbing, As Per Proposal Note 1 Lump

202 Pavement Removed, Asphalt 448 SY

202 Pipe Removed, 24" and Under 31 FT

202 Guardrail Removed 248 FT

203 Excavation 68 CY

203 Embankment 124 CY

606 Guardrail, Type MGS with Long Posts 100 FT

606 MGS Bridge Terminal Assembly, Type 1 (Long Posts) 4 Each

606 Anchor Assembly, MGS Type E (Long Posts) 4 Each

626 Barrier Reflector, Type 2 (Bi-Directional) 8 Each

690 Special - Mailbox Removed and Reset 1 Each

Sub-Total =

EROSION CONTROL

659 Topsoil 80 CY

659 Seeding and Mulching 720 SY

659 Repair Seeding and Mulching 36 SY

659 Commercial Fertilizer 0.1 Ton

659 Lime 0.15 Acre

659 Water 3.89 M Gal

832 Erosion Control, As Per Proposal Note 2,500 Each 1.00$             2,500.00$            

Sub-Total =

DRAINAGE

611 18" Conduit, Type D, 706.02 35 FT

Sub-Total =

PAVEMENT

204 Subgrade Compaction 560 SY

254 Pavement Planing, Asphalt Concrete 214 SY

301 Asphalt Concrete Base, PG 64-22 119 CY

407 Tack Coat, As Per Proposal Note 75 Gal

441 Asphalt Concrete Surface Course, Type 1, (448), PG 64-22 47 CY

Sub-Total =

1



ROACHESTER-COZADDALE ROAD BRIDGE #52-4.02 REHABILITATION PROJECT

BID PROPOSAL

Item Unit Total

No. Description Quantity Unit Cost Cost

TRAFFIC CONTROL

630 Ground Mounted Support, No. 3 Post 90 FT

630 Sign, Flat Sheet 16 SF

630 Removal of Ground Mounted Sign and Disposal 17 Each

630 Removal of Ground Mounted Sign and Storage 2 Each

630 Removal of Ground Mounted Post Support and Disposal 15 Each

Sub-Total =

BRIDGE

202 Portions of Structure Removed, As Per Plan 1 Lump

202 Wearing Course Removed 179 SY

304 Aggregate Base (Granular Backfill), As Per Proposal Note 22 CY

503 Unclassified Excavation, As Per Proposal Note 1 Lump

509 Epoxy Coated Reinforcing Steel 6,393 Pound

510 Dowel Holes with Non-Shrink, Non-Metallic Grout 181 Each

511 Class QC2 Concrete, Superstructure, As Per Proposal Note 47 CY

511 Class QC1 Concrete, Abutment, As Per Proposal Note 6 CY

512 Sealing of Concrete Surfaces (Epoxy-Urethane), As Per Proposal Note 129 SY

512 Treating of Concrete Bridge Deck with SRS, As Per Proposal Note 178 SY

515 Prestressed Concrete Composite Box Beam Bridge Members, Level 1, CB27-48 (77'-1 1/2" Long), As Per Proposal Note 5 Each

516 Preformed Elastomeric Compression Joint Seal 40 FT

516 Semi-Integral Abutment Expansion Joint Seal 59 FT

516 Elastomeric Bearing with Internal Laminates Only (Neoprene) (11" x 11" x 2.3857") 10 Each

516 Elastomeric Bearing with Internal Laminates Only (Neoprene) (11" x 11" x 3.5473") 10 Each

517 Railing (Twin Steel Tube), As Per Plan 168 FT

518 Special - Steel Drip Strip, As Per Proposal Note 190 FT

Sub-Total =

MISCELLANEOUS

614 Maintaining Traffic, As Per Proposal Note 1 Lump

623 Construction Layout Stakes and Surveying, As Per Proposal Note 1 Lump

624 Mobilization 1 Lump

Sub-Total =

Project Total =

2



BID PROPOSAL 

Proposal for the Roachester-Cozaddale Road Bridge #52-4.02 Rehabilitation Project.  This work 

consists of rehabilitating the existing bridge and completing the related roadway items along 

Roachester-Cozaddale Road.  The project shall be as per plans and specifications as provided by 

the Warren County Engineer. 

 

The undersigned do hereby propose to furnish all labor, materials, tools, equipment, etc., 

necessary to construct this project for the Warren County Engineer’s Office.  The above 

quotations to be in full force and effect for sixty (60) days after the date of opening bids. The full 

name and address of all persons and parties interested in the foregoing bids as principals are as 

follows: 

 

 
 TOTAL BID PRICE  $ _________________________ 

  

The contract will be awarded to the best and most responsive bid based on the qualifications of 

the Contractor and the total price of the Total Bid Price.    
 

 

 

 

 

 

SIGNED 

 ______________________    _________________________ 

 PRESIDENT     COMPANY 

   

 ______________________    _________________________ 

 SECRETARY     BY 

             

       _________________________ 

       TITLE  

 ______________________   _________________________  

 DATE      ADDRESS 

 

       _________________________ 



 

EXCEPTION SHEET 

 

 

Exceptions:  Exceptions to any bid specification must be clearly stated on this sheet.  This sheet must be 

submitted with each bid.  If there are no exceptions, please indicate "none" below. 

 

 1)_________________________________________________________________ 

 

 2)_________________________________________________________________ 

 

 3)_________________________________________________________________ 

 

 4)_________________________________________________________________ 

 

 5)_________________________________________________________________ 

 

 6)_________________________________________________________________ 

 

 7)_________________________________________________________________ 

 

 8)_________________________________________________________________ 

 

 9)_________________________________________________________________ 

 

10)_________________________________________________________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

BIDDER IDENTIFICATION 

 

ATTENTION BIDDER:  Please fill out this form and submit with your bid. 

 

 

COMPANY NAME:           

 

CHIEF EXECUTIVE OFFICER:         

 

ADDRESS:            

 

             

 

PHONE NUMBER:           

 

FAX NUMBER:           

 

PROJECT CONTACT PERSON:         

 

PHONE NUMBER:           

 

E-MAIL ADDRESS:           

 

FEDERAL ID #:           

 

WEBSITE ADDRESS:          
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SECTION A 

 

INVITATION TO BIDDERS 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

  

 

 



INVITATION TO BIDDERS 

 

 

Sealed bids will be received by the Clerk of the County Commissioners, Warren County, Ohio, 406 Justice Drive, Lebanon, 

Ohio 45036, until 9:30 a.m., January 23, 2024, and then at said time bids will be opened and read aloud for the Roachester – 

Cozaddale Road Bridge #52-4.02 Rehabilitation  Project.  

 

Bid documents and specifications are available online at the Warren County’s Website at 

https://www.co.warren.oh.us/commissioners/Bids/Default.aspx. Questions regarding the technical specifications should 

be directed to Roy Henson, Bridge Engineer, at the Warren County Engineer’s Office, at (513) 695-3310. Only ODOT 

prequalified contractors are eligible to submit bids for this Project. Pre-qualification status must be in force at the time 

of bid, at the time of award, and through the life of the construction contract.  For work types that ODOT does not pre-

qualify, the LPA must still select a qualified contractor. Subcontractors are not subject to the pre-qualification requirement. 

The “prime” contractor must perform no less than 30 percent of the total original contract price. Each bid shall contain the 

full name of each person or company submitting the bid and be accompanied by a bid bond for the full amount of the bid or 

a certified check in the amount equal to ten (10) percent of the bid. 

 

A Bid guaranty, as required by Ohio Revised Code, Section 153.54, shall accompany each proposal submitted, as follows: 

 

 1.  A Certified check, cashier’s check, or letter of credit equal to ten (10) percent of the bid. A letter of credit may 

only be revocable by the Owner.  Upon entering into a contract with the Owner, the contractor must file a 

performance bond for the amount of the contract, and the bid guaranty will then be returned to the successful and 

unsuccessful bidders upon contract execution. 

 

 OR 

 

 2.  A form of bid guaranty bond (attached) for the full amount of the bid. Such bond is retained for the successful 

bidder but returned to unsuccessful bidders after the contract is executed.   

 

Contact the Warren County Commissioner’s Office at (513) 695-1250 should you need assistance in accessing the bidding 

information on the County’s website. All contract addenda will be posted to the website prior to the bid opening. Bidders 

should check the website regularly to stay updated on any changes to the project.  

 

Please be aware that if you are downloading this document to bid this project, and in order to stay updated on 

any change, please email Krystal Powell in the Commissioners’ Office at krystal.powell@co.warren.oh.us with 

your contact information.  

 

All contractors and subcontractors involved with the project will, to the extent practicable, use Ohio products, materials, 

services, and labor in the implementation of their project. Additionally, contractors must comply with the Equal 

Employment Opportunity Requirements of Ohio Administrative Code Chapter 123.  

 

Attention of bidders is called to all of the requirements contained in the bid packet. No bidder may withdraw his/her bid 

within sixty (60) days after the actual date of the opening thereof. All bids shall be properly signed by an authorized 

representative of the bidder. 

 

All bids shall be sealed and plainly marked “Bid Opening – Roachester – Cozaddale Road Bridge #52-4.02 Rehabilitation  

Project.” 

 

Warren County reserves the right to reject any or all bids submitted, to waive any irregularities in bids, and enter into a 

contract with the Bidder who in Warren County's consideration offered the lowest and best bid. 

 

By order of the Board of County Commissioner, County of Warren, State of Ohio. 

 

 

 

      ______________________________ 

      Tina Osborne, Clerk 

 

 

http://www.co.warren.oh.us/commissioners/Resources/Bids/Default.aspx
mailto:krystal.powell@co.warren.oh.us


 
 

 



SECTION B 

 

GENERAL INSTRUCTIONS TO BIDDERS 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 GENERAL INSTRUCTIONS TO BIDDERS 

 

 

 1.  Receipt and Opening of Bids:      The Warren County Board of Commissioners (herein referred to 

as "Owner"), invites bids on the form attached hereto, all blanks of which must be appropriately filled 

in.  Bids will be received by the Owner at the Office of the Warren County Board of Commissioners 

until 9:30 a.m., January 23, 2024, and then at said office publicly opened and read aloud.  The 

envelopes containing the bids must be sealed, addressed to Warren County Board of Commissioners 

at 406 Justice Drive, Lebanon, Ohio 45036.  Bids shall be submitted in a sealed envelope clearly 

marked “Bid Opening – Roachester – Cozaddale Road Bridge #52-4.02 Rehabilitation  Project.” 

 

 The Owner may consider informal any bid not prepared and submitted in accordance with the 

provisions hereof and may waive any informalities or reject any and all bids.  Any bid may be 

withdrawn prior to the above scheduled time for the opening of bids or authorized postponement 

thereof.  Any bid received after the time and date specified shall not be considered.  No bidder may 

withdraw a bid within 60 days after the actual date of the opening thereof. 

 

 2. Withdraw of Bid:  A Bidder may withdraw his bid from consideration if the price bid was 

substantially lower than the other bids, provided the bid was submitted in good faith and the reason 

for the price being substantially lower was a clerical mistake as opposed to a judgment mistake and 

was actually due to an unintentional omission of a substantial quantity of work, labor or material made 

directly in the compilation of the bid.  Request to withdraw such bid must be made in writing and 

filed with the Owner within two business days after the opening of bids and prior to the acceptance 

thereof. 

 

 3. Preparation of Bid:  Each bid must be submitted on the prescribed form and such documents as 

hereunder described.  All blank spaces for bid prices must be filled in, in ink or typewritten, in both 

words and figures, and the foregoing certifications must be fully completed and executed when 

submitted. 

 

 4. Method of Bidding:  The Owner invites the following bid(s): 

 

Roachester – Cozaddale Road Bridge #52-4.02 Rehabilitation  Project 

 
 Bids shall be submitted at the time and place indicated in the Invitation to Bidder and shall be included 

in a sealed envelope, marked with the project title and name and address of the bidder and 

accompanied by the bid security and other required documents. 

 

 Bids may be modified or withdrawn by an appropriate document duly executed (in the manner that a 

bid must be executed) and delivered to the place where bids are to be submitted at any time prior to 

the opening of bids. 

 

 The Owner invites unit price bids for the construction described in the plans and specifications.  These 

unit prices shall be extended by estimated quantities to develop a total price for the project. 

 

 If the total price received from the lowest and best bidder exceeds the amount of funds available to 

finance the contract, the Owner may: 

 

 a.  Reject all bids; 

 

 b.  Augment the funds available in an amount sufficient to enable award to the lowest and best bidder; 

 c.  Reduce the scope of work by eliminating certain items of work to produce a total bid which is 

within available funds; 



 

 d.  Reduce the scope of work by reducing the quantity of certain items of work to produce a total bid 

which is within available funds; 

 

 e.  Reduce the scope of work by a combination of adjustments as outlined in "c" and "d" above to 

produce a total bid which is within available funds. 

  

 f.  The Owner may reject all bids or may award the contract on the base bid or on the base bid 

 combined with additions or deductible alternates as produces a net amount which is within the 

 available funds. 

  

 g.  The Owner may consider informal and may reject any bid not prepared and submitted in 

 accordance with the provisions hereof.  The Owner reserves the right to reject all bids, to waive any 

 informalities or irregularities in the bids received, and to accept any bid which is deemed lowest and 

 best. 

 

 5. Qualification of Bidder:  The Owner may make such investigations as he/she deems necessary to 

determine the ability of the bidder to perform  the work, and the bidder shall furnish to the Owner all 

such information and data for this purpose as the Owner may request.  The Owner reserves the right 

to reject any bid if the evidence submitted by, or investigation of, such bidder fails to satisfy the Owner 

that such bidder is properly qualified to carry out the obligations of the contract and to complete the 

work contemplated therein; conditional bids will not be accepted. 

 

 6. Bid Security:  Each bid must be accompanied by cash, certified check of the bidder, letter of credit 

equal to ten (10) percent of the bid, or a bid bond prepared on the form of bid  bond attached hereto, 

duly executed by the bidder as principal  and having as surety thereon a surety company approved by 

the  Owner.  (See Invitation to Bidders for required amounts) Such cash, checks or bid bonds will be 

returned to bidders after the Owner has awarded the bid and has executed the contract, or, if no award 

has been made within 60 days after the date of the opening of bids, upon demand of the bidder at any 

time thereafter, so long as he/she has not been notified of the acceptance of his/her bid.  

 

 7. Liquidated Damages for Failure to Enter into Contract: Submission of a bid shall be a 

representation by the Contractor that it has fully reviewed and is familiar with the Contract and all 

contract documents as defined in the contract and will execute the contract if awarded the bid.  The 

successful bidder, upon his/her failure or refusal to execute and deliver the Contract (attached hereto) 

and required bonds within 10 days after he/she has received notice of the acceptance of his/her bid, 

shall forfeit to the Owner, as liquidated damages for such failure or refusal, the security deposited 

with his/her bid. 

 

 8. Time of Completion and Liquidated Damages:  Bidder must agree to commence work on or before 

a date to be specified in a written “Notice to Proceed" of the Owner and to fully complete the project 

within 12 weeks after the written notice to proceed has been issue and a pre-construction meeting has 

been held. The completion date may be extended in the event of adverse weather conditions. Bidder 

must agree also to pay as liquidated damaged the sum of $400.00 for each consecutive calendar day 

thereafter. 

 

 9. NO DAMAGE FOR DELAY:  No payment, compensation or adjustment of any kind shall be 

made to the contract price for damages incurred by the contractor because of hindrances or delays 

in the progress of the work from any cause that is not proximately caused by the Owner’s action 

or failure to act.  Whether such hindrances or delays are avoidable or unavoidable, the contractor 

agrees that he or she will make no claim for compensation, damages or mitigation of liquidated 

damages for any such delays.  Examples of delays include (but are in no manner limited to) 



obtaining all necessary permission from any government agency or any private party, any act or 

failure to act by any other contractor, subcontractor and/or supplier, all foreseen and  

 unforeseen events and any conditions or act of God.  It is understood and agreed that the contractor 

assumes all risks of delays in prosecuting or completing the work under the contract that are not 

proximately caused by the Owner’s action or failure to act.  The contractor will accept in full 

satisfaction for such delays, an extension of time, if any, agreed to by the Owner. 

 

10. Conditions of Work:  Each bidder must inform him/herself fully of the conditions relating to the 

construction of the project and the employment of labor thereon.  Failure to do so will not relieve a 

successful bidder of his/her obligation to furnish all material and labor necessary to carry out the 

provisions of his/her contract. Insofar as possible the contractor, in carrying out the work, must 

employ such methods or means or will not cause any interruption of or interference with the work of 

any other contractor. 

 

11. Addenda and Interpretations:  No interpretation of the meaning of the plans, specifications or other 

pre-bid documents will be made to any bidder orally.  Every request for such interpretation must be 

in writing and addressed to: Roy Henson, Warren County Engineer’s Office, 210 West Main Street, 

Lebanon, Ohio, 45036, and to be given consideration must be received at least five days prior to the 

date fixed for the opening of bids.  All such interpretations and any supplemental instructions will be 

in the form of written addenda to the specifications which, if issued, will be mailed by certified mail 

with return receipt requested to all prospective bidders (at the respective addresses furnished for such 

purposes), no later than three days prior to the date fixed for the opening of bids. Failure of any bidder 

to receive any such addendum or interpretations shall not relieve such bidder from any obligation 

under his/her bid as submitted.  All addenda so issued shall become part of the contract documents.  

 

12. Security for Faithful Performance:  Simultaneously with the delivery of the executed 

 Contract, the Contractor shall furnish payment and performance bonds as security for faithful 

 performance of this contract and for the payment of all subcontracts, suppliers and laborers 

 performing labor on the project under the Contract and furnishing materials in connection with the 

 Contract.  

 

 The surety on such bond or bonds shall be a duly authorized surety company satisfactory to the Owner. 

Please note that upon execution of the Contract if a Bid Guaranty/Contract Bond was submitted with 

your original bid a Performance Bond will not be required. 

 

13. Power of Attorney:  Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond 

a certified and effectively dated copy of their power of attorney. 

 

14. Laws and Regulations:  The bidder's attention is directed to the fact that all applicable State laws, 

municipal ordinances, and the rules and regulations of all authorities having jurisdiction over  

construction of the project shall apply to the contract throughout, and they will be deemed to be 

included in the contract the same as though herein written out in full. 

 

15. Method of Award - Lowest Qualified Bidder:  The Owner may reject all bids or may award the 

contract on the base bid or on the base bid combined with additions or deductible alternates as 

produces a net amount which is within the available funds.   

 

16. Obligation of Bidder:  At the time of the opening of bids each bidder will be presumed to have 

inspected the site and to have read and to be thoroughly familiar with the plans and contract documents 

(including all addenda).  The failure or omission of any bidder to examine any form, instrument or 

document shall in no way relieve any bidder from any obligation in respect of his/her bid. 

 



17. Safety Standards and Accident Prevention:  With respect to all work performed under this contract, 

the Contractor shall: 

 

a. Comply with the safety standards provisions of applicable laws, building and construction 

codes and the "Manual of Accident Prevention in Construction" published by the Associated 

General Contractors of America, the requirements of the Occupational Safety and Health Act 

of 1970 (Public Law 91-596), and the requirements of title 29 of the code of Federal 

Regulations, Section 1518 as published in the "Federal Register", Volume 36, N. 75, Saturday, 

April 17, 1971. 

 

b. Exercise every precaution at all times for the prevention of accidents and the protection of 

persons (including employees) and property. 

 

c. Maintain at his/her office or other well-known place at the job site, all articles necessary for 

giving first aid to the injured and shall make standing arrangements for the immediate 

removal to a hospital or doctor's care of persons (including employees) who may be injured 

at the job site.  In no case shall employees be permitted to work at a job site before the 

employer has made a standing arrangement for removal of injured persons to a hospital or a 

doctor's care. 

 

18. Examination of Site:  Each bidder shall and is hereby directed to inspect the entire site of the 

proposed work and judge for him/herself as to all the circumstances affecting the cost and progress 

of the work and shall assume all patent and latent risks in connection therewith. 

 

19. Soil Conditions:  Subject to the convenience of the Owner, prospective bidders will be permitted to 

explore the site by making borings or digging test pits.  In such event, the work shall be done at the 

sole expense and risk of the bidder, and he/she shall maintain and restore the site to original condition. 

The Owner does not guarantee the accuracy of any information or samples which it may have obtained 

from test borings or otherwise as to the kind or condition of the soil that may be encountered in the 

prosecution of the proposed work, neither does the Owner represent that the plans and specifications 

drawn are based upon any data so obtained.  The Owner does not make any representation as to the 

soil which may be encountered or of soil or water which underlies the work or is adjacent thereto, 

including any difficulties that may be due to quicksand, or other unfavorable conditions that may be 

encountered in the work, whether apparent upon surface inspection or disclosed in the process of 

carrying forward the work. 

 

20. Water Supply:  All water for construction purposes, as well as the expense of having water conveyed 

about the work, must be provided by the Contractor and the cost of this work shall be included in the 

unit prices stipulated for the various items of the work to be done under this contract. 

 

21. Working Facilities:  The plans show, in the general manner, the existing structures and the land 

available for construction purposes.  The bidders must satisfy themselves of the conditions and 

difficulties that may be encountered in the execution of the work at this site. 

 

22. Permits:  The Contractor shall take out all necessary permits from the proper authorities and shall 

give all notices required by law or ordinance.  The charge or fee for any permit issued by the proper 

authority shall be borne by the contractor. 

 

23. Signature of Bidders:  The firm, corporate or individual name of the bidder must be signed in ink in 

the space provided for the signatures on the proposed blanks.  In the case of a corporation, the title of 

the officer signing must be stated and such officer must be thereunto duly authorized and the seal of 

said corporation duly affixed.  In the case of a partnership, the signature of at least one of the partners 

must follow the firm name, using the term "member of the firm."  In the case of an individual, use the 



terms "doing business as", or "sole owner."  The bidder shall further state in his/her proposal the name 

and address of each person or corporation interested therein. 

 

24. Right to Accept or Reject Proposals:  The Owner may consider informal and may reject any bid 

not prepared and submitted in accordance with the provisions hereof.  The Owner reserves the right 

to reject all bids, to waive any informalities or irregularities in the bids received, and to accept any 

bid which is deemed lowest and best. 

 

25. Non-Collusion Affidavit:  The successful bidder will be required to submit a non-collusion affidavit 

on the form included in these Bid/Contract documents (Section C). This affidavit shall be dated and 

executed as part of this bid. 

 

26. EEO Compliance:  Bidders, please see Section J for EEO Compliance Requirements and Affidavit. 

 

27. Prevailing Wage Rates:  In the event that the rate of wages paid for any trade or occupant in the 

locality where such work is being performed are under current collective agreements or 

understandings between bona fide organizations of labor and employer, then the wages to be paid 

shall be not less than such agreed wage rates, nor less than the minimum rates compiled by the Federal 

Labor Standard Act.  A copy of these prevailing wage rates has been included in these specifications 

as Exhibit L.  Every Contractor and Subcontractor who is subject to Ohio Revised Code, Chapter 

4115 shall, as soon as he/she begins performance under his/her contract with the Owner, supply the 

Prevailing Wage Coordinator for the Owner a schedule of the dates on which he/she is required to 

pay wages to employees.  He/She shall also deliver to the Prevailing Wage Coordinator within three 

weeks after each pay date, a certified copy of his/her payroll which shall exhibit for each employee 

paid any wages, name, current address, social security number, number of hours worked each day of 

the pay period and the total for each week, hourly rate of pay, job classification, fringe payments, and 

deductions from wages.  The certification of each payroll shall be executed by the Contractor, 

Subcontractor, or duly appointed agent thereof and shall recite that the payroll is correct and complete 

and that the wage rate shown is not less than those required by the contract. 

 

 In case the Owner orders the Contractor to perform extra or additional work which may make it 

necessary for the Contractor or any Subcontractor under this contract to employee a person not herein 

specified, the Owner will include in the contract change order for such extra or additional work, a 

minimum wage rate for such trade or occupation, and insofar as such extra or additional work is 

concerned, there shall be paid to each employee engaged in work of such trade or occupation, not less 

than the wage so included.  Insofar as possible, local labor shall be employed on this work. 

 

28. Subletting of Contract:  The Contractor shall not sublet, sell, transfer or assign any portion of the 

contract without written consent of the Owner or his/her designated agent.  When such consent is 

given, the Contractor will be permitted to sublet a portion thereof, but shall perform with his/her own 

organization, work amounting to no less than fifty percent of the total contract cost, except that any 

time designated in the contract before computing the amount of work required to be performed by the 

Contractor with his/her own organization,  No subcontract, or transfer of contract, shall in any way 

release the Contractor of his/her liability under the contract and bonds. 

 

29. Required Insurance:  In accordance with the specifications, the Contractor, without restricting the 

obligations and liabilities assumed under the Contract Documents, shall at his/her own cost and 

expense purchase and maintaining in force until final acceptance of his/her work, the forms of 

insurance coverage listed below. 

 

Certificates from the insurance carrier stating the limits of liability and expiration date shall be filed with the 

Owner before operations are begun.  Such certificates shall not merely name the types of policy provided but 

shall specifically refer to this Contract and shall name the Board of Warren County Commissioners as 



additionally insured.  However, the original policy for Owner's Protective Bodily Injury (Item F) and Property 

Damages (Item G) shall at this time be delivered to the Owner for its possession. 

 

All policies as hereinafter required shall be so written that the Owner will be notified of cancellation or 

restrictive amendment at least ten days prior to the effective date of such cancellation or amendment. 

 

 Item A - Workmen's Compensation and/or Employer's liability Insurance as required or specified by 

State Law. 

 

 Item B - Contractor's Direct and Completed Operations Bodily Injury Liability Insurance. 

 

 Item C - Contractor's direct and Completed Operations Property Damage Liability Insurance. 

 

 Item D - Contractor's Protective Bodily Injury Liability Insurance. 

 

 Item E - Contractor's Protective Damage Liability Insurance. 

 

 Item F - Owner's Protective Bodily Injury Liability Insurance, naming the Owner as insured. 

 

 Item G - Owner's Protective Property Damage Liability Insurance, naming the Owner as insured. 

 

 Item H - Bodily Injury Liability Insurance covering motor vehicles either owned by the Contractor or 

being used in connection with the prosecution of the work embraced under this contract. 

 

 Item I - Property Damage Liability Insurance covering motor vehicles either owned by the Contractor 

or being used in connection with the prosecution of the work embraced under this contract. 

 

 Item J - (Where Applicable) Such Protective (including Railroad Protective) and Contractual Bodily 

Injury Liability Insurance and such Protective (including Railroad Protective) and Contractual 

Property Damage Liability Insurance as shall be required by the railroad and other utility companies 

whose property, facilities or rights-of-way may be affected by the work to be done under this contract, 

in such amounts and in such form as each such utility company may require. 

 

If any part of the work is sublet, insurance of the same types and limits as required by above items numbered 

A, B, C, D, E, H, and I shall be provided by or on behalf of the Subcontractors to cover that part  

of the work they have contracted to perform including Property Damage Liability Special Hazards coverage 

if so required by this contract. 

 

Protective and Contractual Bodily Injury Liability Insurance required by Item J (where applicable) shall be 

in an amount and form as each railroad or utility company may require. 

 

All Bodily Injury coverage (Items B, D, F, and H) shall be broadened by the inclusion of the terms 

"occurrence" in lieu of "caused by accident." 

 

In addition to the Contractor's Direct Bodily Injury Liability Insurance (Item B) and the Contractor's Direct 

Property Damage Liability Insurance (Item C), the Contractor shall also provide Completed Operations 

Bodily Injury Liability Insurance and Completed Operations Property Damage Liability Insurance for the 

same amounts as provided for Item B and C during the period of one (1) year after the final acceptance date 

shall be the date the final estimate is paid to the Contractors.  Performance Bond includes material and 

workmanship for 12 months after completion. 

 

Vendor shall carry Commercial General Liability Insurance coverage. General Aggregate Limit Products 

– Completed Operations shall be $2,000,000 Per Occurrence; $2,000,000 Aggregate Limit, with no 



interruption of coverage during the entire term of this Agreement; $1,000,000 Personal and Advertising 

Injury Limit; Each Occurrence Limit shall be $1,000,000. Vendor shall obtain Explosion, Collapse, and 

Underground (XCU) coverage at the same limits as the commercial general liability insurance policy. 

Vendor shall also carry Comprehensive Automobile Liability Insurance for owned, non-owned, and hired 

vehicles. Bodily Injury and Property Damage Liability Limit shall be $1,000,000 for each occurrence. 

 

Vendor further agrees that if any Comprehensive General Liability or Professional Liability coverage is 

on a “claims made” basis,  the policy provide that in the event this Agreement is terminated, Vendor shall 

continue such policy in effect for the period of any statute or statutes of limitation applicable to claims 

thereby insured, notwithstanding the termination of the Agreement.  

 

By endorsement to the Comprehensive General Liability or Professional Liability coverage, Warren 

County shall be named as an additional insured with the same primary coverage as the principal insured 

– no policy of Comprehensive General Liability or Professional Liability coverage that provides only 

excess coverage for an additional insured is permitted.  

 

Vendor shall provide Warren County with a certificate of insurance evidencing such coverage and 

conditions set forth herein and shall provide thirty (30) days’ notice of cancellation or non-renewal to 

Warren County. Such certificates shall provide that the insurer notify Vendee in writing should any of the 

above-described policies be canceled before the expiration date thereof, to be mailed by the insurer to the 

Vendee not less than 30 days prior to said cancellation date. Vendor shall also deliver to Lessor, at least 

15 days prior to the expiration date of each policy or policies (or of any renewal policy or policies), 

certificates for the renewal policies of the insurance coverage required herein. 

 

CONSULTANT shall carry statutory worker’s compensation insurance as required by law and shall 

provide CLIENT with certificates of insurance evidencing such coverage simultaneous with the 

execution of this Agreement 

 

Cancellation or non-renewal of insurance shall be grounds to terminate this Agreement. 

 
Vendor shall carry Builders Risk Insurance and all risk form, including subsidence and theft of materials  

from the job site.  Such coverage shall be maintained until final acceptance of the Contract by the Owner 

and payable to the Owner for the benefit of the contractor.  The limit for Builders Risk shall be the full  

value of construction. 

 

30. Maintenance of Rights-Of-Way:  All construction as proposed along all City, Township, County, 

State and Federal roads including storage and stockpiling of materials, is to be conducted within the 

limits of the public right-of-way.  Bracing sheeting and shoring shall be used to keep all construction 

work within the construction limits unless work agreements are secured from the adjacent property 

Owners.  It is the Contractor's responsibility to secure these work agreements, if deemed necessary.  

Copies of the work agreements shall be delivered to the Engineer and Owner prior to any work 

beginning on the affected property. 

 

31. Lights, Signs and Barricades:  Lights, signs and barricades shall be used to maintain traffic and 

safety for vehicular and pedestrian traffic during the course of this contract and shall be the sole 

responsibility of the Contractor. 

 

32. Foreign Corporation and Contractors: 

 

  Foreign Corporations 

 



  Definition:  "Foreign Corporation" means a corporation incorporated under the laws of 

 another state.  No contract shall be entered into with a foreign corporation until the 

 Secretary of State has certified that such corporation is authorized to do business in Ohio:   

  and until, if the bidder so awarded the Contract is a person or  partnership, it has filed with 

 the Secretary of State a Power of Attorney designating the Secretary of State as its agent for 

 the purpose of accepting service of summons in any action brought under Ohio Revised 

 Code, Section 153.05 or under Sections 4123.01 to 4123.94, inclusive.  

 

33. Subcontracts:  Contractor shall provide an explanation as part of its bid package of all subcontractors 

intended to be used in performance of the work described in Part II., Section D.  In the event the 

Owner does not object, Contractor may have such work performed by a subcontractor. Contractor 

shall bind every subcontractor to, and every subcontractor must agree to be bound by the terms of, 

the Contract, as far as applicable to the subcontractor's work particularly pertaining to Prevailing 

Wages and EEO requirements. Nothing contained in the Agreement shall create any contractual 

relationship between any subcontractors and Owner, nor create any obligations on the part of the 

Owner to pay or see to the payment of any sums to any subcontractor. 

 

34. Real and/or Personal Property Tax Affidavit:  All bidders must complete the Real and/or Personal 

property tax affidavit (Section I) and submit with your bid.  This section should be fully  

 completed whether or not you as a vendor/contractor own property in Warren County, Ohio. 

 

 

35. Description of Project: 

 

 See Section M 

 

36. Scope of Work:  Provide all work as required by Contract and described in the Specifications herein 

(Section M) as necessary to provide for project completion. 

 

37. Required Forms:  Each Bidder shall complete and submit the following forms with his/her bid: 

 

 Proposal Price (Bid) Sheet 

 Exception Sheet  

 Bidder Identification  

 Non-Collusion Affidavit 

 Bid Guaranty & Contract Bond 

 Experience Statement 

 Affidavit of Non-Delinquency of Taxes 

 Certificate of Compliance Non-Discrimination and Equal Employment Opportunity Affidavit 

 Findings for Recovery Affidavit 

   

38. The successful Contractor may be required, at the request of the Owner, to submit a list of sub-

contractors and suppliers for said project. 

 

39. Additional Obligations Upon Contact Award:  Upon award of the bid but prior to execution of the 

Contract and Notice to Proceed, the Contractor shall submit all of the following documents, 

completed as required: 

  

 1)  Contract 

 2)  Required Bonds 

 3)  Payment Draw Schedule (Required for Projects of $500,000 or more) 

 4)  Certificates of Insurance 

 



40. Entire bid packet must be completed (except contract – Section F) and returned with bid proposal, 

as the entire bid packet becomes part of the contract documents. 

 

41. STATEMENT: Do not submit confidential document s or documents of any type that contain 

trade secrets. All materials submitted become public records once opened and may be copied 

upon request to anybody including competitive bidders. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 













SECTION C 

 

NON-COLLUSION AFFIDAVIT 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



AFFIDAVIT OF NON-COLLUSION 

 
STATE OF    

COUNTY OF     
 

I,  , holding the title and position of  at the 

firm   , affirm that I am authorized to speak on behalf of the company, 

board directors and owners in setting the price on the contract, bid or proposal. I understand 

that any misstatements in the following information will be treated as fraudulent concealment of 

true facts on the submission of the contract, bid or proposal. 

 

I hereby swear and depose that the following statements are true and factual to the best of my 

knowledge: 

 

The contract, bid or proposal is genuine and not made on the behalf of any other person, company or 

client, INCLUDING ANY MEMBER OF THE WARREN COUNTY BOARD OF 

COMMISSIONERS. 

 

The price of the contract, bid or proposal was determined independent of outside consultation and 

was not influenced by other companies, clients or contractors, INCLUDING ANY MEMBER OF 

THE WARREN COUNTY BOARD OF COMMISSIONERS. 

 

No companies, clients or contractors, INCLUDING ANY MEMBER OF THE WARREN 

COUNTY BOARD OF COMMISSIONERS have been solicited to propose a fake contract, bid or 

proposal for comparative purposes. 

 

No companies, clients or contractors, INCLUDING ANY MEMBER OF THE WARREN 

COUNTY BOARD OF COMMISSIONERS have been solicited to refrain from bidding or to 

submit any form of noncompetitive bidding. 

 

Relative to sealed bids, the price of the bid or proposal has not been disclosed to any client, company 

or contractor, INCLUDING ANY MEMBER OF THE WARREN COUNTY BOARD OF 

COMMISSIONERS, and will not be disclosed until the formal bid/proposal opening date. 
 

 

AFFIANT 

 
Subscribed and sworn to before me this  day of 

  20    

 
 

(Notary Public), 
 

  County. 

 
My commission expires  20    

 

 

 

 

 

 

 

 

 



  

 

 

 

SECTION D 

 

BID GUARANTY AND CONTRACT BOND 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

  

BID GUARANTY AND CONTRACT BOND 

 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

  (Insert full name or legal title of Contractor and Address) 

as Principal and _______________________________________________________________________ 

                   (Insert full name or legal title of Surety) 

as Surety, are hereby held and firmly bound unto the Warren County Board of Commissioners and the Ohio 

Department of Transportation and hereinafter called the Obligee, in the penal sum of the dollar amount of the 

bid submitted by the Principal to the Obligee on _______________________________________ to 

undertake the project known as: 

 

Roachester – Cozaddale Road Bridge #52-4.02 Rehabilitation  Project 

 
The penal sum referred to herein shall be the dollar amount of the Principal's bid to the Obligee, incorporating 

any additive or deductive alternate proposals made by the Principal on the date referred to above to the 

Obligee, which are accepted by the Obligee,  In no case shall the penal sum exceed the amount of 

_________________________ DOLLARS, $______________________________________________. 

If this item is left blank, the penal sum will be the full amount of the Principal's bid, including alternates.  

Alternatively, if completed, the amount stated must not be less than the full amount of the bid, including 

alternates in dollars and cents.  A percentage is not acceptable. 

 

For the payment of the penal sum well and truly to be made we hereby jointly and severally bind ourselves, 

our heirs, executors, administrators, successors, and assigns. 

 

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above-named Principal 

has submitted a bid on the above referred to project; 

 

NOW, THEREFORE, if the Obligee accepts the bid of the Principal and the Principal fails to enter into a 

proper contract in accordance with the bid, plans, details, specifications, and bills of material; and in the event 

the Principal pays to the Obligee the difference not to exceed ten percent of the penalty hereof between the 

amount specified in the bid and such larger amount for which the Obligee may in good faith contract with the 

next lowest bidder to perform the work covered by the bid; or in the event the Obligee does not award the 

contract to the next lowest bidder and resubmits the project for bidding, the Principal will pay the Obligee the 

difference not to exceed ten percent of the penalty hereof between the amount specified in the bid, or the 

costs, in connection with the resubmission, of printing new contract documents, required advertising, and 

printing and mailing notices to prospective bidders, whichever is less, then this obligation shall be null and 

void, otherwise to remain in full force and effect.  If the Obligee accepts the bid of the Principal and within 

TEN days after the awarding of the contract, enters into a proper contract in accordance with the bid, plans, 

details, specifications, and bills of material, which said contract is made a part of this bond the same as though 

set forth herein; and  

 

IF THE SAID PRINCIPAL SHALL well and faithfully perform each and every condition of such contract; 

and indemnify the Obligee against all damage suffered by failure to perform such contract according to the 

provisions thereof and in accordance with the plans, details, specifications, and bills of material therefore; 

and shall pay all lawful claims of subcontractors, materialmen, and laborers, for labor performed and materials 

furnished in the carrying forward, performing, or completing of said contract:  we agreeing and assenting that 

this undertaking shall be for benefit of any materialman or laborer having a just claim, as well as for the 



Obligee herein; THEN THIS OBLIGATION SHALL  be void; otherwise the same shall remain in full 

force and effect; it being expressly understood and agreed that the liability of the  

Surety for any and all claims hereunder shall in no event exceed the penal amount of this obligation as herein 

stated. 

 

THE SAID surety hereby stipulates and agrees that no modifications, omissions, or additions, in or to the 

terms of said contract or in or to the plans and specifications therefor shall in any wise affect the obligations 

of said surety on its bond, and it does hereby waive notice of any such modifications, omissions or additions 

to the terms of the contract or to the work or to the specifications. 

 

SIGNED AND SEALED this _____ day of ___________ 20___. 

 

____________________________  _______________________________ 

        PRINCIPAL               SURETY  

 

By:  _______________________ By: _______________________________ 

                Attorney-in-fact  

Title: _____________________ 

      Surety Agent's Name and Address: 

      _______________________________ 

 

      _______________________________ 

 

      _______________________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 



 

 

 

 

SECTION E 

 

PERFORMANCE BOND 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

  

 

PERFORMANCE BOND 

 

 

 

KNOW ALL MEN BY THESE PRESENTS:  that 

 

 

_________________________________________________________________________________  

 (Name of Contractor) 

 

_________________________________________________________________________________ 

 (Address of Contractor) 

 

a _________________________________________, hereinafter called 

  (Corporation, Partnership or Individual) 

 

Principal, and ______________________________________________________________________ 

      (Name of Surety) 

 

__________________________________________________________________________________ 

                       (Address of Surety) 

 

hereinafter called Surety, are held and firmly bound unto 

 

 WARREN COUNTY, OHIO BOARD OF COMMISSIONERS  

 406 Justice Drive 

 Lebanon, OH  45036 

 

hereinafter called OWNER, in the penal sum of _____________ Dollars, $(______________) in lawful 

money of the United States, for the payment of which sum well and truly to be made, we bind ourselves, 

successors, and assigns, jointly and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a certain 

contract with the OWNER, dated the __________________ day of _______________, 20___, a copy of 

which is hereto attached and made a part hereof for the construction of: 

 

_____________________________________________________________________________________ 

 

_____________________________________________________________________________________ 

 

_____________________________________________________________________________________ 

 

_____________________________________________________________________________________ 

 

 

 

 

 

 



 

 

  

 

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the undertakings, 

covenants, terms, conditions, and agreements of said contract during the original term thereof, and any 

extensions thereof which may be granted by the OWNER, with or without notice to the Surety and during the 

guaranty period(s), and if he/she shall satisfy all claims and demands incurred under such contract, and shall 

fully indemnify and save harmless the OWNER from all costs and damages which it may suffer by reason of 

failure to do so, and shall reimburse and repay the OWNER all outlay and expense which the OWNER may 

incur in making good any default, then this obligation shall be void; otherwise to remain in full force and 

effect.  

 

PROVIDED, FURTHER, that the said surety, for value received, hereby stipulates and agrees that no 

change, extension of time, alteration or addition of the terms of the contract or the WORK to be performed 

thereunder or the SPECIFICATIONS accompanying the same shall in any way affect its obligation on this 

BOND, and it does hereby waive notice of any such change, extension of time, alteration or addition to the 

terms of the contract or to the WORK or to the SPECIFICATIONS. 

 

PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR shall 

abridge the right of any beneficiary hereunder, whose claim may be unsatisfied. 

 

IN WITNESS WHEREOF, this instrument is executed in counterparts, each one of which shall be deemed 

an original, this the ________ day of ____________ 20___. 

 

ATTEST:      _______________________________ 

         (Principal) 

 

____________________________  By ___________________________ 

(SEAL) 

 

____________________________  ______________________________ 

 

____________________________  ______________________________ 

 

ATTEST: 

 

____________________________  ______________________________ 

(SEAL)       (Surety) 

 

____________________________  ______________________________ 

 

____________________________  ______________________________ 

 

 

 

 

 

 

 

  

IMPORTANT:  Pursuant to Ohio Revised Code §122.87(A) a surety company is defined as, “. . . a 

company that is authorized by the department of insurance to issue bonds as a surety”. 



 

 

 

 

SECTION F 

 

CONTRACT 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

CONTRACT 

 

THIS AGREEMENT, made this ______ day of ___________, 2024, with the Warren County Board of 

Commissioners, 406 Justice Drive, Lebanon, Ohio hereinafter called "Owner" and Name, ADDRESS, doing 

businesses as (an individual, partner, a corporation) hereinafter called "Contractor." 

 

WITNESSETH:  That for and in consideration of the payments and agreements hereinafter mentioned, to 

be made and performed by the Owner, the Contractor hereby agrees with the Owner to commence and 

complete the construction described as follows: 

 

Roachester – Cozaddale Road Bridge #52-4.02 Rehabilitation  Project  

 

hereinafter called the project, for the sum of $AMOUNT (AMOUNT TYPED OUT) and all work in 

connection therewith, under the terms as stated in the Conditions of the Contract; and as his/her (it’s or their) 

own proper cost and expense furnish all the materials, supplies, machinery, equipment, tools, 

superintendence, labor insurance, and other accessories and services necessary to complete the said project 

in accordance with the conditions and prices stated in the Proposal, Conditions of the Contract, the 

Specifications and Contract Documents. "Contract Documents" means and includes the following: 

  Proposal Price (Bid) Sheet 

  Exception Sheet 

  Bidder Identification  

 A) Invitation to Bidders 

 B) General Instruction to Bidders 

 C) Non-collusion Affidavit 

 D) Bid Guaranty & Contract Bond 

 E) Performance Bond 

 F) Contract 

 G) Bonding & Insurance Requirements 

 H) Experience Statement 

 I) Affidavit of Non-Delinquency of Real and/or Personal Property Tax 

 J) Equal Employment Opportunity Requirements, Bid Conditions 

  and Non-discrimination and Equal Employment Opportunity Affidavit 

 K) Findings for Recovery Affidavit Wage Rate Determination 

             L) Federal Davis Bacon Wage 

 M) Special Provision/Technical Specifications 

 

The CONTRACTOR hereby agrees to commence work under this contract on or before a date to be 

specified in a Written "Notice to Proceed" of the OWNER, and to fully complete the project within 12 

weeks after the written Notice to Proceed has been issued from Warren County and ODOT and a 

preconstruction meeting has been held. The Contractor further agrees to pay, as liquidated damages, the 

sum of $400.00 for each consecutive calendar day thereafter. 

 

This Agreement may be terminated by either party upon written notice in the event of substantial failure by 

the other party to perform in accordance with the terms of this Agreement.  The nonperforming party shall 

have fifteen calendar days from the date of the termination notice to cure or to submit a plan for cure 

acceptable to the other party.  

 

OWNER may terminate or suspend performance of this Agreement for OWNER'S convenience upon a 

written notice to CONTRACTOR.  CONTRACTOR shall terminate or suspend performance of the 

services/work on a schedule acceptable to OWNER. 

 



The CONTRACTOR will indemnify and save the OWNER, their officers and employees, harmless from 

loss, expenses, costs, reasonable attorney’s fees, litigation expenses, suits at law or in equity, causes of action, 

actions, damages, and obligations arising from (a) negligent, reckless or willful and wanton acts, errors or 

omissions by CONTRACTOR, its agents, employees, licensees, consultants or subconsultants; (b) the failure 

of the CONTRACTOR, its agents, employees, licensees, consultants or subconsultants to observe the 

applicable standard of care providing services pursuant to this agreement; (c) the intentional misconduct of 

the CONTRACTOR, its agents, employees, licensees, consultants or subconsultants that result in injury to 

persons or damage to property for which the OWNER may be held legally liable. 

 

The CONTRACTOR does hereby agree to indemnify and hold the OWNER harmless for any and all sums 

for which the OWNER may be required to pay or for which the OWNER may be held responsible for failure 

of the CONTRACTOR or any subcontractor to pay the prevailing wage upon this project. 

 

The OWNER agrees to pay the CONTRACTOR in the manner and at such times as set forth in the General 

Provisions such amounts as required by the Contract Documents. 

 

This Agreement shall be binding upon all parties hereto and their respective heirs, executors, administrators, 

successors, and assigns. 

 

Contractor shall bind every subcontractor to, and every subcontractor must agree to be bound by the terms 

of, this Agreement, as far as applicable to the subcontractor's work particularly pertaining to Prevailing Wages 

and EEO requirements.  Nothing contained in this Agreement shall create any contractual relationship 

between any subcontractor and Owner, nor create any obligations on the part of the Owner to pay or see to 

the payment of any sums to any subcontractor. 

 

IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly 

authorized officials, this Agreement in two counterparts, each of which shall be deemed an original on the 

date first above written.    

      WARREN COUNTY BOARD OF COMMISSIONERS 

      (Owner) 

 

      ___________________________________   

      David G. Young, President 

       

 

(Seal) 

ATTEST:     NAME  

      (Contractor) 

 

__________________________ By: ______________________________ 

      Name and Title 

      ________________________________ 

 

 

Approved as to Form: 

 

___________________________ 

Assistant Prosecutor                                          

 

 

 

 

 



 

 

 

 

SECTION G 

 

BONDING AND INSURANCE REQUIREMENTS 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

BONDING AND INSURANCE REQUIREMENTS 

 

 

A state or local unit of government receiving a grant from the federal government which requires contracting 

for construction of facility improvement shall follow its own requirements relating to bid guarantees, 

performance bonds, and payment bonds, except for contracts or subcontracts exceeding $100,000.  For 

contracts or subcontracts exceeding $100,000, the Federal agency may accept the bonding policy and 

requirements of the grantee provided the Federal agency has made a determination that the Government's 

interest is adequately protected.  If such a determination has not been made, the minimum requirements shall 

be as follows: 

 

a. A bid guaranty from each bidder.  The "bid guaranty" shall consist of a firm commitment such as 

a bid bond in the amount of one hundred (100) percent of the bid price, or ten (10) percent of the bid 

price if certified check or other negotiable instrument accompanying a bid, as assurance the bidder 

will, upon acceptance of his/her bid, execute such contractual documents as may be required within 

the time specified. 

 

b. A performance bond on the part of the Contractor for 100 percent of the contract price.  A 

"performance bond" is one executed in connection with a contract to secure fulfillment of all the 

contractor's obligations under such contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

SECTION H 

 

EXPERIENCE STATEMENT 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 EXPERIENCE STATEMENT 

 

 

The Bidder is required to state in detail in the space provided below, what work he/she has done of a character 

similar to that included in the proposed contract, to give references and such other detailed information as 

will enable the Owner to judge of his/her responsibility, experience, skill and financial standing. Among other 

things, this statement shall include the following: 

 

A record of similar work performed and evidence to the effect: 

 

 (1) That the Bidder maintains a permanent place of business; 

 

 (2) Has adequate facilities and equipment available for the work under the proposed contract; 

 

 (3)   That the Bidder has suitable financial means to meet obligations incidental to the work; 

 

 (4)  That the Bidder has appropriate technical experience and possesses sufficient skill and 

 experience. 

 ___________________________________________________________________________ 

 

 ___________________________________________________________________________ 

 

 ___________________________________________________________________________ 

 

 ___________________________________________________________________________ 

 

 ___________________________________________________________________________ 

 

 ___________________________________________________________________________ 

 

 ___________________________________________________________________________ 

 

 ___________________________________________________________________________ 

 

 ___________________________________________________________________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  

 

 

 

SECTION I 

 

AFFIDAVIT OF NON-DELINQUENCY OF REAL  

AND/OR PERSONAL PROPERTY TAX 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

THIS SECTION SHOULD BE FULLY COMPLETED WHETHER OR NOT YOU AS A 

VENDOR/CONTRACTOR OWN PROPERTY IN WARREN COUNTY, OHIO. 

 AFFIDAVIT 

 

STATE OF     ______________________________ ) 

       ) SS: 

COUNTY OF ______________________________ ) 

 

_____________________________________________ being duly cautioned and sworn, states as follows: 

 

 1.  That he/she is ___________________________________________ of    

      (Title) 

   ___________________________________________ 

     (Name of Contracting Party) 

 

 2.  That ___________________________________ is not presently 

   (Name of Contracting Party) 

  charged with any delinquent Real and/or Personal property taxes on the general tax list of 

Real and/or Personal    property of Warren County. 

 -OR- 

 

 1.  That ___________________________________ is charged with  

   (Name of Contracting Party) 

 delinquent Real and/or Personal property tax on the general tax list of Real and/or Personal property 

of Warren County.  The amount of delinquent Real and/or Personal property tax due and unpaid 

including any due and unpaid penalty and interest is:  

$____________________________________________________ 

 

Further, affiant states not. 

 

     ________________________________ 

       Affiant 

 

 

Sworn to and subscribed in my presence this ____ day of _____________ 20___. 

 

     ________________________________ 

       Notary Public 

 

This instrument was prepared by __________________________________________________________. 

 

Note to Fiscal Office:  If any Real and/or Personal property taxes are delinquent, you must send a copy of 

this statement to the County Treasurer within 30 days of the date it is submitted.  

 

WARNING:  MAKING A FALSE STATEMENT ON THIS AFFIDAVIT MAY BE PUNISHABLE BY 

A FINE AND/OR IMPRISONMENT 

 

 

 

 

 

 



 

 

 

 

SECTION J 

 

EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS,  

BID CONDITIONS AND 

NON-DISCRIMINATION AND EQUAL  

EMPLOYMENT OPPORTUNITY AFFIDAVIT 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS 

 AND BID CONDITIONS FOR  

 WARREN COUNTY CONSTRUCTION PROJECTS 

 

CERTIFICATE OF COMPLIANCE FOR EEO PURPOSES: (This section applies only to projects that 

are funded with Federal and State monies) 

 

All bidders on the project shall submit together with their bid, a copy of a valid Certificate of Compliance for 

Equal Employment Opportunity purposes contained herein. 

 

A copy of the Certificate of Compliance is enclosed with this bid 

response?   _____ Yes   _____No 

 

BIDDER'S EEO COVENANTS: 

 

Throughout its performance of any contract awarded to it on this project, the bidder agrees to the following 

covenants: 

 

1. The contractor will not discriminate against any employee or applicant for employment because of 

race, color, religion, national origin, ancestry or sex.  The contractor will take affirmative action to 

ensure that applicants are employed, and that employees are treated during employment without 

regard to their race, color, religion, national origin, ancestry or sex.  Such action shall include, but is 

not limited to, the following:  Employment, upgrading, demotion, or transfer; recruitment or 

recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and 

selection for training, including apprenticeship. 

 

 The contractor agrees to post in conspicuous places, available to employees and applicants for 

employment, notices to be provided setting forth the provisions of this nondiscrimination clause. 

 

2. The contractor will in all solicitations or advertisements for employees placed by or on behalf of the 

prime contractor, state that all qualified applicants will receive consideration for employment without 

regard to race, color, religion, national origin, ancestry or sex. 

 

3. The contractor agrees to fully cooperate with the County, the  State Equal Employment Opportunity 

 Coordinator and with any other official or agency, or the State or Federal government which seeks 

 to eliminate unlawful employment discrimination, and with all other State and Federal efforts 

 to assure equal employment practices under its contract and the contractor shall comply 

 promptly with all requests and directions from the County, the State Equal Opportunity Coordinator 

 and any of the State of Ohio officials and agencies in this regard, both before and during 

 construction.   

 

4. Full cooperation as expressed in clause (3), above, shall include, but not be limited to, being a witness 

and permitting employees to be witnesses and complainants in any proceedings involving questions 

of unlawful employment practices, furnishing all information requested by the County and the State 

Equal Employment Opportunity Coordinator, and permitting access to its books, records, and 

accounts by the County and the State Equal Employment Opportunity Coordinator for purposes of 

investigation to ascertain compliance with applicable rules, regulations and orders. 

 



 

 

 

 

5. In the event of the contractor's noncompliance with the nondiscrimination clauses of its contract or 

with any of the said rules, regulations, or orders, its contract may be canceled, terminated, or 

suspended in whole or in part and the contractor may be declared ineligible for further County 

construction contracts. 

 

 In the event that is contract is terminated for a material breach of EEO requirements, the contractor 

shall become liable for any and all damages which shall accrue to the County as a result of said breach. 

 

6. The contractor will require the inclusion of language reflecting these same six covenants within every 

subcontract or purchase order it executes in the performance of its contract unless exempted by rules, 

regulations or orders of the State Equal Employment Opportunity Coordinator so that these provisions 

will be binding upon each subcontractor or vendor.  The contractor will take such as the County may 

direct as a means of enforcing such provisions, including sanctions for noncompliance; provided, 

however, that in any litigation with a subcontractor, vendor or other party as a result of such direction 

by the County, the contractor may be requested to protect the interests of the County. 

 

The bidder hereby adopts the foregoing covenants? 

 

_____ Yes   _____No 

 

 

 

 

PLEASE NOTE:  The bidder's failure to adopt the Bidder's EEO Covenants and complete the foregoing 

certification will cause the bidder's proposal to be rejected as being non-responsive. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 CERTIFICATE OF COMPLIANCE 

 NON-DISCRIMINATION AND EQUAL EMPLOYMENT OPPORTUNITY AFFIDAVIT 

 

 

STATE OF       ) 

       ) SS: 

COUNTY OF ______________________________ ) 

 

 

_____________________________ being first duly sworn, deposes and  

 

says that he _______________________ of __________________________________________________  

 

the party who made the foregoing proposal; that such party as bidder does not and shall not discriminate 

against any employee or applicant for employment because of race, religion, color, sex, or national origin.  If 

awarded the bid and contract under this proposal, said party shall take affirmative action to insure that 

applicants are employed and that employees are treated, during employment, without regard to their race, 

religion, color, sex, or national origin.  If successful as the lowest and best bidder under the foregoing  

proposal, this party shall post non-discrimination notices in conspicuous places available to employees and 

applicants for employment setting forth the provisions of this affidavit. 

 

Furthermore, said party agrees to abide by the assurances found in Section 153.54 of the Ohio Revised Code 

in the Contract Provisions with the Owner if selected as the successful bidder by the Owner. 

 

      __________________________________ 

      Signature 

 

      __________________________________ 

      Affiant 

 

      __________________________________ 

      Company/Corporation 

 

      __________________________________ 

      Address 

 

      __________________________________ 

      City/State/Zip Code 

 

Sworn to and subscribed before me this ______ day of ___________, 20___. 

 

      __________________________________ 

      Notary 

 

(seal) 



 

 

 

 CERTIFICATE OF COMPLIANCE 

 NON-DISCRIMINATION AND EQUAL EMPLOYMENT OPPORTUNITY AFFIDAVIT 

 (SUB CONTRACTOR) 

 

 

 

STATE OF       ) 

       ) SS: 

COUNTY OF ______________________________ ) 

 

 

_____________________________ being first duly sworn, deposes and  

 

says that he _______________________ of __________________________________________________  

 

the party who made the foregoing proposal; that such party as bidder does not and shall not discriminate 

against any employee or applicant for employment because of race, religion, color, sex, or national origin.  If 

awarded the bid and contract under this proposal, said party shall take affirmative action to insure that 

applicants are employed and that employees are treated, during employment, without regard to their race, 

religion, color, sex, or national origin.  If successful as the lowest and best bidder under the foregoing  

proposal, this party shall post non-discrimination notices in conspicuous places available to employees and 

applicants for employment setting forth the provisions of this affidavit. 

 

Furthermore, said party agrees to abide by the assurances found in Section 153.54 of the Ohio Revised Code 

in the Contract Provisions with the Owner if selected as the successful bidder by the Owner. 

 

      __________________________________ 

      Signature 

 

      __________________________________ 

      Affiant 

 

      __________________________________ 

      Company/Corporation 

 

      __________________________________ 

      Address 

 

      __________________________________ 

      City/State/Zip Code 

 

Sworn to and subscribed before me this ______ day of ___________, 20___. 

 

 

      __________________________________ 

      Notary 

 

(seal) 

 

 



 

 

 

 

SECTION K 

 

FINDINGS FOR RECOVERY AFFIDAVIT 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

FINDINGS FOR RECOVERY AFFIDAVIT 
 
 
STATE OF     
COUNTY OF    , SS: 
 
     , upon being duly cautioned and sworn, hereby states the 
following based on personal knowledge: 
 
 
 1) That he/she is      (title), of      
(name of bidder) and authorized to execute this affidavit; and,  
 
 2) That       (name of bidder) is not a person or entity 
against whom a finding for recovery has been issued by the Auditor of State, which finding for 
recovery is unresolved as defined in Ohio Revised Code [General Provisions] Section 9.24 (B); 
and, 
 
 3) That       (name of bidder) does not appear in the 
database of unresolved findings of recovery maintained by the Auditor of State pursuant to Ohio 
Revised Code [General Provisions] Section 9.24 (D). 
 
 
        
              
       Affiant 
 
 Sworn to and subscribed in my presence this        day of   , 20___. 
 
 
              
       Notary Public 

My Commission expires:     
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

SECTION L 

 

WAGE RATE DETERMINATION 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 





























































Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Asbestos Local 50 Zone 1 

Change#: LCN02-2023ibAsbLoc50Zone1 

Craft: Asbestos Worker Effective Date: 07/05/2023 Last Posted : 07/05/2023 

01 RHR 

II 
Fringe Benefit Payments 

II 
Irrevocable 

ii ;~~ II 
Overtime I 

Rate I Fund 

I 11 ll&W II Pension II ~~J[~~~Jt~:::lt::JILE(:~TII ~~k~C Jc=JI I 

I Classification 

l□□□LJ□□□CII I 
Asbestos 

I 

$36.21 

11:1:J□□LJLJLJLJLJLJ Insulation 
Mechanic 

Technician : 
Firestop I $36.21 _______ J $8

.4
5 

IC:~~]l$
0._~~JL~]EJt~:_jr:]e0

·
00 II ~I $75.46 

!Apprentice! I Percent IL __ JI !L_J[ 11 II ii II II II 

I 1st year II 54.62 II $19.78 1[$8.21 JI $0.00 ,~~:.44 ][i§.oo II $0.50 II $0~ 10 II $0.00 l[i£i§JI $29.03 Ii $38.92 

I 2nd year II 66.14 II $23.95 I @i~JI $o. 95 I ~Q:~~ liB0J I $0.85 l[!o.1 oj/ $0.00 II $0.00 II $34.74 II $46.71 

I 3rd year Ii 76.83 II $27.82 II $8.45 II $2.38 ii S0.44 II $0.00 II $1.25 11 $0.1 o JI $0.00 11 $0.00 JI $40.44 Ii $54.35 

I 4th year II 84.03 II $30.43 1[~~-4-~I $2.38 ll $0.44 J[ $0.ooJI Sl.50 l[!o.1011 $0.00 1~11 $43.30 II $58.51 

Special Calculation Note : *other is Labor Mgt Training Fund 

Ratio: 

1 Journeymen to 1 Apprentice 
4 Journeymen to 1 Apprentice thereafter 

Jurisdiction { * denotes special jurisdictional 
note) : 
ATHENS, AUGLAIZE, BUTLER*, CLINTON, 
CRAWFORD, DELAWARE, FAIRFIELD, FAYETTE, 
FRANKLIN, GUERNSEY, HARDIN, HOCKING, 
KNOX, LICKING, LOGAN, MADISON, MARION, 
MORGAN, MORROW, MUSKINGUM, NOBLE, 
PERRY, PICKAWAY, ROSS, SHELBY, UNION, 
VINTON, WARREN* 

Special Jurisdictional Note: Township of Butler County-Townships of Lemon and Madison. Warren 
County-Township of Cleer Creek, Franklin, Massie, Turtle Creek and Wayne 

Details: 

I 
I 
I 
I 
I 
I 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Asbestos Local 8 Heat & Frost Insulators 

Change # : LCN01-2023ibAsbLoc8 

Craft: Asbestos Worker Effective Date: 03/01/2023 Last Posted: 02/22/2023 

01 BHR 

II 
Fringe Benefit Payments 

I 
Irrevocable u;J Overtime 

Fund R Rate 

I IIH&WIIPensionll 7t II Vac. ,1AnnuityllOtherllL~~~TIIMt*~CICJI 

I Classification 

11~□□□□□□□1 
Asbestos II 
Insulators : 

$33.08 ll $7.89 IE II $0.4511 $0.00 l~I $0.00 II ~I $0.00 l~I $70.31 

IApprenticejl Percent II ]I IDCJ II II JI II 
I 1st year II 47.04 I $15.56 $7.89 $5.10 11 $0.45 II $0.0011 $3.00 II $o.oo II $0.00 $0.0011 $32.00 II $39.78 

I 2nd year II 53.69 $17.76 $7.89 $6.65 II $0.45 II $o.oo ii $3.00 11 $0.00 11 $0.00 $0.0011 $35.75 II $44.63 

I 3rd year II 58.22 $19.26 $7.89 $6.65 II $o.45 II $o.oo II $3.00 11 $0.00 11 $0.00 1 $0.00 JI $37.25 II $46.88 

I 4th year II 62.76 $20.76 1 $7.89 $6.65 11 $0.45 II $0.0011 $3.00 11 $0.00 11 $0.00 11 $0.00 11 $38.75 II $49.13 

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this 
time. 

Ratio: 

1 Journeymen to 1 Apprentice 
2 Journeymen to 2 Apprentice 
3 Journeymen to 3 Apprentice 
3 Journeymen to 1 Apprentice there After 

Jurisdiction ( * denotes special jurisdictional 
note): 
ADAMS, BROWN, BUTLER*, CLERMONT, 
HAMILTON, HIGHLAND, WARREN* 

Special Jurisdictional Note : In Butler County:townships of 
Fairfield,Hanover,Liberty,Milford,Morgan,Oxford,Ripley,Ross,St.Clair,Union & Wayne. In Warren 
County: Townships of Deerfield,Hamilton,Harlan,Salem,Union & Washington 

Details: 
All work in connection with Asbestos Removal, Abatement, Encapsulation, Lead Abatement, Hazardous 
Materials and Fire Stopping which is performed by employees in the Mechanic or Apprentice Classification 
shall be covered under the terms of this Agreement. 

I 
I 

I 
I 
I 
I 
I 
I 









Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Bricklayer Local 18 

Change # : LCN01-2022sksLoc18 

Craft: Bricklayer Effective Date: 06/01/2022 Last Posted: 06/01/2022 

01 BHR II Fringe Benefit Payments II Irrevocable l[J;JI 
Fund PWR 

I 11 H& W II Pension II ir~ II Vac. ,, Annuity ii Other II LE(~)ET II M(~~C II ~ , 
I Classification 

l□D□□D□D□I 
!Bricklayer $31 .87 11 $9.ss 11 $6.20 11 $0.68 11$0.00 11 $0.00 11 $0.00 11 $0.00 11 $0.00 11 $48.30 II 
Stone $31.87 II $9.55 11 ~ II $0.6811 $0.00 l□I $0.00 II~ II $0.00 II ~I Mason 

Overtime 
Rate 

$64.24 

$64.24 

Pointer $31 .87 

ILJLJLJ□LI:I:T:1::J□ Caulker 
Cleaner 

Refractory $32.87 II $9.55 II ~ JI $0.68 II $0.00 l□I $0.00 II~ II $0.00 lc::JI $65.73 I Workers 

R,fra,rory I $34.87 

1 1 :JLJ□□LJLJLJLJLJ□ Worker Hot 
Pay 

lsawman II $32.12 11 $9.ss 11 $6.20 11 $0.68 11$0.00 11 $0.00 11 $0.00 11 $0.00 11 $0.00 11 $48.55 II $64.61 I 
Layout I $32.12 II $9.55 II~[ $0.68 II $0.00 ll~I $0.00 II~ II $0.00 l[::JI $64.61 I Man 

Free I $32.37 

11:JLJ□□LJLJLJLJLJ□ Standing 
Chimney 

IApprenticell Percent II II 11=:JCII II II II II II 
1st 6 C::JE II $9.55

11 ~ II $0.
68

II$
0
·
00

11~1 $
0
.
00 II~ 11 $

0
.
00 l~I $45.11 

months 

2nd 6 c::JEJEJEII $0.68 II $0.00 ll~I $0.00 ll~I $0.00 l~I $47.50 
months 

3rd 6 c:JE II $9.55
11 ~ II $0.

68
II$

0
·
00

11~1 $
0
·
00 II~ II $0·00 lc::JI $49.89 

months 

4th 6 □~□El l $0.6811$0.00 11~1 $0.00 II~ II $0.00 lc:::JI $52.28 
months 

5th 6 □~□El l $0.
68

II$
0
·
00

11~1 $
0
·
00 II~ II $0.00 l~I $54.67 

months 

6th 6 ~~ II $9.55 11 ~ 11 $0.6811$0.00 11~1 $0.00 II~ II $0.00 IEJI $57.06 I months 

7th 6 □~□El l $0.
68

II$
0
.
00

11~1 $
0
·
00 II~ II $0.00 l~I $59.45 I months 

8th 6 c::JE II $9.55 11 ~ II $0.6811$0.00 11~1 $0.00 II ~ II $0.00 l~I $61.84 I months 
I II II II 11 1r---7r---71 11 II II II II 



F~i:i;R □DI $0.00 II JI $0.00 II $0.00 II :] $0.00 II $:J $0.00 I□□ 

~~m~,~:, LI:1:r: 11 $O.OO II $O.OO II :I::I:JLJ□□ 
I 2nd Year II 50.00 II $15.94 II $9.55 II $0.00 II~ ~ II $0.00 II $0.00 II $0.00 II $0.00 II $25.48 II $33.45 I 

Special Calculation Note : **In order to utilize a Pre-Apprentice, you must have 1 Registerd 
Apprentice in your employ. 

Ratio: 

1-2 Journeyman to 1 Apprentice 
3-4 Journeyman to 2 Apprentice 
5-6 Journeyman to 2 Apprentice 
7-10 Journeyman to 3 Apprentice 

1 Apprentice permits 1 Mason Trainee 
2 Apprentice permits 1 Mason Trainee 
3 Apprenticepermits 2 Mason Trainees 
4 Apprentice permits 2 Mason Trainees 

For each additional 5 Journeyman to 1 Apprentice, 
for every 3 additional Apprentices, 1 Mason Finisher 
may be added 

Jurisdiction ( * denotes special jurisdictional 
note) : 
BROWN, BUTLER, CLERMONT, HAMILTON, 
PREBLE*, WARREN 

Special Jurisdictional Note: In Preble County the following townships are included: (Dixon, Gasper, 
Graits, Israel, Lanier and Somers) 

Details: 
MASON FINISHER:duties shall be to work in all aspects of Masonry construction taking direction from the 
employer and the Journeyman Bricklayer & Stone Mason's working on the job. Mason Finisher's may work on 
job site only when a registered apprentice is on job and the ratios in table above will strictly be enforced. 

Refractory work is classified as working with any of the following materials: 
Acid brick, carbon black brick or carbon black block, firebrick grinding, plastics (with a gun) 
and any resinous cement. 

Fifty cents ($0.50) per hour above scale shall be paid to employees working on free standing industrial or 
institutional chimneys which are completely detached from any building structure. 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Bricklayer Local 18 Tile Mechanic 

Change # : LCN01-2022sksLoc18 

Craft: Bricklayer Effective Date: 09/01/2022 Last Posted· 08/12/2022 
Overtime 

Rate D
I BHR II Fringe Benefit Payments II Irr~':::ble [];JI 
::=I =====!11H&WIIPensionll ir~ II Vac. llAnnuityllOtherllLE(~~TIIM(~~C,l~l~=~1l 

I Classification 1□□□□□□□□1:===============:1 
Bricklayer $31.21 $9.67 $5.60 $0.57 $0.00 $0.00 $0.00 $0.00 $0.00 $47.05 $62.66 
Tile 
Terrazzo 
Marble 
Mason 
Mechanic 

Marble 
Layout 
Work 

Swing 
Scaffold 
Worker 

I 

I 

::::::===$=31=.7=1=~11 '96711:Jl'"'711'"001LJI $000 IL" II'""" II :JLJ 
.___ __ $

3
_
2
_.
7
_
1 
_ ____.II ,

9
.•
7
11:11'

0
.,
1
ll'

0
·
0
"ILJI ,o.oo IL" II ,o.oo II :JLJ 

Apprentice 
after 2 
years 

(2400 hrs) 
as 

Apprentice 
Finisher 

~~~~~ □□I $9.67 If :JI $0.5711 ,o.oo ILJI $000 IL II $0.00 II ::JLJ 
.if ~;o □□I ,9.67 11 'JI $0.5

7 II $O.OO IC II ,o.oo 11: II ,o.oo II :JD 
lig~~o □□I $9

67
11 $:O r57 r00

IC II 
1000 

IC roo I□□ 
1i{f.~o□□□□□□□□□□□□ 

Special Calculation Note : Classification title contains "Bricklayer" because contract originates within 
the Bricklayer Local. 



Note that the classification description is clarified after the local union number at the top of the page. 

Ratio: 

1 Journeyman to 1 Apprentice 
5 Journeymen to 1 Apprentice 
10 Journeymen to 2 Apprentices 
15 Journeymen to 3 Apprentices 
20 Journeymen to 4 Apprentices 
25 Journeymen to 5 Apprentices 

Jurisdiction ( * denotes special jurisdictional 
note): 
ADAMS, BROWN, BUTLER, CLERMONT, GALLIA, 
HAMILTON, LAWRENCE, PREBLE*, SCIOTO, 
WARREN 

Special Jurisdictional Note : In Preble County the Townships of Dixon, Israel, Gasper, Lanier, 
Somers and Gratis. 

Details: 
**In order to utilize a Pre-Apprentice, you must have 1 Registerd Apprentice in your employ.** 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Bricklayer Local 18 Tile Finisher 

Change # : LCN01-2022sksLoc18 

Craft : Bricklayer Effective Date : 09/01/2022 Last Posted : 08/12/2022 

01 BHR II Fringe Benefit Payments II Irrevocable l~I Overtime 
Fund PWR Rate 

I IIH&jlPensionll ir~ II Vac. llAnnuityllOtherllLE(?~Tll~~~CII ~I 
I Classification 

ll~□□□D□DCII 
I 
I 

Bricklayer Tile $26.66 

□□□□□□□□□□ 
Marble 
Terrazzo 
Finisher 

Terrazzo Base I $27.16 II $9.67 l□I $0.53 ]I $0.00 IEII $0.00 ll~I $0.00 II~~ Grinder 

Marble Sander I $26.76 11 $9.67 ]□I $0.53]! $0.00 IEII $0.00 ll~I $0.00 IE II $55.94 

I Polisher 

I Apprentices JI Percent II II IDOi II II II II II I 
1~-~~o:r:hs c::JE II $9.67 l□I $0.5311 $0.00 IEII $0.00 ]Ell $0.00 IE II $41.79 

I 
!~~-~~~n~: c:JE 11 $

9
.
67 l□I $0.

53 II $0
.
00 IEII $0

.
00 II~ II $

0
.
00 IE II $43.79 

I 
13;gl~l~~~t~;s □~JI $9.671□1 $0.5311 $0.00 IEII $0.00 II~ I[ $0.00 ,~ II $45.79 

I 
4th 6 months c::JEII $9.671□1 $0.5311 $0.00 l□I $0.00 IEJI $0.00 II~ II $47.79 

I 1801-2400 hrs 

~;~l~~~~t~;s EJE ii $9 . 67 1□1 $0.
53 II $O.OO IEII $O.OO 11~1 $O.OO II~ II $49.79 

I 
I 6~~il~~~~s □EJ[:·671□~0.5311 $0.00 IEII $0.00 II~ II $0.0011~1 

$53.79 

I 
1-30 Days 

□□□□□□□□□□□□ 
Prior to 
Entering 

Apprenticeship 

Special Calculation Note : Classification title contains "Bricklayer" because contract originates within 
the Bricklayer Local. 
Note that the classification description is clarified after the local union number at the top of the page. 

Ratio: 

1 Journeyman to 1 Apprentice 
5 Journeymen to 1 Apprentice 
10 Journeymen to 2 Apprentices 
15 Journeymen to 3 Apprentices 

Jurisdiction ( * denotes special jurisdictional 
note): 
ADAMS, BROWN, BUTLER, CLERMONT, GALLIA, 
HAMILTON, LAWRENCE, PREBLE*, SCIOTO, 
WARREN,WARREN* 



20 Journeymen to 4 Apprentices 
25 Journeymen to 5 Apprentices 

Special Jurisdictional Note : Warren in the townships of Dixon, Gasper, lsrsel, Somers & Gratis in 
Prebble County 

Details: 
**In order to utilize a Pre-Apprentice, you must have 1 Registerd Apprentice in your employ.** 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Bricklayer Local 23 Heavy Hwy (A) 

Change # : LCN01-2023ibloc23HevHwyA 

Cement $32.40 $9.751 $9.03 $0.521 $0.00 $0.00 I $0.00 I $0.()0 $0.00 i $51.70 $67.90 
Mason i i : 

Bricklayer 
i 

: 

Sewer 
Water 

I Works A 
"··-· ·-·· ----·-· ·-·-·····- ----· -- ---- ,,, ·-

IApprenticell Percent I[ _ JI II ____ j[ ____ J[___ J[ __ J[______ IL _ _ii ![ _____ _ 
[ . I st_ye~~ J[ .2?:9_~ J[ $22.68 !L~~:2~_j[ ~~:<>_3,_Jl_~_?:.~~JL~?-<><>l[ $0.?<> .IL~?.:?O l[~?-?9 !L$o.oo_]I . ~~L2_~. JL $53.32 

I 2nd year ii 80.00 !I $25.92 1[~9.75 II $9.03 !L~?.:5~J~?:?.?JI $0.00 JL~?:?~- II $0.00 i[}0.00 II $45.22 II $58.18 

[ 3rd year ii 90.00 JI $29.16 i[~~ II $9.03 l~~I $0.00 J[i?_·oo II $0.00 iL_~~I $48.46 I[ ... $63.04 

Special Calculation Note : NOT FOR BUILDING CONSTRUCTION. 

Ratio: 

3 Journeymen to l Apprentice 
6 Journeymen to 2 Apprentice 
9 Journeymen to 3 Apprentice 
12 Journeymen to 4 Apprentice 
15 Journeymen to 5 Apprentice 

Jurisdiction ( * denotes special jurisdictional 
note) : 
ADAMS, ALLEN, ASHLAND, ASHTABULA, 
ATHENS, AUGLAIZE, BELMONT, BROWN, 
BUTLER, CARROLL, CHAMPAIGN, CLARK, 
CLERMONT, CLINTON, COLUMBIANA, 
COSHOCTON, CRAWFORD, CUYAHOGA, DARKE, 
DEFIANCE, DELAWARE, ERIE, FAIRFIELD, 
FAYETTE, FRANKLIN, FULTON, GALLIA, 
GEAUGA, GREENE, GUERNSEY, HAMILTON, 
HANCOCK, HARDIN, HARRISON, HENRY, 
HIGHLAND, HOCKING, HOLMES, HURON, 
JACKSON, JEFFERSON, KNOX, LAKE, 
LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS, 
MADISON, MAHONING, MARION, MEDINA, 
MEIGS, MERCER, MIAMI, MONROE, 
MONTGOMERY, MORGAN, MORROW, 
MUSKINGUM, NOBLE, OTTAWA, PAULDING, 
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE, 
PUTNAM, RICHLAND, ROSS, SANDUSKY, 
SCIOTO, SENECA, SHELBY, STARK, SUMMIT, 
TRUMBULL, TUSCARAWAS, UNION, VAN WERT, 
VINTON, WARREN, WASHINGTON, WAYNE 



Special Jurisdictional Note : 

Details: 
(A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy 
Construction, Airport Construction Or Railroad Construction Work. 
(B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant, Waste 
Plant, & Water Treatment Facilities, Construction. 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Bricklayer Local 23 Heavy Hwy (B) 

Change # : LCN01-2023ibloc23HevHwyB 

$69.39 
: Mason i I '. Bricklayer 
: Power I 

' 
: Plants 
: Tunnels 
! Amusement i 

Parks B 
~-~·- :==-::::.:.:..:.:.·...:::-..::.·...:::-_··~~~~--L-N-,•~ ·---. ., ""'""'"""" 
~IApprenticell Percent \I l~ ____ __J[____ j[ ____ J[ ______ _j[ _ ii ![ _____ ii [[_ 
;[ lst_year II 70.00 II _~2]--27_ 11 $9.75 t~~:?.~Jl.~?..:5]j[~?.~~oj[ $0.00 ![~o II $0.00 !L~?.:OO il.~-':.~:~~-J..---L=$=5=4 ......... 37---=:;; 

:I 2nd year II 80.00 II $26.71 II $9.75 11 $9.03 ![~0.53 jl~I $0.00 ll_~g_:_?.~ !I $0.00 lli§.:Qg_ll $46.02 !I $59.38 

:! 3rd year ii 90.00 11 $30.05 II $9.75 II $9.03 j~~I $0.00 i§oo 11 $0.00 1[~?-?~UI $49.36 ![ $64.39 

~pecial Calculation Note : NOT FOR BUILDING CONSTRUCTION. 

Ratio: 

3 Journeymen to 1 Apprentice 
5 Journeymen to 2 Apprentice 
9 Journeymen to 2 Apprentice 
12 Journeymen to 4 Apprentice 
·15 Journeymen to 5 Apprentice 

Jurisdiction ( * denotes special jurisdictional 
note): 
ADAMS, ALLEN, ASHLAND, ASHTABULA, 
ATHENS, AUGLAIZE, BELMONT, BROWN, 
BUTLER, CARROLL, CHAMPAIGN, CLARK, 
CLERMONT, CLINTON, COLUMBIANA, 
COSHOCTON, CRAWFORD, CUYAHOGA, DARKE, 
DEFIANCE, DELAWARE, ERIE, FAIRFIELD, 
FAYETTE, FRANKLIN, FULTON, GALLIA, 
GEAUGA, GREENE, GUERNSEY, HAMILTON, 
HANCOCK, HARDIN, HARRISON, HENRY, 
HIGHLAND, HOCKING, HOLMES, HURON, 
JACKSON, JEFFERSON, KNOX, LAKE, 
LAWRENCE, LICKING, LOGAN, LORAIN, LUCAS, 
MADISON, MAHONING, MARION, MEDINA, 
MEIGS, MERCER, MIAMI, MONROE, 
MONTGOMERY, MORGAN, MORROW, 
MUSKINGUM, NOBLE, OTTAWA, PAULDING, 
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE, 
PUTNAM, RICHLAND, ROSS, SANDUSKY, 
SCIOTO, SENECA, SHELBY, STARK, SUMMIT, 



Special Jurisdictional Note : 

Details: 

TRUMBULL, TUSCARAWAS, UNION, VAN WERT, 
VINTON, WARREN, WASHINGTON, WAYNE 

,:A) Highway Construction, Sewer, Waterworks And Utility Construction, Industrial & Building Site Heavy 
-::::onstruction, Airport Construction Or Railroad Construction Work. 
::B) Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work ,Pollution Control,Sewer Plant, Waste 
?lant, & Water Treatment Facilities, Construction. 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Bricklayer Local 23 (Cincinnati) 

Change # : LCN01-2023ibloc23Cinci 

:Craft: Bricklayer Effective Date : 06/07/2023 La~tPo~ted __ :_06/07/2023 

::Pointer 
: Caulker 
(Cleaner 
' 
' Refractory 
:,Workers 

Refractory 
'Worker Hot 
'Pay 

$33.48 

$34.48 

$36.48 I $9.55 LJ 
' 



Special Calculation Note : **In order to utilize a Pre-Apprentice, you must have 1 Registerd 
A.pprentice in your employ. 
~ason Trainees Health and Welfare after 180 days 

.Ratio: 

}-2 Journeyman to 1 Apprentice 
3-4 Journeyman to 2 Apprentice 
S-6 Journeyman to 2 Apprentice 
7-10 Journeyman to 3 Apprentice 

I Apprentice permits 1 Mason Trainee 
! Apprentice permits 1 Mason Trainee 
; Apprenticepermits 2 Mason Trainees 
i Apprentice permits 2 Mason Trainees 

:;-or each additional 5 Journeyman to 1 Apprentice, 
'or every 3 additional Apprentices, 1 Mason Finisher 
:nay be added 
I 

Jurisdiction (*denotes special jurisdictional 
note): 
BROWN, BUTLER, CLERMONT, HAMILTON, 
PREBLE*, WARREN 

:Special Jurisdictional Note: In Preble County the following townships are included: (Dixon, Gasper, 
3raits, Israel, Lanier and Somers) 

.Jetails: 
v1ASON FINISHER:duties shall be to work in all aspects of Masonry construction taking direction from the 
::mployer and the Journeyman Bricklayer & Stone Mason's working on the job. Mason Finisher's may work on 
,.ob site only when a registered apprentice is on job and the ratios in table above will strictly be enforced. 

~efractory work is classified as working with any of the following materials: 
\cid brick, carbon black brick or carbon black block, firebrick grinding, plastics (with a gun) 
:md any resinous cement. 

\:;-ifty cents ($0.50) per hour above scale shall be paid to employees working on free standing industrial or 
nstitutional chimneys which are completely detached from any building structure. 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Bricklayer Local 23 Tile Finisher 

Change# : LCN01-2023ibLoc23TF 

Craft: Bricklayer Effective Date: 09/01/2023 Last Posted: 08/30/2023 
Overtime 

Rate D I BHR II Fringe Benefit Payments l!:=lr=r=~:=o:=:=bl=e =![;u 
I IIH&WIIPensionl I Vac. llAnnuityllOtherllLE(~~TIIM(~~CICJ:=1 ==:::::I 

::====::::!====~I I Classification ll~□□□□□DCII I 
Bricklayer Tile 
Marble 
Terrazzo 
Finisher 

$27.87 

□□□□□□□□□□ ::======ll========l 
~::;;o Base I $28.37 II $9.67 IEJI $0.5411 $0.00 l~I $0.00 II ::JI $0.00 lc::JI $58.87 I 
~~~~:

1
~anderl $27.97 ll~EJl$0.5411$0.00l~EJ~EJE] $58.27 I 

I Apprentices II Percent II II IDC II ii II II II II 
I~-~~o~~s ~~E:JEJI $0.5411 $0.00 l~I $0.00 II $0.00 II $0.00 l~I $43.48 

~~~-~~~n~: c:J~ $ EJ □~EJ□I $0.00 IEJI $45.57 

3rd 6 months 175.00l~ 11 $9.67 1~1 $0.541 ~ $0 I $0.00 II $0.00 ,~1 $47.66 
1201-1800 hrs L__JL__J L_J L_J L__J_ 
4th 6 months fso.oo'l~I $9.67 I~ I $0.00 ,~, $0.00 I' w.oo"71 $0.00 11$38.61l1 $49.75 
1801-2400hrs L__JL__J L_J L_J L_J L__J_ 

!:~1~3~~~t~:s c::J~-=====EJI $0.54 ll $0.00 l~I $0.00 II $0.00 IE:Jc::JI $51.84 

6~~~1~o6n~~s EJE II $9.67 IEJI $0.5411 $0.00 l~I $0.00 II $0.00 I $0.00 ~I $56.02 

1;:i::r □o.oo Fr·ool□0.001$000r.001□0.oo 1$0001□0.001$0001□16.72 □25.08 
Apprenticeship L_J 

Special Calculation Note : Classification title contains "Bricklayer" because contract originates within 
the Bricklayer Local. 
Note that the classification description is clarified after the local union number at the top of the page. 

Ratio: 

1 Journeyman to 1 Apprentice 
5 Journeymen to 1 Apprentice 
10 Journeymen to 2 Apprentices 
15 Journeymen to 3 Apprentices 

Jurisdiction ( * denotes special jurisdictional 
note): 
ADAMS, BROWN, BUTLER, CLERMONT, GALLIA, 
HAMILTON, LAWRENCE, PREBLE*, SCIOTO, 
WARREN,WARREN* 



20 Journeymen to 4 Apprentices 
25 Journeymen to 5 Apprentices 

Special Jurisdictional Note : Warren in the townships of Dixon, Gasper, lsrsel, Somers & Grat.is in 
Prebble County 

Details: 
**In order to utilize a Pre-Apprentice, you must have 1 Registerd Apprentice in your employ.** 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Bricklayer Local 23 Tile Mechanic 

Change# : LCN01-2023ibLoc23TM 

Craft: Bricklayer Effective Date : 09/01/2023 Last Posted: 08/30/2023 
Overtime 

Rate D
I BHR II Fringe Benefit Payments I lrr~v

0
o:;ble I :~~ I 

;:=I ====::::::;11H&WIIPensionll ~~ II Vac. IIAnnuityl Other ILE(?~TI ~~C CJ1::===~1I 

I Classification 11~□□□□□□□1:=======::::::.=======:II 
Bricklayer $32.41 $9.67 $5.85 $0.57 $0.00 $0.25 $0.00 $0.00 $0.00 $48.75 $64.95 
Tile 
Terrazzo 
Marble 
Mason 
Mechanic 

Marble $32.91 
Layout 
Work I 

I 

ll'JLJ□LJLJLJ□LJLJ□ ==:;:======::::::; 

==~~=====$3=3=.9=1 ===~II $9.67 II :JI $0.57 II ,o.oo ILJI ,o.oo l□I ,o.oo II ::J□ 
Swing 
Scaffold 
Worker 

Apprentice Percent 
after 2 
years 

(2400 hrs) 
as 

Apprentice 
Finisher 

~~~~ □Lr
67

I1 :Jl'051

11'°

00

1C: 11'°
00

ll:r·
0

1l::J□ 
6ii§~ □□1 •

967

11 JI ,o,

1ll~ 00ILJ000

11:roo II :JD 
1d2;00 □□I $

967

1□1 $0.5
7 II $O.OO ILJ $O.OO 11:JI $OOO II :JD 

,i§~.□□□□1$0.5711$0.001□□□□□□ 
I II 11 11 11 1□□1 11 11 II 11 11 I 
Special Calculation Note : Classification title contains "Bricklayer" because contract originates within 
the Bricklayer Local. 



Note that the classification description is clarified after the local union number at the top of the page. 

Ratio: 

1 Journeyman to 1 Apprentice 
5 Journeymen to 1 Apprentice 
10 Journeymen to 2 Apprentices 
15 Journeymen to 3 Apprentices 
20 Journeymen to 4 Apprentices 
25 Journeymen to 5 Apprentices 

Jurisdiction { * denotes special jurisdictional 
note): 
ADAMS, BROWN, BUTLER, CLERMONT, GALLIA, 
HAMILTON, LAWRENCE, PREBLE*, SCIOTO, 
WARREN 

Special Jurisdictional Note: In Preble County the Townships of Dixon, Israel, Gasper, Lanier, 
Somers and Gratis. 

Details: 
**In order to utilize a Pre-Apprentice, you must have 1 Registerd Apprentice in your employ.** 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Carpenter & Pile Driver SW District HevHwy 

Change # : LCN01-2023ibCarpSWHevHwy 

Craft : Carpenter Effective Date : 05/03/2023 Last Posted : 05/03/2023 

01 BHR 

II 
Fringe Benefit Payments II Irrevocable IQ;]I 

Fund PWR 

I IIH&WIIPen.sionll 7r~ II Vac. IIAnnuityll Other IILE(~~Tll~~~C II =11 

I Classification 

l□D□□D□DCII 
!Joumeymanll $33.28 11 $8.44 11 $6.95 11$0.6011$0.0011 $4.57 I[ $0.1s JI $0.00 11 $0.00 11 $53.99 11 

!Apprentice II Percent II Ii IDCII Ii Ii Ii Ii II 
1st 6 □~I $8

.4
4

11 ~I $0.60 11$0 ·00 11~□□1$0.00 11 ~II Months 

2nd6 □~I $8.44 11~1$0.60 11$0·00 11~□□1 $
0

.
00 II ~II Months 

3rd 6 □Ell $8
.4

4 11 ~1$
0

.
60

11$
0

.
00 II ~□□I $

0
.
00 ]~II Months 

4th 6 □EJt8.4j~l$0.6011$0.00ll~□□I $0.0011~11 Months 

5th 6 □EJI $8
.4

4
11 ~l$

0
.
60

ll$
0

·
00 II ~□□I $

0
.
00 II ~II Months 

6th 6 ~EJl $8.4j~[$0.60ll$0.00ll~□□I $0.00J~II Months 

I 7th 6 □E II $
8

.4
4

11 ~I $0.
60 II $0

.
00 II ~II $0.1S l□I $

0
.
00 II ~II I Months 

I 8th6 □EJI $8
.4

4
11 ~I $0.

60 II $0
·
00 II ~II $0.1S l□I $

0
.
00 11 ~I I Months 

Special Calculation Note: Other is UBC National Fund. 

Overtime 
Rate 

$70.63 

$50.66 

$53.16 

$55.65 

$58.15 

$60.65 

$63.14 

$65.64 

$68.13 

Ratio: Jurisdiction ( * denotes special jurisdictional 
note): 

1 Journeymen to 1 Apprentice 

An employer shall have the right to employ one (1) / 
Apprentice for one ( 1) Journeyman Carpenter in its 
employment for the first Apprentice employed, and 1 
(1) Apprentice for two (2) Journeyman Carpenter for 
additional Apprectices employed. 
Thereafter, every third additonal carpenter hired shall be 

I 

an apprentice, if available, and if practical for the type 
of work being performed. 

Special Jurisdictional Note : 

BROWN, BUTLER, CHAMPAIGN, CLARK, 
CLERMONT, CLINTON, DARKE, GREENE, 
HAMILTON, LOGAN, MIAMI, MONTGOMERY, 
PREBLE, SHELBY, WARREN 

I 
I 
I 
I 

I 
I 
I 

I 
I 

I 
I 

I 



Details: 
Highway Construction, Airport Construction, Heavy Construction but not limited to:(tunnels,subways,drainage 
projects,flood control,reservoirs). Railroad Construction,Sewer Waterworks & Utility Construction but not 
limited to: (storm sewers, waterlines, gaslines). Industrial & Building Site, Power Plant, Amusement Park, 
Athletic Stadium Site, Sewer and Water Plants. 
When the Contractor furnishes the necessary underwater gear for the Diver, the Diver shall be paid one and one 
half ( 1 & 1 /2) times the journeyman rate for the time spent in the water. 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Carpenter & Pile Driver 
SW Zone 2 

Change # : LCN01-2023ibloc2SWZone2 

Craft: Carpenter Effective Date : 06/0~2023 Last Posted : 06/07/2023 

,~atio: 

( Journeyman to 1 Apprentice 

Special Jurisdictional Note : 

Jetails: 

Jurisdiction (*denotes special jurisdictional 
note) : 
BROWN, BUTLER, CLERMONT, CLINTON, 
HAMILTON, WARREN 

::::arpenter duties shall include but not limited to: Pile driving, 
nilling,fashioning,joining,assembling,erecting,fastening, or dismantling of all material of 



wood,plastic,metal,fiber,cork,and composition, and all other substitute materials: pile driving,cutting,fitting,and 
Jlacing of lagging, and the handling,cleaning,erecting,installing,and dismantling of machinery,equipment,and 
~recting pre-engineered metal buildings. 
Pile Drivers work but not limited to: unloading, assembling,erection,repairs,operation,signaling,dismantling, and 
'·eloading all equipment that is used for pile driving including pile butts. pile butts is defined as sheeting or scrap 
Jiling. Underwater work that may be required in connection with the installation of piling. The diver and his 
iender work as a team and shall arrive at their own financial arrangements with the contractor.Any configuration 
l)f wood, steel, concrete, or composite that is jetted, driven, or vibrated onto the ground by conventional pile 
driving equipment for the purpose of supporting a future load that may be pemrnnent or temporary. 
)riving bracing,plumbing,cutting off and capping of all piling whether wood,metal,pipe piling or composite. 
oading, unloading, erecting, framing, dismantling, moving, and handling of pile driving equipment. piling used 
n the construction and repair of all wharves, docks, piers, trestles, caissons, cofferdams, and the erection of all 

';ea walls and breakwaters. All underwater and marine work on bulkheads, wharves,docks,shipyards, caissons, 
Jiers, bridges, pipeline work, viaducts, marine cable and trestles, as well as salvage and reclamation work where 

1iivers are employed. 
':late shall include carpenters, acoustic, and ceiling installers, drywall installers, pile drivers, and floorlayers. 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Carpenter Floorlayer SW District G 

Change#: LCN01-2023ibloc5WG 

Craft: Carpenter Effective Date: 09/20/2023 Last Posted: 09/20/2023 

$28.29 

$59.64 

Special Calculation Note : Other fs for UBC National Fund and Install 

Ratio: 

1 Journeymen to 1 Apprentice 

Special Jurisdictional Note: 

Details: 

Jurisdiction ( * denotes special jurisdictional 
note) : 
BROWN, BUTLER, CHAMPAIGN, CLARK, 
CLERMONT, CLINTON, DARKE, GREENE, 
HAMILTON, LOGAN, MIAMI, MONTGOMERY, 
PREBLE, SHELBY, WARREN 

Scope of work shall include, but not be limited to: receiving,unloading,handling,distribution and installation of 
all carpeting materials,carpet padding or matting materials and all resilient materials whether for use on walls, 



floors,counter, sink,table and all preparation work necessary in connection therewith, including sanding work. 
the installation of nonstructural under-layment and the work of removing, cleaning waxing of any of the above. 
Carpeting shall include any floor covering composed of either natural or synthetic fibers that are made in 
breadths to be sewed, fastened or directly glued to floors or over cushioning sound-proofing materials.Resilient 
Floors shall consist of and include the laying of all special designs of wood,wood block, wood composition, 
cork, linoleum, asphalt, mastic, plastic, rubber tile,whether nailed or glued. 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Carpenter Millwright Local 1090 SW Zone I 

Change # : LCN01-2023ibloc1090SWZ1 

Craft: Carpenter Effective Date: 09/20/2023 Last Posted: 09/20/2023 

Special Calculation Note : Other ($0.18) $0.13 National Fund and National Millwright Fund $0.05 

Ratio: 

3 Journeymen to 1 Apprentice 

Special Jurisdictional Note: 

Details: 

Jurisdiction ( * denotes special jurisdictional 
note) : 
BROWN, BUTLER, CLERMONT, CLINTON, 
HAMILTON, WARREN 













Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Cement Mason Statewide HevHwy 

Change # : LCN01-2023ibCementHevHwy 

Craft: Cement Mason Effective Date: 05/01/2023 Last Posted: 04/26/2023 

01 BUR II Fringe Benefit Payments I Irrevocable G;J Overtime 
Fund Rate R 

I IIH&WIIPensionll ~t II Vac. 11AnnuityllOtherllLE(~)ETIIM(~~C11= II 
I Classification 

lf~□□□□□DCII 
'cement 11 $33.74 11 $

8
.
50 IEJI $0.

65 II $0
·
00 II~ II $

0
.
01 II ~II $0

.
00 II~ II $69.63 

I 
1Mason 

!Apprentice I Percent II IDCJ I II II II 
I 1st Year 70.00 ii $23.62 11 $8.50 $7.55 11 $0.65 11 $0.00 ii $2.25 $0.07 $0.00 11 $0.00 11 $42.64 II $54.45 

I 2nd Year 80.00 II $26.99 11 $8.50 $7.55 11 $0.65 II $0.00 11 $2.25 $0.07 $0.00 11 $0.00 11 $46.01 II $59.51 

I 3rd Year 90.00 II $30.37 11 $8.50 $7.55 11 $0.6511$0.0011 $2.25 $0.07 $0.00 11 $0.00 11 $49.39 II $64.57 

Special Calculation Note : Other $0.07 is for International Training Fund 

Ratio: 

1 Journeymen to 1 Apprentice 
2 to 1 thereafter 

Jurisdiction ( * denotes special jurisdictional 
note}: 
ADAMS, ALLEN, ASHLAND, ASHTABULA*, 
ATHENS, AUGLAIZE, BELMONT, BROWN, 
BUTLER, CARROLL, CHAMPAIGN, CLARK, 
CLERMONT, CLINTON, COLUMBIANA, 
COSHOCTON, CRAWFORD, CUYAHOGA*, 
DARKE, DEFIANCE, DELAWARE, ERIE, 
FAIRFIELD, FAYETTE, FRANKLIN, FULTON*, 
GALLIA, GEAUGA*, GREENE, GUERNSEY, 
HAMILTON, HANCOCK*, HARDIN, HARRISON, 
HENRY*, HIGHLAND, HOCKING, HOLMES, 
HURON, JACKSON, JEFFERSON, KNOX, LAKE*, 
LAWRENCE, LICKING, LOGAN, LORAIN, 
LUCAS*, MADISON, MAHONING, MARION, 
MEDINA, MEIGS, MERCER, MIAMI, MONROE, 
MONTGOMERY, MORGAN, MORROW, 
MUSKINGUM, NOBLE, OTTAWA, PAULDING, 
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE, 
PUTNAM*, RICHLAND, ROSS, SANDUSKY, 
SCIOTO, SENECA, SHELBY, STARK, SUMMIT, 
TRUMBULL, TUSCARAWAS, UNION, VAN WERT, 
VINTON, WARREN, WASHINGTON, WAYNE, 
WILLIAMS, WOOD*, WYANDOT 

Special Jurisdictional Note : (A) Highway Construction, Sewer, Waterworks And Utility Construction, 
Industrial & Building Site, Heavy 

I 

I 

I 
I 
I 
I 
I 



Construction, Airport Construction Or Railroad Construction Work, Power Plant, Tunnels, Amusement 
Park, Athletic Stadium Site Work, Pollution Control, Sewer Plant, Waste & Water Plant, Water 
Treatment Facilities Construction. 

*For Power Plant, Tunnels, Amusement Park, Athletic Stadium Site Work, Pollution Control, Sewer 
Plant, Waste & Water Plant, Water Treatment Facility Construction work in the following Counties: 
Ashtabula, Cuyahoga, Fulton, Geauga, Hancock, Henry, Lake, Lucas, Putnam and Wood Counties, 
those counties will use the Cement Mason Statewide Heavy Highway Exhibit B District 1 Wage Rate. 

Details: 
This rate replaces the previous Cement Mason Heavy Highway Statewide Rates (Exhibit A and Exhibit B rates), 
except for Cement Mason Statewide Heavy Highway Exhibit B Dist 1. sks 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Cement Mason Local 132 (Cincinnati) 

. Change # : LCN01-2023ibLoc132 

Craft: Cement Effective Date: 06/01/2023 Last Posted: 05/31/2023 

01 BHR 

II 
Fringe Benefit Payments 

I 
Irrevocable l~I Overtime 

Fund PWR Rate 

I IIH&W,1Pensionll ~~ II Vac, 11AnnuityllOtherllLE(~~TIIM(~~C1c= II 
I 

Classification 

II~□ □□□□DI 
Cement 

I 
$30.50 II $

1
.
60 11~1 $0.

65 II $0
·
00 11~1 $0

·
06 II ~II $0

.
00 I~ II $60.80 

Mason 

!Apprentice 11 Percent I[ II 11:=JCII II II 
I 1st yr II 70.00 II $21.35 l~I $6.s0 Ii $0.65 II $o.oo II $0.24 $0.0611 $0.00 $0.0011 $36.40 $47.08 

I 2nd yr II 80.00 II $24.40 11 $1.60 11 $6.so 11 $0.6511$0.0011 $0.24 $0.0611 $0.00 $0.0011 $39.45 $51.65 

I 3rd yr II 90.00 II $27.45 11 $1.60 11 $6.50 11$0.6511$0.0011 $0.24 $0.0611 $0.00 $0.0011 $42.50 $56.23 

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this 
time. *Other is International Training 

Ratio: 

1 Journeymen to 1 Apprentice 
4 Journeymen to 2 Apprentice 
7 Journeymen to 3 Apprentice 
10 Journeymen to 4 Apprentice 

Special Jurisdictional Note : 

Details: 

Jurisdiction ( * denotes special jurisdictional 
note) : 
BROWN, BUTLER, CLERMONT, HAMILTON, 
HIGHLAND, WARREN 

*Cement Masons working on silo & slip form work shall receive $.50 per hour over Journeyman scale. 
*Cement Masons working on swinging scaffolds shall receive $.50 per hour over Journeyman scale. 
*Cement Masons working on high lifts from 20' and above shall receive $.50 per hour over Journeyman scale. 

I 

I 

I 
I 
I 
I 
I 







Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Electrical Local 71 High Tension Pipe Type Cable 

Change # : LCN01-2023ibLoc7 

Craft: Lineman Effective Date : 03/01/2023 Last Posted : 03/01/2023 

D
I BHR II Fringe Benefit Payments I lrr~v

0
o:;ble ~ Ov~::~me 

I:= ===~11H&WIIPensionll 7r~ II Vac. ,,AnnuityllOtherllL~~)ET11~~~C,1~1 I 

I Classification l□□□□D□DCII I 
,::=~=!::=:=i:=:l===:~' ===$4=8.=59==~'' $7.00 II~, $0.4911 $0.00 II~ II $0.751□1 $0.00 ll =::=11 $94.24 I 
t~:~ :=I ==$4=8=.5=9 =~II $7.00 II :JI $0.49 II $0.00 II :JI $0.75 IC:II $0.00 II ::J□ 

~;£~00 $48.59 l[:I:r-·9rOOll:JLJLJ□□□ 
::========: joperator A $43.54 II $7.00 II $1.31 II $0.44 II $0.00 II $10.45 II $0.7511 $0.00 II $0.00 II $63.49 II $85.26 I 

1:==:===~:=========: 
!Operator B j $38.54 II $7.00 II $1.16 II $0.39 II $0.00 II $9.25 II $0.75 II $0.00 II $0.00 II $57.09 II $76.36 I I~===::=========: joperator C II $30.97 II $7.00 II $0.93 II $0.3111 $0.00 II $7.43 II $0.7511 $0.00 II $0.00 II $47.39 II $62.88 I 
1:===~:=========: 

~T~M $24.30 □c r24r·l:J□□□□□ 
:==:==:::~=====~ --Groundman $26.72 $7.00 $0.80 $0.27 $0.00 $6.41 $0.75 $0.00 $0.00 $41.95 $55.31 
0-12 
months 
Exp 
w/CDL 

!~?d™I $26.72 ro•1c:r-2711$00011:r07511:0011$0001□□ 
:======~ 

□□□□□□□□□□ ~:~::::' l::===$3=8=.5=4 ====:II $7.00 II :JI $0.39 II $O.OO ll :11 $0.75 11: II $O.OO 11::J□ 

Groundman 
1 yr or 
more 
w/CDL 

$31.58 

~:~~:u~' I $
34
.
75 r' 00

IL r3T000
ILJl$

01l: r00

I□□ 
~~::;' I $30.97 rooe: r.3TOOOILJl$07511: r•oo1□□ 



X-Ray I 
Technician 

$48.59 

Special Calculation Note : Other is Health Retirement Account 

Operator "A" 
John Henry Rock Drill, D-6 {or equivalent) and above, Trackhoe Digger, {320 Track excavator), 
Cranes (greater then 25 tons and less than 45 tons). 

Operator "8" 
Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure 
Digger-wheeled or tracked, all Tension wire Stringing equipment. 

Operator "C" 
Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton & below), 
Skid Steer Loaders, Material Handler. 

*All Operators of cranes 45 ton or larger shall be paid the journeyman rate of pay. $0.30 is for Health 
Retirement Account. 

Ratio: 

1 Journeyman to 1 Apprentice 

Jurisdiction ( * denotes special jurisdictional 
note): 
ADAMS, ASHLAND, ASHTABULA, ATHENS, 
AUGLAIZE, BELMONT, BROWN, BUTLER, 
CARROLL, CHAMPAIGN, CLARK, CLERMONT, 
CLINTON, COLUMBIANA, COSHOCTON, 
CRAWFORD, CUYAHOGA, DARKE, DELAWARE, 
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA, 
GEAUGA, GREENE, GUERNSEY, HAMILTON, 
HARRISON, HIGHLAND, HOCKING, HOLMES, 
JACKSON, JEFFERSON, KNOX, LAKE, 
LAWRENCE, LICKING, LOGAN, LORAIN, 
MADISON, MAHONING, MARION, MEDINA, 
MEIGS, MERCER, MIAMI, MONROE, 
MONTGOMERY, MORGAN, MORROW, 
MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE, 
PORTAGE, PREBLE, RICHLAND, ROSS, SCIOTO, 



Special Jurisdictional Note: 

Details: 

SHELBY, STARK, SUMMIT, TRUMBULL, 
TUSCARAWAS, UNION, VINTON, WARREN, 
WASHINGTON, WAYNE 

Heli - Arc Welding will be paid $.30 above Journeyman rate. Additional compensation of 10% over the 
Journeyman Lineman and Journeyman Technician for performing work on structures outside of buildings such 
as water towers, smoke stacks, radio and television towers, more than 75' above the ground. 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Electrical Local 71 Outside Cincinnati 

Change # : LCN01-2023ibLoc71 Cincinnati 

Craft: Lineman Effective Date: 03/01/2023 Last Posted: 03/01/2023 

Groundman 
0-21 
Months 
(W/CDL) 

2nd 1,000 
hours 

3rd 1,000 
hours 

4th 1,000 
hours 

$25.03 

$31.07 



$52.47 

$56.21 

$59.95 

$63.79 

$67.43 

$71.19 

$74.93 

Special Calculation Note: Other is for Safety and Education Fund ($0.06) And HRA ($0.50). 

Ratio: 

1 Journeymen to 1 Apprentice 

Special Jurisdictional Note : 

Details: 

Jurisdiction ( * denotes special jurisdictional 
note) : 
BROWN, BUTLER, CLERMONT, HAMILTON, 
WARREN 

I 

I 

I 

I 

A groundman when directed shall assist a Journeyman in the performance of his/her work on the ground, 
including the use of hand tools. A Groundman under no circumstances shall climb poles, towers,ladders, or work 
from an elevated platform or bucket truck. 

No more than three (3) Groundmen shall work alone. Jobs with more that three Groundmen shall be supervised 
by a Groundcrew Foreman, Journeyman Lineman, Journeyman Traffic Signal Technician or an Equipment 
Operator. 

Scope of Work: installation and maintenance of highway and street lighting, highway and street sign lighting, 
electronic message boards and traffic control systems, camera systems, traffic signal work, substation and line 
construction including overhead and undergro1..1nd projects for private and industrial work as in accordance with 
the IBEW Constitution. This Agreement includes the operation of all tools and equipment necessary for the 
installation of the above projects. 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Electrical Local 71 Outside Utility Power 

Change # : LCN01-2023ibLoc7 

Craft: Lineman Effective Date: 03/01/2023 Last Posted : 03/01/2023 

D
I BHR II Fringe Benefit Payments I Irr~v;::ble [;;J Ov~:!~me I 

::=I ===~11H&WIIPensionll 7r~ II Vac. ,1AnnuityllOtherllLE(~)ET11~~~CICJI I 

I Classification II ~□□□□□□□:::::==I ==========!,I 
~!:~=~:l I $46.03 II $7.00 1~11 $0.4611 $0.00 II~ 11 $0.751□1 $0.00 ic::= 11 $89.68 I 
:====~:=======: 
~~:~:~: I $46.03 II $7.00 ll~JI $0.46 II $0.00 ll~ll $0.75 II ~I $0.00 lc::=ll $89.68 I 

::========: ~;~~:r I $48.21 lr:JEJl$0.48ll$0.00ll~□□E:J~I $93.56 

!Operator A II $41.26 JI $7.00 II $1.24 !I $0.41 II $0.00 II $9.90 II $0.75 II $0.00 II $0.00 II $60.56 II $81.19 

joperator B 11 $36.47 11 $7.00 II $1.09 II $0.36 II $0.00 II $8.75 JI $0.75 11 $0.00 11 $0.0011 $54.42 11 $72.65 

!Operator C JI $29.28 II $7.00 II $0.88 II $0.29 II $0.00 II $7.03 II $0.75 II $0.00 II $0.00 II $45.23 II $59.87 

g:mm $23.02 □□□□□□□□□□ 
Groundman 
0-12 
months 
Exp 
w/CDL 

$25.32 $7 .00 $0. 76 $0.25 $0.00 $6.08 $0. 75 $0.00 $0.00 $40.16 $52.82 



!Apprentice II Percent II II ll~Cll II II II II II 
lsth~~oo EJ~I $7.00 II~ II $0.2811 $0.00 II~ II $0.7511 ::] $0.00 II~ II $56.92 

I 2n~OOO lc::J~I $7.00 ll~ll $0.30 II $0.00 II~ JI $0.751□[ $0.00 II~ II $61.01 

3rd 1000 ~~I $?.OO 11~11 $0.32 II $0·00 IE II $O.?S II ::=11$0.00 1~11 $65.10 
hrs 

4th 1000 c:J~I $?.OO II~ II $0.35 II $0·00 II~ II $O.?S II ::=11 $0.00 II~ II $69.20 
hrs 

5th 1000 EJ[:::JI $7.00 II~ II $0.3711 $0.00 ll~JI $0.75 l□l $0.00 II~ II $73.30 
hrs 

6th 1000 C::J~I $7.0011~11$0.3911$0.0011~1 $0.751~11$0.0011~11 $77.39 
hrs 

7th 1000 c:Jc::JI $7.0011~11 $0.4111$0.0011~11 $0.751□1$0.0011=::JI $81.48 
hrs 

Special Calculation Note : Other is Health Retirement Account 
Operator "A" 
John Henry Rock Drill, D-6 (or equivalent) and above, Trackhoe Digger, (320 Track excavator), 
Cranes (greater then 25 tons and less than 45 tons). 

Operator "B" 
Cranes (greater than 6 tons and up to 25 tons), Backhoes, Road Tractor, Dozer up to D-5, Pressure 
Digger- wheeled or tracked, all Tension wire Stringing equipment. 

Operator "C" 
Trench, Backhoe, Riding type vibratory Compactor, Ground Rod Driver, Boom Truck (6 ton & below), 
Skid Steer Loaders, Material Handler. 

Ratio: 

( 1) Journeyman Lineman to ( 1) Apprentice 

Jurisdiction ( * denotes special jurisdictional 
note): 
ADAMS, ASHLAND, ASHTABULA, ATHENS, 
AUGLAIZE, BELMONT, BROWN, BUTLER, 
CARROLL, CHAMPAIGN, CLARK, CLERMONT, 
CLINTON, COLUMBIANA, COSHOCTON, 
CRAWFORD, CUYAHOGA, DARKE, DELAWARE, 
FAIRFIELD, FAYETTE, FRANKLIN, GALLIA, 
GEAUGA, GREENE, GUERNSEY, HAMILTON, 
HARRISON, HIGHLAND, HOCKING, HOLMES, 
JACKSON, JEFFERSON, KNOX, LAKE, 
LAWRENCE, LICKING, LOGAN, LORAIN, 
MADISON, MAHONING, MARION, MEDINA, 
MEIGS, MERCER, MIAMI, MONROE, 
MONTGOMERY, MORGAN, MORROW, 
MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE, 
PORTAGE, PREBLE, RICHLAND, ROSS, SCIOTO, 
SHELBY, STARK, SUMMIT, TRUMBULL, 
TUSCARAWAS, UNION, VINTON, WARREN, 
WASHINGTON, WAYNE 

Special Jurisdictional Note : 0.30 is for Health Retirement Account. 

Details: 
Heli - Arc Welding will be paid $.30 above Journeyman rate. Additional compensation of 10% over the 

I 

I 
I 

I 
I 

I 
I 

I 



Journeyman Lineman and Journeyman Technician for performing work on structures outside of buildings such 
as water towers, smoke stacks, radio and television towers, more than 75' above the ground. 







Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Electrical Local 82 Inside 

Change # : LCN01-2022ibLoc82in 

Craft : Electrical Effective Date : 12/05/2022 Last Posted : 11/23/2022 
-·· ·························· .. •··-·············· ····· ..... . . . . ...... ·;=====:::::::::;-.====·--:;·--;::===::::;1 DI BHR l,!,I Fringe Benefit Payments Ill Irrevocable ]I Total I Overtime 

. II Fund II PWR Rate 

I
~ ========:jt&W II! PensionJ[ App I[ Vac. l[Annuityj[ther jlLECETjl MISC ICJll 
. i ' I Tr. I I i II (*) II (*) [ [ :==============;j _ _JL..----' ----.. -J •. _______ ...]. ·------' . '... ____ _; ...•. 

I Classification 1□1□i□l□i□i□1DiDil 
. . __J . ···-···_J ....... J ' .. _J . ! . __ _j::=· =====:;;;::==··-=·-· =· .. ····::::::;··· ! 

jElectrician II $34.25 \l_ii&!I $9.63 II $0.5811 $0.00 JI $3.60 i[}~I $0.00 !I $0.00 !I S55.51 !I $72.63 i 

JApprenticell Percent ILJI ILJCJI [[ ___ JI \I II I 

I_s~~~~~~soll 42.00 IEJE:l□M□r:J□I $0.00 l~ll $19.32 II:= =$2=6=.5=2==-~ 

~~i[~~~~ c:1::r·
01

J□l:r
0

l:f°
0

~1C: II $OOOl□LJ 
~~~r;:;~~ LJLI692 ILJ[:T"1:f"~I: II $O.OO l□LJ 
4thperiod □2.00 □1781 □□5.00 l"'T0011 $1.87 !.[$001□000 [$0.001□31.95 □40.85 3501-5000 ! 
~ I 

;~~r~~~~ LJLII $70

711:r3·11'~0l:' IIWOo c: II 10~00 !□□ 
::~r1~~~□□LJLJ□□LJ□LJ□□LJ 

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this 
time. 

Ratio: 

1 to 3 Journeymen to 3 Apprentices 
4 to 6 Journeymen to 6 Apprentices 
per job site 

Jurisdiction (*denotes special jurisdictional 
note) : 
CLINTON, DARKE, GREENE, MIAMI, 
MONTGOMERY, PREBLE, WARREN* 

Special Jurisdictional Note : The followirig townships in Warren County are included: Clearcreek, 
Franklin and Wayne. 

Details: 
Only correction made on 6-19-19 was the 5th year Apprentice fb. 







Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Electrical Local 82 Lightning Rod 

Change # : LCN02-2022ibLoc82 

Craft : Electrical Effective Date : 12/05/2022 Last Posted : 11/23/2022 

01 BHR 

II 
Fringe Benefit Payments 

II 
Irrevocable I Fund I 

I 
II H&W IIPensionl[jpp 11 Vac. IIAnnuityll Other IILECETII MISC ii 
I I T!:_J J I (*) I (*) : 

I 
Classification 

ID□□□□□□□ 

Total 
II 

Overtime 
PWR Rate 

II 
I 
I 
I 
' ! 
! 

Electrical $32.79 

□□□□□□□□□□ 
Lightning 
Rod 

Technican 

I II II II II [_J[__jj 11 ll II II II 
Special Calculation Note : No Apprentice approved by OSAC. 

Ratio: Jurisdiction (*denotes special jurisdictional 
note) : 
CLINTON, DARKE, GREENE, MIAMI, 
MONTGOMERY, PREBLE, WARREN* 

Special Jurisdictional Note : The following townships in Warren County are included: (Clearcreek, 
Franklin and Wayne) 

Details: 

' 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Electrical Local 82 Voice Data Video 

Change # : LCN01-2023ibLoc82VDV 

Craft: Voice Data Video Effective Date: 11/27/2023 Last Posted: 11/22/2023 

Electrical 
Installer 
Technician 
A 

$27.70 



Ratio: 

1 J oumeymen to 2 Apprentice 

Jurisdiction ( * denotes special jurisdictional 
note): 
CLINTON, DARKE, GREENE, MIAMI, 
MONTGOMERY, PREBLE, WARREN* 

Special Jurisdictional Note : The following townships in Warren County are included: (Clearcreek, 
Franklin and Wayne) 

Details: 
Work covered but not limited to: installation which utilize transmission and/or transference of voice, sound, 
vision or digital for commercial, education, security and entertainment purposes for the following: 

TV monitoring and surveillance, background-foreground music, intercom and telephone interconnect, inventory 
control systems, microwave transmission, multimedia, multiplex, nurse call system, radio page, school intercom, 
sound and low voltage master clock systems. 

Fire Alarm work is excluded on all new construction sites or wherever the fire alarm system is installed in 
conduit. 

All HVAC control work is not covered by this wage rate but by the Inside Electrical wage rate. 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Electrical Local 648 Voice Date Video 

Change # : LCN01-2023ibLoc648VDV 

Craft: Voice Data Video Effective Date: 11/27/2023 Last Posted: 11/22/2023 

DI 
BHR II Fringe Benefit Payments I Irrevocable iToW7 Overtime 

_ Fund ~ Rate 

1:=======:1:==1 ::i====;-;w □=Pensi===;;=on ~=// ;;===E]:::::;;=:· □=nuity:::;;:::=□===:er:= ~=E(?~::::::;;:::::T CTI===:(~~C c= II 
I Classification l□□□□D□□□I:=== =~,, 
Electrical 
Installer 
Technician 
A 

$29.30 

□□□□□□□□□□ :=====::=======: 

~:;: $27.84 l~701L:r,Toool□l$000II $: rool□□ 
::::=:=====:::::::: 

:w1e, $26.37 I $6.70 l□0.79 I $05TOOOl□4.40 I $000 l□0.00 I $000 l□38.76 □51.95 
Technician 
B 

:=========l 
~~~~~;SI I $19.05 II $3.9411~1 $0.3611 $0.00 l~I $0.00 II ~II $0.00 II~ II $35.45 . I 

~======~~~::~~~==~ ==~===~~===:~===:::~===:~=====~ 

:~~hrr_:sr~~~ □5.00 □21.98 I $6.66 ILJ0.66 I $042 II $0001□4.40 I $0.00 ILJ0.00 I $000 1□34.12 $4~!:fo l,~;!,, .. 
i ;1,1::.: 
~ . 1 'I 



Ratio: 

1 Technician to 2 Apprentice 

Jurisdiction ( * denotes special jurisdictional 
note): 
BUTLER, WARREN* 

Special Jurisdictional Note : The following townships In Warren County are included: (Deerfield, 
Hamilton, Harlan, Massie, Salem, Turtle Creek, Union, and Washington) 

Details: 
The following work is excluded from the Teledata Technician work scope: 
*The installation of computer systems in industrial applications such as assembly lines, robotics, computer 
controller manufacturing systems. 
*The installation of conduit and/or raceways shall be installed by Inside Wireman. On sites where there is no 
Inside Wireman employed, the 
Teledata Technician may install raceway or conduit not greater than 10 ft. 
*Fire Alarm work is excluded on all new construction sites or wherever the fire alarm system is installed in 
conduit 
*All HVAC control work. 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Electrical Local 648 Inside 

Change# : LCN01-2023ibLoc648in 

Craft : Electrical Effective Date : 09/13/2023 Last Posted : 09/13/2023 

01 BHR 

ii 
Fringe Benefit Payments 

I 
Irrevocable [1;J Fund R 

I IIII&WIIPensionlti~ l[~ac. !IAnnuityllOth:JLE(:~Tll~~~CiC]I 

I Classification 

ID□□ :□□□ I _J 
IEiectrician 11 $34.00 If $7.45 11 $7.64 l~§ooll $5.36 1@.-02JI $0.00 11 $0.00 11 $55.98 II == == - == r ~ == == 
IApprenticej I Percent 11=71 ICJ[ _____ JI II II II II II 

1st period ~~II $4

.

32 IE II $0.

26 ll_~-~~~J□e~-5~JEII $0

.

00 I~ II 0-1000 hrs 

Overtime 
Rate 

I 

i 
$72.98 I 

I 
$33.66 

I 

':!iiS' LJL II $4.321□1$0.2
6

11'
0

·
00 II :1:1: II so.oo ]□□ 

3rd period LJLJl1Jt~t°.,~ t~""t:J:6 !UL"" I□□ 2001-

3500 hrs 

4th period 

LJ□t·' 11 s•.s' ltJt°l:Jl$"
6

'JLJ□□□ 3501-
5000 hrs 

,:~!E,' □I $2210 II,,., 11 ::Jl'0.33 I ,o.oo □ $0.66 ILII ,ooo II ::J□ 
6th period LJL ll

1145 ILJ":f°""ILJ '"·771□t""ILJ□ 6501-

8000 hrs 

Special Calculation Note : Other is NEBF (Natioanl Electrical Benifit Fund.) 

Ratio: 

1-3 Journeyman to 2 Apprentices or fraction thereof: 
4-6 Journeymen to 4 Apprentice 
7-9 Journeymen to 6 Apprentice 
10-12 Journeymen to 8 Apprentice 
first person assigned to any job site shall be a 
Journeyman 

Jurisdiction ( * denotes special jurisdictional 
note) : 
BUTLER, WARREN* 

Special Jurisdictional Note: In Warren County the following townships are included: (Deerfield, 
Hamilton, Harlan, Massie, Salem, Turtle Creek, Union, and Washington) 



Details: 
Electricians while splicing cable shall receive $.50 an hour above the regular electrical rate. 

All work that requires the use of gas masks or respirators, shall be paid 50% above the appropriate rate of pay. 
Work up to & including 40 fed shall be paid $.50 over the journeyman rate. All work from a Boatswain Chair, 
Swinging Scaffold, or Barrel shall be at double the Journeyman rate. Workmen required to work 50 feet or more 
below the surface of the earth will be paid 50% above the Journeyman rate. 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Electrical Local 648 Lt Commercial South West 

Change # : LCN01-2023ibloc648in 

Craft: Electrical Effective Date · 01/11/2023 Last Posted · 01/11/2023 
Overtime 

Rate 
0□1 F,;nge Benefit Payments - . II '"';::;"'e I :~; -- I 

!..---'-====' ===;II H&W ,rPension!I ~~ I[ Vac._llAnnuityltt~e~llL~~)ETII M(~~c II:= ====:::::::::1:=.:[== __ =====:j 
Classificationl□D□□D□D□ 

JE!ectrician II $33.00 II $7.35 II $7.80 II $0.50 II $0.00 l~o 11 $0.99 II $0.00 II $0.20 II~ ==$5=4.=64===,;=II ==$7=1.=l_~=--=~_1
1 

:r~~~"" I 125

·'" ll:JL II 10

-

76
11 $O.OO IL:JLJC:I:Jc::JC:J 

:~~~h-H,s □c:1:11 $0.
76 

II $O.OO II 10:JL:I:f 0°0 11=:Jc:J 
:J.~h"" LJLJI 10~] 10.1r, Ir"" JC~''J'oj[~o~o 1[10~0-lc:Jc:J 
rnL, LJLJLJI $0.76 11 $OOOJLJLJL 11 $0.00 II=:= JI $33 7: J 

::EL LJLJLJI $0.7611 $001:JLJI ~000 II $0.00 11=::= II $31~0-J 
!:EL, I $14.00 ILJLJI $0.76 II $0.00 II $0.42 ILJL II $0.00 lc:Jc:J 
1~.:~~~s l~~EJ□□EJ□□Ell $21.69 II $28.26 I 
Special Calculation Note : Other is for NEBF (National Electrical Benifit Fund) 

Ratio: 

Construction Electrician and Construction Wireman 
Ratio 
There shall be a minimum ratio of one inside 
Journeyman to every ( 4) employees of different 
classification per jobsite. An inside Journeyman 
Wireman is required on the project as the fifth (5th) 
worker or when apprentices are used 

Jurisdiction (*denotes special jurisdictional 
note): 
BUTLER, WARREN* 

Special Jurisdictional Note : In Warren County the following townships are included: (Deerfield, 
Hamilton, Harlan, Massie, Salem, Turtle Creek, Union, and Washington) 



The scope of work for the light commercial agreement shall apply to the following facilities not to 
exceed 200,000 square feet; office buildings, shopping centers, auto sales agencies and garages, 
churches, funeral homes, nursing homes, hotels, retail and wholesale facilities, small stand-alone 
manufacturing facilities when free standing and not part of a larger facility (not to exceed 50,000 
square fee), solar projects (500 panels or less) unless otherwise covered under the agreement, 
lighting retrofits (when not associated with remodels involving branch re-circuiting) lighting retrofits 
shall be defined as the changing of lamps and ballasts in existing light fixtures and shall also include 
the one for one replacement of existing fixtures, warehouses, gas stations, food service centers, 
restaurants, entertainment facilities, hospitals, clinics, motels, residential buildings. 

Details: 
Electricians while splicing cable shall receive $.50 an hour above the regular electrical rate. 

All work that requires the use of gas masks or respirators, shall be paid 50% above the appropriate rate of pay. 
Work up to & including 40 feet shall be paid $.50 over the journeyman rate. All work from a Boatswain Chair, 
Swinging Scaffold, or Barrel shall be at double the Journeyman rate. Workmen required to work 50 feet or more 
below the surface of the earth will be paid 50% above the Journeyman rate. 









Preva-iling Wage Rate 
Skilled Crafts 

Name of Union: Glazier Local 387 

Change # : LCN01-2023ibLoc387 

Craft: Glazier Effective Date: 11/22/2023 Last Posted: 11/22/2023 

01 BHR 

II 
Fringe Benefit Payments 

II 
Irrevocable I~ Overtime 

Fund PWR Rate 

I IIH&WIIPensionll i/ II Vac. llAnnuityllOther,1L~~~Tll~~CICJI 

I 
Classification 

l□□□□D□□□I 
!Glazier II 

$31.95 11 $6.so 11 $11.25 II $0.4511$0.0011 $0.00 $0.00 11 $0.00 11 $0.00 $50.15 
II 

$66.12 

!Apprentice Percent 
II II 1001 II II I 

I 
1st Year 65.00 

II 
$20.77 11 $6.50 11 $7.86 11 $0.45 II $0.0011 $0.00 $0.00 JI $0.00 11 $0.00 1 $35.58 $45.96 

I 2nd Year 75.00 
II 

$23.96 11 $6.so 11 $8.83 11 $0.4511 $0.0011 $0.00 $0.00 11 $0.00 11 $0.00 1 $39.74 $51.72 

I 3rd Year 85.00 II $27.16 11 $6.50 11 $9.80 11 $0.45 II $0.0011 $0.00 $0.00 11 $0.00 11 $0.00 11 $43.91 $57.49 

I 4th Year 95.00 
II 

$30.35 11 $6.50 11 $10.11 II $0.45 II $0.0011 $0.00 1 $0.00 11 $0.00 11 $0.00 11 $48.07 $63.25 

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this 
time. 

Ratio : Jurisdiction ( * denotes special jurisdictional 
note): 

Each employer may employ and train Apprentices in the ADAMS, BROWN, BUTLER, CHAMPAIGN, 
following ratio to journeymen workers employed. CLARK, CLERMONT, CLINTON, DARKE, 
1 Journeymen to 1 Apprentice FAYETTE*, GREENE, HAMILTON, HIGHLAND, 

MIAMI, MONTGOMERY, PREBLE, WARREN 

Special Jurisdictional Note : Fayette County: Eastern portion of route #41 being the dividing line 
between locals 372 and 387. Local 387 has jurisdiction of projects built on property which borders 
route #41 East. 

Details: 

I 

r 
i· 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Ironworker Local 44 

Change # : LCN01-2023ibLoc44 

Craft: Ironworker Effective Date: 06/01/2023 Last Posted: 05/31/2023 

I 
BHR 

II 
Fringe Benefit Payments II Irrevocable ![];JI Overtime 

Fund PWR Rate 

I l[H&W]IPensionll Air~ II Vac. llAnnuityllOtherllLE(~~T,1~~~CIDCJ 

I 
Classification 

II 1□□□□□□□1 I 
Ironworker 

I 
$32.87 II $8.90 IE 11$0.6011$0.00IEII $0.201□ $0.00 I□~ Reinforcing 

!structural II $32.37 11 $8.90 11 $9.50 11$0.6011$0.0011 $4.30 11 $0.2011 $0.00 11 $0.00 ii $55.87 11 $72.05 I 
I ornamental II $32.37 11 $8.90 11 $9.50 11$0.6011$0.0011 $4.30 11 $0.20 11 $0.00 11 $0.00 11 $55.87 11 $72.05 I 
Machine 

I 
$32.37 

11 
$8.90 IEJE·60ll$0.00l□t0.20 IEJl$0.00 I□~ Mover/Rigger 

Conveyer 

I 
$32.37 II $8.90 IE II $0.60 ll$0.00l□I $0.20 IC::JI $0.00 I□~ Mechanic 

,~:tenance/Heavy I $32.37 II $8.90 IEJl$0.60ll$0.00IEII $0.20 ll~I $0.00 I□~ 
jWelder A II $32.62 11$8.9011 $9.50 1[$0.6011$0.0011 $4.30 11$0.2011 $0.00 11$0.0011 $56.12 $72.43 I 
IWelderB II $32.87 11 $8.90 11 $9.50 11 $0.60 ll $0.0011 $4.30 11 $0.2011 $0.00 11 $0.00 11 $56.37 $72.80 I 
jsheeter II $32.37 11 $8.90 11 $9.50 11$0.6011$0.0011 $4.30 11 $0.2011 $0.00 ll $0.00 11 $55.87 $72.05 I 
jF ence Erector Ii $30.75 I[ $8.90 II $9.50 II $0.60 II $0.oo]I $4.30 II $0.2011 $0.00 II $0.00 II $54.25 $69.62 I 
!ironworker II $32.37 11 $8.90 11 $9.50 11$0.6011$0.0011 $4.30 11 $0.20 11 $0.00 11 $0.00 11 $55.87 I $72.05 I 

Apprentice Ii Percent 11 II ll~C] 11=11 11==11 II I 
Apprentice Ii II II II 11~□1 ir=11 IOI II I 

1st yr A II 60.00 11 $19.72 11$8.9011 $9.50 11$0.6011$0.0011 $1.08 11$0.2011 $0.00 11$0.0011 $40.00 11 $49.86 I 
1st yr B II 65.00 11 $2u111$8.9011$9.5011$0.6011$0.0011 $1.0811$0.2011$0.0011$0.0011$41.6511 $52.33 I 

2nd yr A II 70.00 11 $23.01 11 $8.90 11 $9.50 11$0.6011$0.0011 $ 1.08 11 $0.2011 $0.00 11 $0.00 11 $43.29 II $54.79 

2ndyrB II 75.00 11 $24.65 11 $8.90 JI $9.50 11$0.60IJ$0.0011 $1.08 11 $0.20]1 $0.00 11$0.0011 $44.93 II $57.26 

3rd yr A II 80.00 11 $26.30 11$8.9011 $9.50 1[$0.601[$0.0011 $2.15 11$0.2011 $0.00 11$0.0011 $47.65 ii $60.79 

3rd yr B II 85.00 11 $27.94 11 $8.90 11 $9.50 11$0.6011$0.0011 $2.15 11 $0.2011 $0.00 11 $0.0011 $49.29 II $63.26 

4th yr A II 90.00 11 $29.58 1~1 $9.50 11$0.60 JJ$0.0011 $3.23 11$0.2011 $0.00 11$0.0011 $52.01 11 $66.80 I 
4th yr B 11 95.oo 11 $31.23 11$8.9011 $9.so 1~0.601J$0.0011 $3.23 11$0.2011 $0.00 11$0.0011 $53.66 11 $69.27 I 
4th yr C 11 100.00 11 $32.87 ll $8.90 11 $9.50 11$0.6011$0.0011 $3.23 11 $0.2011 $0.00 11 $0.00 11 $55.30 11 $71.73 

Special Calculation Note : Other is Impact Fund Training 

Ratio: Jurisdiction ( * denotes special jurisdictional 
note) : 

I 



1 Journeymen to 1 Apprentice 
2 Journeymen to 2 Apprentice 
10 Journeymen to 4 Apprentices 

ADAMS*, BROWN, BUTLER*, CLERMONT, 
CLINTON*, HAMILTON, HIGHLAND*, WARREN* 

Special Jurisdictional Note : Adams County Twps included: Bratton, Scott, Winchester, Wayne. 
Butler County Twps included: Oxford, St. Clair, Fairfield, Morgan, Liberty, Union, Ross, Reily, Hanover. 
West Chester. In Clinton County, Manchester and South West Borrow. Highland County Twps 
included: Dotson, Salem, Clay, White Oak, Hamer, New Market, Concord, Jackson, Washington. 
Warren County Twps included: Harlan, Deerfield, Hamilton. 

Details: 
Structural Iron Work but not limited to:field fabrication, all loading to and including the 
erecting,rigging,assembly,dismantling, placing, temporary and permanent securing by any means of all structural 
iron,steel,ornamental lead,bronze,brass,copper,aluminum,glass all ferrous and non ferrous metal and composite 
material, precast prestressed and post-stressed concrete structures. Bridges and bridge rails,bridge viaducts,bucks 
bulkheads,bumper and bumper post,canopies and unistrut canopies,corrugated ferrous and non ferrous sheets 
when attached to steel frames,columns,beams,bar-joists,trusses,grinders,roof decking,electrical supports,elevator 
cars,elevator fronts and enclosures,erection of steel towers,flag poles, gymnasium equipment,stadium and arena 
seating,jail cell work,jail cell beds,benches,bunks,chairs,tables,mirrors,jail cell access doors,rigging and 
installation of machinery and equipment( erecting,aligning,anchoring and dismantling, erection and dismantling 
of tower cranes,derrick monorail systems, Chicago booms,overhead cranes,gantries,material and personnel 
hoists,tanks,hoppers and conveyors. All pre-engineered metal buildings and their entirety including 
siding,roofing, gutters, downspouts and erection of all. 

Reinforcing Iron Work but not limited to: Any work in commection with field fabrication, handling, racking, 
sorting, cutting, bending, hoisting, placing, burning, welding and tying of all materials used to reinforce concrete 
construction, except that loading and unloading by ahdnd and carrying to a centralized point adjacent to or upon 
site of the project on which such materials arfe to used. Realinging of reinforcing iron, wire mess placing, 
bricking, pulling and similar reinforcing materiials, placing stell dowels, as well as refastening and resetting 
same while concrete is being poured. Reinforcing steel and wire mess in roadways and sidewalks in connection 
with building construction, also erection and fabrication of preconnection with building construction, also 
erection and fabrication ofprestressed and precastjoist, beams, columns, and slabs, walls, roofs, tanks, 
manholes, trenches and covers. The handling and placing of "J" of Jack bars on slip form construction; the 
placing of all clips, bolts, steel rods and wire fabric or mesh pertaining to gunite construction; the placing of 
steel-tex or paper-back mesh used for reinforcing and placing wire mesh to reinforce gypsum roof construction. 
Metal decking similar "corruform" used for floor forms over metal or concrete supports whether welded or 
clipped. Post tension. All loading and unloading, hosting, placing and tying of all post tensioning cables. 
Wrecking of cones, wedging of tendons, stressign, cutting and repairing. 

Ornamental Iron Work but not limited to:all work in connection with field fabrication, handling including 
loading/off loading,sorting,cutting,fastening,anchoring,bending,hoisting,placing,buming,welding,and tying, 
dismantling of all materials used in miscellaneous iron or steel, for stairs, hand railings, rolling doors, rolling 
gates, rolling shutters,fence, windows,curtain wall, erection and welding of all metal, sash, architectural and 
ornamental treatments, but not necessarily limited to all sizes and types of ornamental, steel 
iron,lead,bronze,brass,copper,aluminum,all ferrous and non ferrous metals and composite materials 

Fence Erector Iron Worker but not limited to: All work in connection with the field fabrication and erection of 
chain link fence,which includes but not limited to the loading and of the fence fabric and posts also the 
installation of the above. 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Ironworker Local 290 

Change # : LCN01-2023ibloc290 

Craft: Ironworker Effective Date: 11/17/2023 Last Posted: 11/17/2023 

01 BHR II Fringe Benefit Payments II Irr~v::;ble II :~ II 
I IIH&WIIPensionll ir~ II Vac.11AnnuityllOtherllL~~~T11~~~C1c= II 

I Classification 

ll~□□□D□□CII 
Ironworker $32.69 11 $

8
.
90 l□I $0.

65 II $
0

.
00 IEJE:JEII $0

.
00 I~ II Structural 

!welder $32.69 11 $8.90 11 $9.50 11 $0.65 II $0.0011 $5.oo 11 $0.01 11 $0.00 11 $0.00 11 $56.75 II 
Fence $32.69 II $

8
.
90 l□I $0.

65 II $O.OO IEJE:JEII $O.OO I~ II Erector 

Reinforcing $32.69 II $
8

.
90 IE II $0.

65 II $
0

.
00 IEJI $O.Ol II~ II $

0
.
00 I~ II Rods 

Machinery $32.69 II $8.90 l□I $0.6511 $0.00 IEJI $0.01 II ~II $0.00 I~ II Mover 

I sheeter $32.69 11 $8.90 11 $9.50 11 $0.6511 $0.0011 $5.oo 11 $0.01 11 $0.00 11 $0.00 11 $56.75 II 

Overtime 
Rate 

$73.10 

$73.10 

$73.10 

$73.10 

$73.10 

$73.10 

Metal $32.69 

ILJLJ□□□LJ□LJLJ□ Building 
Erector 

Rigger & $32.69 I $8.90 IEll $0.65 II $0.00 IEJI $0.01 II ~II $0.00 I~ $73.10 
Erector 

Apprentice Percent IDCII II 
1st year 64.60 $21.12 $8.90 $9.50 11 $0.65 II $0.0011 $3.50 $0.01 $0.00 $0.00 $43.68 I $54.24 

2nd year 74.60 $24.39 $8.90 $9.50 11 $0.65 II $0.0011 $3.50 $0.01 $0.00 $0.00 $46.95 II $59;14 

3rd year 84.60 $27.66 $8.90 $9.50 11 $0.6511 $0.0011 $3.50 $0.01 $0.00 $0.00 $50.22 II $64.04 

4th year 94.62 $30.93 $8.90 $9.50 11 $0.65 II $0.0011 $3.50 $0.01 $0.00 $0.00 $53.49 II $68.96 

Special Calculation Note : Other s for Industry Fund. 

Ratio: 

ON STRUCTURAL WORK: 1 Apprentice to 3 
Journeymen 

ON ROD WORK: 1 Apprentice to 3 Journeymen 

ON ALL FINISHING, STEEL SASH, STAIRWAY 
AND ORNAMENTAL WORK: 1 Apprentice to 1 
Journeyman 

ON ALL INDUSTRIAL MAINTENANCE PROJECTS 

Jurisdiction ( * denotes special jurisdictional 
note) : 
ALLEN*, AUGLAIZE, BUTLER*, CHAMPAIGN*, 
CLARK, CLINTON, DARKE, FAYETTE*, GREENE, 
HARDIN*, HIGHLAND*, LOGAN*, MADISON*, 
MERCER*, MIAMI, MONTGOMERY, PREBLE, 
SHELBY, VANWERT*, WARREN* 



NOT COVERED BY OTHER SPECIALTY 
AGREEMENTS: 2 Apprentices to 2 Journeymen 

Special Jurisdictional Note : Allen County Twps included are: Auglaize, Perry, Shawnee, Amanda, 
Spencer, Marion, Sugar Creek, American, Bath, Jackson. Butler County Twps included are: Milford, 
Wayne, Madison, Lemon. Champaign Cnty Twps included are: Union, Urbana, Jackson, Concord, 
Salem, Mad River, Johnson, Harrison, Adams. Fayette County Twps included are: Green, Jasper, 
Concord, Jefferson. Hardin County Twps included are: Round Head, Marion, Liberty. Highland County 
Twps included are: Fairfield, Penn, Union, Marshall, Liberty, Paint, Brush Creek. Logan County Twps 
included are: Richland, Stokes, Bloomfield, Washington, Harrison, McArthur, Lake, Liberty, Pleasant, 
Miami. Madison County Twps included are: Stokes. Mercer County Twps included are: Dublin, 
Washington, Jefferson, Recovery, Gibson, Union, Liberty, Butler, Granville, Center, Hopewell, Franklin, 
Marion. Vanwert County Twps included are: Jennings. Warren County Twps included are: Franklin, 
Clear Creek, Turtle Creek, Wayne, Massie, Washington, Salem, Union. 

Details: 
Structural Iron Work but not limited to:field fabrication, all loading to and including the 
erecting,rigging,assembly,dismantling, placing, temporary and permanent securing by any means of all structural 
iron,steel,ornamental lead,bronze,brass,copper,aluminum,glass all ferrous and non ferrous metal and composite 
material, precast prestressed and post-stressed concrete structures. Bridges and bridge rails,bridge viaducts,bucks 
bulkheads,bumper and bumper post,canopies and unistrut canopies,corrugated ferrous and non ferrous sheets 
when attached to steel frames,columns,beams,bar-joists,trusses,grinders,roof decking,electrical supports,elevator 
cars,elevator fronts and enclosures,erection of steel towers,flag poles, gymnasium equipment,stadium and arena 
seating,jail cell work,jail cell beds,benches,bunks,chairs,tables,mirrors,jail cell access doors,rigging and 
installation of machinery and equipment( erecting,aligning,anchoring and dismantling, erection and dismantling 
of tower cranes,derrick monorail systems, Chicago booms,overhead cranes,gantries,material and personnel 
hoists,tanks,hoppers and conveyors. All pre-engineered metal buildings and their entirety including 
siding,roofing, gutters, downspouts and erection of all. 

Ornamental Iron Work but not limited to:all work in connection with field fabrication,handling including 
loading/off loading,sorting,cutting,fastening,anchoring,bending,hoisting,placing,buming,welding,and 
tying,dismantling of all materials used in miscellaneous iron or steel, for stairs,hand railings,rolling doors, 
rolling gates,rolling shutters,fence,windows,curtain wall,erection and welding of all metal, sash,architectural and 
ornamental treatments, but not necessarily limited to all sizes and types of omamental,steel 
iron,lead,bronze,brass,copper,aluminum,all ferrous and non ferrous metals and composite materials 

Fence Erector Iron Worker but not limited to: All work in connection with the field fabrication and erection of 
chain link fence,which includes but not limited to the loading and of the fence fabric and posts also the 
installation of the above. 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Labor HevHwy 3 

Change # : LCN01-2023ibLocalHevHwy3 

Craft: Laborer Group 1 Effective Date: 05/01/2023 Last Posted: 04/26/2023 

01 BUR II Fringe Benefit Payments II Irrevocable ID;]I Overtime 
Fund PWR Rate 

I II H&W II Pension II it II Vac. II Annuity II Other II LE(?~TII M(~~C ICJI I 

I Classification 

l□□□□D□□□I I 
,,Laborer $34.62 II $

8
.
20 II ::JI $0.4

5 ll $0
.
00 II ~I $O.OO II~ II $

0
.
00 l~I $65.73 

I Group l 

!Group 2 $34.79 $8.20 11 $4.05 II $0.4511 $0.0011 $1.00 11$0.0011 $0.10 11 $0.0011 $48.59 $65.98 I 
jGroup 3 $35.12 $8.20 11 $4.05 II $0.4511 $0.0011 $1.00 II $0.00 II $0.I0 II $0.00 II $48.92 $66.48 I 
IGroup4 $35.57 $8.20 ii $4.05 ii $0.4511 $0.00 ii $1.00 11 $0.00 11 $0.1 o 11 $0.00 11 $49.37 $67.15 I 
Watch $27.35 I $8.20 l□I $0.45 II $0.00 II ~I $0.00 II~ II $0.00 I~ $54.83 
Person 

IApprenticell Percent II II IDOi II II II II II 
I 0-1000 hrs II 60.00 II $20.77 II $8.20 II $4.05 ii $0.45 II $0.00 ii $1.00 II $0.00 II $0.IO II $0.00 II $34.57 II $44.96 

1001-2000 c:JE II $8.20 l□I $0.4511 $0.00 l□I $0.00 ll~ II $0.00 l~I $50.15 
hrs 

2001-3000 c::JE II $8.20 l□I $0.4511 $0.00 l□I $0.00 ll~ II $0.00 lc::JI $55.34 

I hrs 

300~:ooo c::JE II $8.20 l□I $0.4511 $0.00 IEII $0.00 II~ II $0.00 l~I $60.54 

I 
More than c::JE II $8.20 l□I $0.45 II $0.00 l□I $0.00 II~ II $0.00 l~I $65.73 

I 4000 hrs 

Special Calculation Note : Watchmen have no Apprentices. Tunnel Laborer rate with air-pressurized 
add $1.00 to the above wage rate. 

Ratio: 

I Journeymen to I Apprentice 
3 Journeymen to 1 Apprentice thereafter 

Jurisdiction ( * denotes special jurisdictional 
note): 
ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, 
BELMONT, BROWN, BUTLER, CARROLL, 
CHAMPAIGN, CLARK, CLERMONT, CLINTON, 
COLUMBIANA, COSHOCTON, CRAWFORD, 
DARKE, DEFIANCE, DELAWARE, FAIRFIELD, 
FAYETTE, FRANKLIN, FULTON, GALLIA, 
GREENE, GUERNSEY, HAMILTON, HANCOCK, 
HARDIN, HARRISON, HENRY, HIGHLAND, 
HOCKING, HOLMES, JACKSON, JEFFERSON, 
KNOX, LAWRENCE, LICKING, LOGAN, 
MADISON, MARION, MEIGS, MERCER, MIAMI, 
MONROE, MONTGOMERY, MORGAN, MORROW, 



MUSKINGUM, NOBLE, PAULDING, PERRY, 
PICKAWAY, PIKE, PREBLE, PUTNAM, RICHLAND, 
ROSS, SCIOTO, SENECA, SHELBY, 
TUSCARAWAS, UNION, VAN WERT, VINTON, 
WARREN, WASHINGTON, WAYNE, WILLIAMS, 
WYANDOT 

Special Jurisdictional Note: Hod Carriers and Common Laborers - Heavy, Highway, Sewer, 
Waterworks, Utility, Airport, Railroad, Industrial and Building Site, Sewer Plant, Waste Water 
Treatment Facilities Construction 

Details: 
Group 1 
Laborer (Construction); Plant Laborer or Yardman, Right-of-way Laborer, Landscape Laborer, Highway 
Lighting Worker, Signalization Worker, (Swimming) Pool Construction Laborer, Utility Man, *Bridge Man, 
Handyman, Joint Setter, Flagperson, Carpenter Helper, Waterproofing Laborer, Slurry Seal, Seal Coating, 
Surface Treatment or Road Mix Laborer, Riprap Laborer & Grouter, Asphalt Laborer, Dump Man (batch trucks), 
Guardrail & Fence Installer, Mesh Handler & Placer, Concrete Curing Applicator, Scaffold Erector, Sign 
Installer, Hazardous Waste (level D), Diver Helper, Zone Person and Traffic Control. 

*Bridge Man will perfomr work as per the October 31, 1949, memorandum on concrete forms, byand between 
the United Brotherhood of Caprpenters and Joiners of Americ and the Laborers' International Union of North 
America, which states in; "the moving, cleaning, oiling and carrying to the next point of erection, and the 
stripping of forms which are not to be re-used, and forms on all flat arch work shall be done by memebers of the 
Laborers' International Union of North America." 

Group 2 
Asphalt Raker, Screwman or Paver, Concrete Puddler, Kettle Man (pipeline), All Machine-Driven Tools (Gas, 
Electric, Air), Mason Tender, Brick Paver, Mortar Mixer, Skid Steer, Sheeting & Shoring Person, Surface 
Grinder Person, Screedperson, Water Blast, Hand Held Wand, Power Buggy or Power Wheelbarrow, Paint 
Striper, Plastic fusing Machine Operator, Rodding Machine Operator, Pug Mill Operator, Operator of All 
Vacuum Devices Wet or Dry, Handling of all Pumps 4 inches and under (gas, air or electric), Diver, Form Setter, 
Bottom Person, Welder Helper (pipeline), Concrete Saw Person, Cutting with Burning Torch, Pipe Layer, Hand 
Spiker (railroad), Underground Person (working in sewer and waterline, cleaning, repairing and reconditioning). 
Tunnel Laborer (without air),Caisson, Cofferdam (below 25 feet deep), Air Track and Wagon Drill, Sandblaster 
Nozzle Person, Hazardous Waste (level B), ***Lead Abatement, Hazardous Waste (level C) 

***Includes the erecting of structures for the removal, including th~ encapsulation and containment of Lead 
abatement process. 

Group 3 
Blast and Powder Person, Muckers will be defined as shovel men working directly with the miners, Wrencher 
(mechanical joints & utility pipeline), Yarner, Top Lander, Hazardous Waste (level A), Concrete Specialist, Curb 
Setter and Cutter, Grade Checker, Concrete Crew in Tunnels. Utility pipeline Tappers, Waterline, Caulker, Signal 
Person will receive the rate equal to the rate paid the Laborer classification for which the Laborer is signaling. 

Group 4 
Miner,Welder, Gunite Nozzle Person 

A.) The Watchperson shall be responsible to patrol and maintain a safe traffic zone including but not limited to 
barrels, cones, signs, arrow boards, message boards etc. 



The responsibility of a watchperson is to see that the equipment, job and office trailer etc. are secure. 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Labor Local 534 Building 

Change # : LCN01-2023ibLoc534 

Craft: Laborer Effective Date: 06/01/2023 Last Posted : 05/31/2023 

01 BHR 

II 
Fringe Benefit Payments 

I 
Irrevocable [J;] Overtime I 

Fund R Rate 

I IIH&WIIPensionll ir~ II Vac. ,1AnnuityllOtherllLE(~~T,1M(~~Cl~I 

I Classification 

11~□□□□□□□1 
Laborer $31.54 II $8.20 l□I $0.45 II $0.00 ll~I $0.00 lEJI $0.00 ]~I $60.11 
Group 1 

Laborer $31.64 
II $8.20 l□I $0.4511 $0.00 II ~II $0.0011~1 $0.00 l~I $60.26 

Group2 

'Laborer $31.74 II $8.2J□I $0.45 II $0.00 l□I $0.00 lf~I $0.00 l~I 
$60.41 

Group 3 

Laborer $31.87 ll $8.20 l□l $0.45 II $0.00 ll::JI $0.00 ll~I $0.00 l~I $60.60 
!Group 4 

Laborer $32.12 
II $

8
·
20 l□I $0.4

5 
II $

0
·
00 

II ~II $
0

.
00

11~1 $
0

.
00 ll ~I 

$60.98 
Group 5 

Laborer $31.89 lt820 l□I $0.4
5 1I $

0
.
00 II ::JI $O.OO 11~1 $

0
.
00

11_~1 
$60.64 

Group 6 

!Laborer $31.09 
II $

820 l□I $0.4
5 II $0

.
00 l□l $

0
.
00 
II~ 11 $O.OO II ~I $59.43 

Group 7 

!Apprentice II Percent II II IL=:JDI ll=II II II II 
I 0-1000 hrs 11 60.00 11 $18.92 11 $8.20 11 $4.05 ii $0.45 II $0.0011 $0.00 11$0.0011 $0.10 11 $0.0011 $31.72 II $41.19 

100~~000 C::JEJI $8.20 l□□I $0.00 IEJI $0.00 ll~I $0.00 lc::JI $45.92 

12001-3000 c::JE II $
820 l□I $0.4

5 
II $

0
.
00 

II ::JI $
0

.
00

11~1I $
0

.
00 
l[::JI 

$50.65 
hrs 

13001-400011 90.00 II $28.39 11 $8.20 11 $4.05 11 $0.45 II $0.0011 $0.00 11 $0.00 11 $0.10 11 $0.00 11 $41.19 11 $55.38 

I 4001 II 100.00 II $31.54 1[$8.20 11 $4.05 11 $0.45 II $0.0011 $0.00 ll $0.0011 $0.10 I[ $0.0011 $44.34 II $60.11 

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this 
time. 

Ratio: 

1 Joumeman to 1 Apprentice 
3 Joumeman to 1 Apprentice 

Special Jurisdictional Note : 

Details: 

Jurisdiction ( * denotes special jurisdictional 
note}: 
BUTLER, WARREN 

I 

I 

I 

I 

I 

I 

I 

I 

I 
I 
I 

I 

I 

I 
I 



Note: 

Group 1: Building & Common Laborer; All general laborers work including all forms of landscaping, Rough 
Rider - all pump's 4 inch or smaller, Small Pump Portable Generators-Bobcat to Cleanup, Firewatch and 
Monitor, (Safety Person) 

Group 2: Asphalt Raker, Tamper, Smoother, Hand Air Pump, Hand air Tamper, Chisel, Power Tamper, Operator, 
Switch, Assemblies, Handling & Laying Precast Concrete Floors & Deck Tool Repairman. 

Group 3: Concrete Specialist; Skid Steers (with attachments to perform Laborer's duties) Jack Hammer* 
Concrete Busterman, Barco Tamper Man, Power Georgia Buggy Man, Power Sweeper Man, Vibrator, Concrete 
Saw Man, Rail Spikers, Acetylene Burner, Pipelayers, Bos'n Cradleman, Bottom Man, Chipping Hammer Grade 
Checker, Radio Operator, Form Cleanout & blowout Man, Red Concrete Coloring Man (Electrical Safety) 

Group 4: Mason Tender, Mortar Mixers & Scaffold Builders 

Group 5: Fork Lift for Mason, all work involving Refractory Materials Including Demolition of Refractory 
Materials. 
Asbestos Removal and Hazardous Waste Removal (handling, control, removal abatement, encapsulation or 
disposal of asbestos & hazardous waste), 

Group 6: Gunnite Man, Sand Blaster, Concrete & Grout Pump & Hose Man, Blast Trac, Miners & Muckers, 
Free Air, Powderman or Blaster, Mortar or Gypsum Machineman, Welder, Scuba Diver. 

Group 7: Watchman & Tool Checker/Toolroom Man 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Operating Engineers - Building Local 18 - Zone Ill 

Change # : LCN01-2023ibloc18zone3 

C ft 0 ra . 1pera mg ngmeer ec1ve a e: as OS e . . . f E Eff f D t 05/01/2023 L t P t d 04/26/2023 

01 BUR II Fringe Benefit Payments I Irrevocable [;[] Fund R 

I IIH&WIIPensionll 7r~ II Vac. llAnnuitylf OtherllLE(~~T,1~~~CII ~I 
I Classification 

l□□□□□□DCII 
Operator I $41.49 IE:JEJI $0.

85 II $0
.
00 II ~II $0

·
09 l[~JI $0.0

5 II ~II Group A 

Operator $41.37 II $
9

.
01 ll~I $0.

85 ll $0
.
00 IE ii $0.0

9 1Ell $0.0
5 ll~ll GroupB 

Operator $40.33 IE:JEJI $0.
85 II $0

·
00 ll~lt $0

·
09 IE II $0.0

5 II ~II Group C 

Operator $39.15 IE:JEJI $0.
85 II $0

·
00 II ~II $0

·
09 II~ II $0.0

5 II ~II GroupD 

l~perator $33.69 II $9.01 II ~I $0.8511 $0.00 II ~II $0.0911~ II $0.0511·~11 Group E 

Master 

I 
$41.74 IE:JEJI $0.

85 II $0
·
00 II ~II $0

·
09 II~ II $0.0

5 II =::=11 Mechanic 
--

Cranes & $41.99 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $58.24 
Mobile 
Concrete 
Pumps 
150'-l 80' 

= = 
Cranes & $42.49 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $58.74 
Mobile 
Concrete 
Pumps 
180'-249' 

Cranes & $42.74 $9.01 $6.25 $0.85 $0.00 $0.00 $0.09 $0.00 $0.05 $58.99 
Mobile 
Concrete 
Pumps 249' 
and over 

'---'---

Apprentice!! Percent II IL~DI II II II II II 
lstYear II 50.00 II $20.75 11 $9.01 $6.25 11 $0.8511 $0.00 11 $0.00 11 $0.09 II $0.00 $0.05 $37.00 II 

2nd Year II 60.00 II $24.89 11 $9.01 $6.25 II $0.8511 $0.00 II $0.00 II $0.09 II $0.00 $0.05 $41.14 II 
3rd Year II 70.00 II $29.04 11 $9.01 $6.25 11 $0.8511 $0.00 11 $0.00 11 $0.09 11 $0.00 $0.05 $45.29 II 
4th Year II 80.00 II $33.19 11 $9.01 $6.25 11 $0.85 II $0.00 ii $0.00 ii $0.09 11 $0.00 1 $0.05 $49.44 II 

Overtime 
Rate 

I 

I 
$78.48 

I 
$78.30 

I 
$76.74 

I 
$74.97 

I 
$66.78 

I 
$78.86 

I 
$79.23 

$79.98 

$80.36 

I 
$47.37 I 
$53.59 I 
$59.81 I 
$66.04 I 

Field 

□□□□□□□□□□□□ Mechanic 
Trainee 



1st Year 50.00 $20.75 11 $9.01 $6.25 II $0.8511 $0.00 ii $0.00 11 $0.09 $0.00 $0.05 $37.00 $47.37 

2nd Year 60.00 $24.89 11 $9.01 $6.25 11 $0.85 II $0.00 11 $0.00 II $0.09 I $0.00 $0.05 $41.14 $53.59 

3rd Year 70.00 $29.04 11 $9.01 $6.25 Ii $0.85 II $0.00 II $0.00 11 $0.09 $0.00 $0.05 $45.29 $59.81 

4th Year 80.00 $33.19 11 $9.01 $6.25 11 $0.85 11$0.0011 $0.00 11 $0.09 $0.00 $0.05 $49.44 $66.04 

Special Calculation Note : Other. Education & Safety $0.09; *Misc is National Training 

Ratio: 

For every (3) Operating Engineer Journeymen 
employed by the company there may be employed ( 1) 
Registered Apprentice or trainee Engineer through the 
referral when they are available. An apprenice, while 
employed as part of a crew per Article VIII, paragraph 
78, will not be subject to the apprenticeship ratios in 
this collective bargaining agreement 

Special Jurisdictional Note : 

Details: 

Jurisdiction ( * denotes special jurisdictional 
note): 
ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, 
BELMONT, BROWN, BUTLER, CARROLL, 
CHAMPAIGN, CLARK, CLERMONT, CLINTON, 
COSHOCTON, CRAWFORD, DARKE, DEFIANCE, 
DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, 
FULTON, GALLIA, GREENE, GUERNSEY, 
HAMILTON, HANCOCK, HARDIN, HARRISON, 
HENRY, HIGHLAND, HOCKING, HOLMES, 
JACKSON, JEFFERSON, KNOX, LAWRENCE, 
LICKING, LOGAN, MADISON, MARION, MEIGS, 
MERCER, MIAMI, MONROE, MONTGOMERY, 
MORGAN, MORROW, MUSKINGUM, NOBLE, 
OTTAWA, PAULDING, PERRY, PICKAWAY, PIKE, 
PREBLE, PUTNAM, RICHLAND, ROSS, 
SANDUSKY, SCIOTO, SENECA, SHELBY, STARK, 
TUSCARAWAS, UNION, VAN WERT, VINTON, 
WARREN, WASHINGTON, WAYNE, WILLIAMS, 
WYANDOT 

Note: There will be a 10% increase for the apprentices on top of the percentages listed above provided they are 
operating mobile equipment. Mechanic Trainees will receive 10% increase if required to have CDL 

Group A- Barrier Moving Machines; Boiler Operators or Compressor Operators, when compressor or boiler is 
mounted on crane (Piggyback Operation); Boom Trucks (all types); Cableways Cherry Pickers; Combination -
Concrete Mixers & Towers; All Concrete Pumps with Booms; Cranes (all types); Compact Cranes, track or 
rubber over 4,000 pounds capacity; Cranes self-erecting, stationary, track or truck (all configurations); Derricks 
(all types); Draglines; Dredges (dipper, clam or suction) 3-man crew; Elevating Graders or Euclid Loaders; 
Floating Equipment; Forklift (rough terrain with winch/hoist); Gradalls; Helicopter Operators, hoisting building 
materials; Helicopter Winch Operators, Hoisting building materials; Hoes (All types); Hoists (with two or more 
drums in use); Horizonal Directional Drill; Hydraulic Gantry (lift system); Laser Finishing Machines; Laser 
Screed and like equipment; Lift Slab or Panel Jack Operators; Locomotives (all types); Maintenance 
Operator/Technician(Mechanic Operator/Technician and/or Welder); Mixers, paving (multiple drum); Mobile 
Concrete Pumps, with booms; Panelboards, (all types on site); Pile Drivers; Power Shovels; Prentice Loader; 
Rail Tamper (with automatic lifting and aligning device); Rotary Drills (all), used on caissons for foundations 
and sub-structure; Side Booms; Slip Form Pavers; Straddle Carriers (Building Construction on site); Trench 
Machines ( over 24" wide); Tug Boats. 

Group B -Articulating/end dumps (minus $4.00/hour from Group B rate); Asphalt Pavers; Bobcat-type and/or 
skid steer loader with hoe attachment greater than 7000 lbs.; Bulldozers; CMI type Equipment; Concrete Saw, 
Vermeer-type; Endloaders; Hydro Milling Machine; Kolman-type Loaders (Dirt Loading); Lead Greasemen; 
Mucking Machines; Pettibone-Rail Equipment; Power Graders; Power Scoops; Power Scrapers; Push Cats;, 
Rotomills (all), grinders and planers of all types. 



Group C - A-Frames; Air Compressors, Pressurizing Shafts or Tunnels; All Asphalt Rollers; Bobcat-type and/or 
Skid Steer Loader with or without attachments; Boilers (15 lbs. pressure and over); All Concrete Pumps (without 
booms with 5 inch system); Fork Lifts (except masonry); Highway Drills - all types (with integral power); 
Hoists (with one drum); House Elevators ( except those automatic call button controlled), Buck Hoists, Transport 
Platforms, Construction Elevators; Hydro Vac/Excavator (when a second person is needed, the rate of pay will 
be "Class E"); Man Lifts; Material hoist/elevators; Mud Jacks; Pressure Grouting; Pump Operators (installing or 
operating Well Points or other types of Dewatering Systems); Pumps (4 inches and over discharge); Railroad Tie 
(Inserter/Remover); Rotavator (Lime-Soil Stabilizer); Submersible Pumps ( 4"and over discharge); Switch & Tie 
Tampers (without lifting and aligning device); Trench Machines (24" and under); Utility Operators. 

Group D - Backfillers and Tampers; Ballast Re-locator; Batch Plant Operators; Bar and Joint Installing 
Machines; Bull Floats; Burlap and Curing Machines; Clefplanes; Compressors, on building construction; 
Concrete Mixers, more than one bag capacity; Concrete Mixers, one bag capacity (side loaders); All Concrete 
Pumps (without boom with 4" or smaller system); Concrete Spreader; Conveyors, used for handling building 
materials; Crushers; Deckhands; Drum Fireman (in asphalt plants); Farm type tractors pulling attachments; 
Finishing Machines; Form Trenchers; Generators: Gunite Machines; Hydro-seeders; Pavement Breakers 
(hydraulic or cable); Post Drivers; Post Hole Diggers; Pressure Pumps (over 1/2") discharge); Road Widening 
Trenchers; Rollers ( except asphalt); Self-propelled sub-graders; Shotcrete Machines; Tire Repairmen; Tractors, 
pulling sheepsfoot post roller or grader; VAC/ALLS; Vibratory Compactors, with integral power; Welders. 

Group E - Allen Screed Paver (concrete); Boilers (less than 15 lbs. pressure); Cranes-Compact, track or rubber 
(under 4,000 pounds capacity); Directional Drill "Locator"; Fueling and greasing +$3.00; Inboard/outboard 
Motor Boat Launches; Light Plant Operators; Masonry Fork Lifts; Oilers/Helpers; Power Driven Heaters (oil 
fired); Power Scrubbers; Power Sweepers; Pumps (under 4 inch discharge); Signalperson, Submersible Pumps 
(under 4" discharge). 

Master Mechanics - Master Mechanic 

Cranes 150' - 180' - Boom & Jib 150 - 180 feet 

Cranes 180' -249' - Boom & Jib 180 - 249 feet 

Cranes 250' and over - Boom & Jib 250-feet or over 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Operating Engineers - HevHwy Zone II 

Change # : LCN01-2023ibloc18hevhwyll 

C ft 0 ra . pera mg ngmeer ecIve a e: ast oste . f E Eff f D t 05/01/2023 L p d 04/26/2023 

01 BHR II Fringe Benefit Payments II Irrevocable [;[]I Fund R 

I IIH&WIIPensionll ir~ II Vac, 11AnnuityllOtherllLE(~)ET11~~~CICJI 

I Classification 

11~□□□□□□□1 
Operator $41.49 1r~~I $0.8511 $0.00 l□I $0.0911 ~ II $0.05 lc::JI Class A 

Operator $41.37 ll~~I $0.85 ll $0.00 l□I $0.09 ll~II $0.05 l~I Class B 

Operator $40.33 
11~~1 $0.8511 $0.00 l□I $0.0911~11 $0.05 l~I Class C 

Operator $39.15 II $9.01 l~I $0.85 II $0.00 l□I $0.09 II~ II $0.05 l~I Class D 

Operator $33.69 II ~~I $0.85 II $0.00 II $0.00 ll $0.09 II~ II $0.05 lc::JI Class E 

Master $41.74 ll~~I $0.85 II $0.00 l□I $0.09 l,~ll $0.05 lc::JI Mechanic 

Apprentice Percent 1001 
1st Year 50.00 $20.75 $9.01 $6.25 II $0.85 II $0.00 II $0.00 $0.09 $0.00 $0.05 $37.00 

2nd Year 60.00 $24.89 $9.01 $6.25 11 $0.85 II $0.00 11 $0.00 $0.09 $0.00 $0.05 $41.14 

3rd Year 70.00 $29.04 $9.01 $6.25 II $0.85 II $0.00 II $0.00 $0.09 $0.00 $0.05 $45.29 

4th Year 80.00 $33.19 $9.01 $6.25 II $0.85 II $0.00 II $0.00 $0.09 $0.00 $0.05 $49.44 

Overtime 
Rate 

I 

I 
$78.48 

I 
$78.30 

I 
$76.74 

I 
$74.97 

$66.78 

$78.86 

$47.37 

$53.59 

$59.81 

$66.04 

FI;:t□□□□□□□□□□□□ 
1st year 50.00 $20.75 11 $9.01 $6.25 11 $0.8511 $0.00 11 $0.00 !I $0.09 $0.00 $0.05 $37.00 $47.37 

2nd year 60.00 $24.89 11 $9.01 $6.25 II $0.85 II $0.00 II $0.00 $0.09 $0.00 $0.05 $41.14 $53.59 

3rd year 70.00 $29.04 11 $9.01 $6.25 11 $0.85 II $0.00 11 $0.00 $0.09 $0.00 $0.05 $45.29 $59.81 

4th year 80.00 $33.19 11 $9.01 $6.25 11 $0.85 II $0.0011 $0.00 $0.09 $0.00 $0.05 $49.44 $66.04 

Special Calculation Note : Other. Education & Safety Fund s $0.09 per hour. *Misc is National 
Training 

Ratio: 

For every (3) Operating Engineer Journeymen 
employed by the company, there may be employed (1) 
Registered Apprentice or Trainee Engineer through the 
referral when they are available. An Apprentice, while 

Jurisdiction ( * denotes special jurisdictional 
note): 
ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, 
BELMONT, BROWN, BUTLER, CARROLL, 
CHAMPAIGN, CLARK, CLERMONT, CLINTON, 
COSHOCTON, CRAWFORD, DARKE, DEFIANCE, 



employed as part ofa crew per Article VIII, paragraph DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, 
65 will not be subject to the apprenticeship ratios in this FULTON, GALLIA, GREENE, GUERNSEY, 
collective bargaining agreement 

Special Jurisdictional Note : 

Details: 

HAMILTON, HANCOCK, HARDIN, HARRISON, 
HENRY, HIGHLAND, HOCKING, HOLMES, 
HURON, JACKSON, JEFFERSON, KNOX, 
LAWRENCE, LICKING, LOGAN, LUCAS, 
MADISON, MARION, MEIGS, MERCER, MIAMI, 
MONROE, MONTGOMERY, MORGAN, MORROW, 
MUSKINGUM, NOBLE, OTTAWA, PAULDING, 
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM, 
RICHLAND, ROSS, SANDUSKY, SCIOTO, 
SENECA, SHELBY, STARK, TUSCARAWAS, 
UNION, VANWERT, VINTON, WARREN, 
WASHINGTON, WAYNE, WILLIAMS, WOOD, 
WYANDOT 

**Apprentices wilt receive a 10% increase on top of the percentages listed above provided they are operating 
mobile equipment. Mechanic Trainees will receive 10% increase if they are required to have CDL. 

Class A- Air Compressors on Steel Erection; Asphalt Plant Engineers (Cleveland District Only); Barrier Moving 
Machine; Boiler Operators, Compressor Operators, or Generators, when mounted on a rig; Boom Trucks ( all 
types); Cableways; Cherry Pickers; Combination- Concrete Mixers & Towers; Concrete Plants (over 4 yd 
capacity); Concrete Pumps; Cranes (all types); Compact Cranes track or rubber over 4,000 pounds capacity; 
Cranes self-erecting stationary, track or truck; Derricks (all types); Draglines; Dredges dipper, clam or suction; 
Elevating Graders or Euclid Loaders; Floating Equipment (all types); Gradalls; Helicopter Crew (Operator- hoist 
or winch); Hoes (all types); Hoisting Engines; Hoisting Engines, on shaft or tunnel work; Hydraulic Gantry 
(lifting system); Industrial-type Tractors; Jet Engine Dryer (D8 or D9) diesel Tractors; Locomotives (standard 
gauge); Maintenance Operators/Technicians (class A); Mixers, paving (single or double drum); Mucking 
Machines; Multiple Scrapers; Piledriving Machines (all types); Power Shovels, Prentice Loader; Quad 9 (double 
pusher); Rail Tamper (with automatic lifting and aligning device); Refrigerating Machines (freezer operation); 
Rotary Drills, on caisson work; Rough Terrain Fork Lift with winch/hoist; Side Booms; Slip Form Pavers; 
Survey Crew Party Chiefs; Tower Derricks; Tree Shredders; Trench Machines ( over 24" wide); Truck Mounted 
Concrete Pumps; Tug Boats; Tunnel Machines and /or Mining Machines; Wheel Excavators. 

Class B -Asphalt Pavers; Automatic Subgrade Machines, self-propelled (CMI-type); Bobcat-type and /or Skid 
Steer Loader with hoe attachment greater than 7000 lbs.; Boring Machine Operators (more than 48 inches); 
Bulldozers; Concrete Saws, Vermeer type; Endloaders; Horizontal Directional Drill (50,000 ft. lbs. thrust and 
over); Hydro Milling Machine; Kolman-type Loaders (production type-dirt); Lead Greasemen; Lighting and 
Traffic Signal Installation Equipment includes all groups or classifications; Maintenance Operators/Technicians, 
Class B; Material Transfer Equipment (shuttle buggy) Asphalt; Pettibone-Rail Equipment; Power Graders; 
Power Scrapers; Push Cats; Rotomills ( all), Grinders and Planners of all types, Groovers ( excluding walk­
behinds ); Trench Machines (24 inch wide and under). 

Class C -A-Frames; Air Compressors, on tunnel work (low Pressure); Articulating/straight bed end dumps if 
assigned (minus $4.00 per hour); Asphalt Plant Engineers (Portage and Summit Counties only); Bobcat-type 
and/or skid steer loader with or without attachments; Drones; Highway Drills (all types); HydroVac/Excavator 
(when a second person is needed, the rate of pay will be "Class E"); Locomotives (narrow gauge); Material 
Hoist/Elevators; Mixers, concrete (more than one bag capacity); Mixers, one bag capacity (side loader); Power 
Boilers (over 15 lbs. pressure); Pump Operators (installing or operating well Points); Pumps (4 inch and over 
discharge); Railroad Tie Inserter/Remover; Rollers, Asphalt; Rotovator (lime-soil Stabilizer); Switch & Tie 
Tampers (without lifting and aligning device); Utilities Operators, (small equipment); Welding Machines and 



Generators. 

Class D - Backfillers and Tampers; Ballast Re-locator; Bar and Joint Installing Machines; Batch Plant 
Operators; Boring Machine Operators ( 48 inch or less); Bull Floats; Burlap and Curing Machines; Concrete 
Plants (capacity 4 yds. and under); Concrete Saws (multiple); Conveyors (highway); Crushers; Deckhands; Farm 
type tractors, with attachments (highway); Finishing Machines; Firemen, Floating Equipment (all types); Fork 
Lifts (highway), except masonry; Form Trenchers; Hydro Hammers; Hydro Seeders; Pavement Breakers 
(hydraulic or cable); Plant Mixers; Post Drivers; Post Hole Diggers; Power Brush Burners; Power Form 
Handling Equipment; Road Widening Trenchers; Rollers (brick, grade, macadam); Self-Propelled Power 
Spreaders; Self-Propelled Sub-Graders; Steam Firemen; Survey Instrument men; Tractors, pulling sheepsfoot 
rollers or graders; Vibratory Compactors, with integral power. 

Class E - Compressors (portable, Sewer, Heavy and Highway); Cranes-Compact, track or rubber under 4,000 
pound capacity; Drum Firemen (asphalt plant); Fueling and greasing (Primary Operator with Specialized CDL 
Endorsement Add $3.00/hr); Generators; Inboard-Outboard Motor Boat Launches; Masonry Fork Lifts; Oil 
Heaters (asphalt plant); Oilers/Helpers; Power Driven Heaters (oil fired); Power Scrubbers; Power Sweepers; 
Pumps (under 4 inch discharge); Signalperson; Survey Rodmen or Chairmen; Tire Repairmen; VAC/ALLS. 
Master Mechanic - Master Mechanic 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Painter Locals 123 & 238 

Change#: LCN02-2023ibLoc123-238 

Craft: Drywall Finisher Effective Date: 11/15/2023 Last Posted: 11/15/2023 

DI BHR II Fringe Benefit Payments II Irr;:::ble II :~~ II Ov~:~;e I 

I:== =~11::J□[!J[:JEJ□~~c=11 I 
I~~ 11~□□□□□□□1 I 
:=~=~=;:h=e:=l! ==::====$=2=7=.54=====:II $6.50 r:' 11 $0.3111 $0.00 ILJI $0.00 II: II $0.00 I□□ 

II ::JEJI $0.31 II $0.00 l~EJ□EJ[~::]I $54.57 1 Tapers and $27.54 
Finishers 

:=Ir =~1~1::::= -==== -==== -=:::::::::::::11 II 1001 II II 11 I 
A=pp=re=nti='ce~I:::: =====!\ II ICJCJI II II I Percent 

~ls=tYi=e=ar=l::=I ===:~===: $6.50 II $2.30 II $0.31 II $0.00 II $0.00 $0.00 JI $0.00 $0.00 JI $27.01 $35.96 I 

=2n=d=Ye=a=r ::1:=I ==::::::::::======: $6.50 II $2.30 II $0.31 II $0.00 II $0.00 $0.00 II $0.00 $0.00 II $28.39 $38.03 I 

65.00 11 $17.90 

11 
70.00 $19.28 

3rd Year II $6.50 II $2.30 JI $0.31 II $0.00 II $0.00 $0.00 II $0.00 $0.00 II $31.14 $42.16 I 
====::====i~===: 

80.00 
11 

$22.03 

4th Yea II $6.50 II $2.30 II $0.31 II $0.00 II $0.00 $0.00 !I $0.00 $0.00 II $33.90 $46.29 I 90.00 II $24.79 

Special Calculation Note: Apprentices shall be paid the proper% of the classification above. 

Ratio: 

1 Journeyman to 1 Apprentice per job 

Special Jurisdictional Note: 

Details: 

Jurisdiction ( * denotes special jurisdictional 
note): 
BROWN, BUTLER, CLERMONT, CLINTON, 
HAMILTON, WARREN 

Industrial Work paid as commercial work above for each class which includes, Industrial Plants, repair 
garages,processing plants,storage tanks,warehouses,skeletons structures, bridges unless highest point of 
clearance is 60 feet or more whether new or old construction offices and office buildings in industrial sites are at 
industrial rates.Heavy & Highway Bridges-GuardRails- Light Poles. A hazardous steeplejack rate shall apply on 
radi.o towers, stacks, light towers, water towers, steeples, skeleton steel, and exterior industrial conveyors over 
25 feet, where such items require steeplejack methods and the rate of pay shall be a $1.00 per hour above the 
industrial rate.Steeplejack rate to apply to bridges where highest point of clearance is 60 feet. 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Painter Locals 123 & 238 
Commercial & Industrial 

Change#: LCN02-2023ibLoc123Comlnd 

Craft: Painter Effective Date: 11/15/2023 Last Posted: 11/15/2023 

DI BHR II Fringe Benefit Payments II lrr~~:;ble II :~ II o;::~;e I 
~, ====~11H&WIIPensionll ir~ II Vac. llAnnuityllOtberllL~~~Tll~~~Clc= II I 

I Classification ll~□□□D□□c II I 
~~~~~oll I $27.54 II $6.50 IE II $0.3111 $0.00 l□I $0.0011~11 $0.00 I~ II $54.57 I 

l!=~=:=~=rer==!,~ ==$=2=7.=54==~11 $6.50 IEJI $0.3111$0.001□~0.00 ]□[ $0.00 I~ II $54.57 I 
~~~:~r 

1 
$28.04 II $6.50 IEJI $0.31 II $0.00l□I $0.00 Jr:II $0.00 l~I $55.32 1 

,~~$28.29 □□□□□□□□□□ 
Sand 
Blaster 
Water 
Blaster 

IL-------''-------___,11 $6.50 IE II $0.3111 $0.00 l□EJ□EJ~ II $56.07 I Elevated 

I Tanks 
$28.54 

,:=Ap==pr=ent=ice~l:::::::I ===:::;.:===:;II II lc:JCJI I[ ]I I II II I 
lstYear ii ii $6.50 II $2.30 II $0.31 II $0.00!I $0.00 II $0.00 ]I $0.00 $0.00 II $27.01 II $35.96 I 

Percent 

II 65.00 $17.90 
I!=:==~::==~!:==~ 

2nd Year II II $6.50 II $2.30 II $0.31 II $0.00 II $0.00 II $0.00 ]I $0.00 $0.00 ]I $28.39 II $38.03 j 
l!====::::;~==:::::::::l===~ 

70.00 II $19.28 

3rd Year II II $6.50 II $2.30 II $0.311[$0.00 II $0.00 II $0.00 ii $0.00 $0.00 II $31.14 II $42.16 I 
4th Year II :====:II $6.50 II $2.30 II $0.31 II $0.00 II $0.00 II $0.00 II $0.00 $0.00 II $33.90 II $46.29 I 

80.00 II $22.03 

90.00 II $24.79 

Special Calculation Note : Apprentices shall be paid the proper% of the classification above. 

Ratio: 

(1) Journeymen to (1) Apprentice per jobsite 

Special Jurisdictional Note: 

Details: 

Jurisdiction ( * denotes special jurisdictional 
note): 
BROWN, BUTLER, CLERMONT, CLINTON, 
HAMILTON, WARREN 

Industrial Work paid as commercial work above for each class which includes, Industrial Plants, repair 
garages,processing plants,storage tanks,warehouses,skeletons structures, bridges unless highest point of 
clearance is 60 feet or more whether new or old construction offices and office buildings in industrial sites are at 
industrial rates.Heavy & Highway Bridges-GuardRails- Light Poles. A hazardous steeplejack rate shall apply on 
radio towers, stacks, light towers, water towers, steeples, skeleton steel, and exterior industrial conveyors over 
25 feet, where such items require steeplejack methods and the rate of pay shall be a $1.00 per hour above the 



industrial rate.Steeplejack rate to apply to bridges where highest point of clearance is 60 feet. 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Painter Local 123 & 238 Hvy Hwy 

Change#: LCN02-2023ibLoc123 

Craft: Painter Effective Date: 11/15/2023 Last Posted: 11/15/2023 

01 BHR II Fringe Benefit Payments 

I 
Irrevocable [I;] Fund R 

I IIH&WIIPensionll ~~ II Vac. llAnnuityllOtherllLE(~~Tll~*~CICII 

I 
Classification 

11~□□□□□□□1 
Painter Bridge I $37.93 II $6.50 1r ~I $0.31 II $0.00 II ~ II $0.00 IEJI $0.00 IEJI Class 1 

a=---

Bridge Painter, $30.93 $6.50 $6.45 $0.31 $0.00 $0.00 $0.00 $0.00 $0.00 $44.19 
Rigger, 
Containment 
Builder, Spot 
Blaster Class 2 

Equipment $30.93 $6.50 $6.45 $0.31 $0.00 $0.00 $0.00 $0.00 $0.00 $44.19 
Operator/Field 
Mechanic, Grit 
Reclamation, 
Paint Mixer, 
Traffic Control, 
Boat Person 
Class 3 

Concrete $30.93 $6.50 $6.45 $0.31 $0.00 $0.00 $0.00 $0.00 $0.00 $44.19 
Sealing, 
Concrete 
Blasting/Power 
Washing, Etc. 
Class 4 

Quality $30.93 $6.50 $6.45 $0.31 $0.00 $0.00 $0.00 $0.00 $0.00 $44.19 
Control/Quality 
Assurance, 
Traffic Safety, 
Competent 
Person Class 5 

I Apprentice II Percent II II IDC]I II II II 
I 1st Year II 65.00 II $24.65 11 $6.50 $2.30 11 $0.3111$0.0011 $0.00 II $o.oo II $0.'00 $0.00 $33.76 

I 2nd Year Ii 70.00 II $26.55 1[$6.50 $2.30 11 $0.3111$0.0011 $0.00 ii $o.oo II $0.00 $0.00 $35.66 

I 3rd Year Ii 80.00 II $30.34 II $6.50 $2.30 11 $0.3111$0.0011 $0.00 II $0.00 II $0.00 $0.00 I $39.45 

I 4th Year Ii 90.00 II $34.14 II $6.50 $2.30 11 $0.3111 $0.00 ii $0.00 Ii $o.oo II $0.00 $0.0011 $43.25 

Special Calculation Note : Apprentices shall be paid proper % of the class fication above .. 

Overtime 
Rate 

$70.15 

$59.66 

$59.66 

$59.66 

$59.66 

$46.09 

$48.94 

$54.63 

$60.32 

Ratio: Jurisdiction ( * denotes special jurisdictional 
note): 

I 

I 

I 

I 
I 
I 
I 
I 



1 Journeyman to 1 Apprentice 

Special Jurisdictional Note : 

Details: 

iBROWN, BUTLER, CLERMONT, CLINTON, 
HAMILTON, WARREN 

Industrial Work paid as commercial work above for each class which includes, Industrial Plants, repair 
garages,processing plants,storage tanks,warehouses,skeletons structures, bridges unless highest point of 
clearance is 60 feet or more whether new or old construction offices and office buildings in industrial sites are at 
industrial rates.Heavy & Highway Bridges-GuardRails- Light Poles. A hazardous steeplejack rate shall apply on 
radio towers, stacks, light towers, water towers, steeples, skeleton steel, and exterior industrial conveyors over 
25 feet, where such items require steeplejack methods and the rate of pay shall be a $1.00 per hour above the 
industrial rate.Steeplejack rate to apply to bridges where highest point of clearance is 60 feet. 

Class 1 - Abrasive blasting of any kind. 
Class 2 - Bridge painting, coating application of any kind. All steel surface preparation other than abrasive 
blasting. All necessary rigging and containment building. All remedial/ spot blasting. 
Class 3 - Tend to all equipment including but not limited to abrasive basting, power washing, spray painting, 
forklifts, hoists, trucks, etc. Load and unload trucks, handle materials, man safety boats, handle traffic control, 
clean up/ vacuum abrasive blast materials and related tasks. 
Class 4 - All aspects of concrete coating/ sealing including but not limited to preparation, containment, etc. 
Class 5 - Verify and record that all work is completed according to job specifications. Assure that all health and 
safety standards are adhered to. Assure all traffic is safely handled. 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Painter Local 639 Zone 2 Sign 

Change # : LCN01-2023ibLoc639 

Craft : Painter Effective Date : 03/22/2023 Last Posted : 03/22/2023 
r;=I =====,;:11=B=H=R===;l,=I =====F=r=in=g=e=B=en=e=fi=t=P=ay=m=e=n=ts====·····=·=·····::.;-1;:==Ir=r=ev=o=ca=b=le=~l;====To=t=al==.:;•·;;::..:·· =O=v=e=rt=im=e==:i 

_ i Fund I PWR Rate 

D I H&W 11 Pen,;on II App II Va<. I AnnuHy II Ulhe, i LECET 11 MISC .,~=====:, 
Tr. I i I i (*) I (*) . . 

.-----c-,a-ss_ifi_1c-at-io--,nl□D□□D□D□~====::::..:::::====::::::I 

Painter Sign $25.28 $1.70 $0.21 
Journeyman 
Tech/Team 
Leader 
Class A 

$0.00 $0.00 $0.00 $0.68 $0.00 I $0.00 I 

Painter Sign $25.28 $1.70 $0.21 $0.00 $0.49 $0.00 I $0.68 $0.00 S0.00 
Journeyman ! 
Tech/Team 
Leader 
Class B 

Painter Sign $25.28 $1.70 $0.21 $0.00 $0.97 $0.00 $0.68 $0.00 $0.00 
Journeyman 
Tech/Team 
Leader 
Class C 

Painter Sign $25.28 $1.70 $0.21 $0.00 $1.46 $0.00 $0.68 $0.00 $0.00 
Journeyman 
Tech/Team 
Leader 
Class D 

$27.87 $40.51 

$28.36 $41.00 

$28.84 $41.48 

$29.33 $41.97 

Sign 1$25.001□1.70 LJ0.21 I $000 II $000 ILJ0.00 □0.67 S0.00 1□0.00 c:]27.58 [:]40.08 .. Journeyman I 
Class A I ___ _ 

Sign I $25.001□1.70 LJ0.21 I $0.00 II $0.48 ILJO.OO □0.671 $0.00 II $0.00 •c:J28.06 c:]40.56 1.· 

Journeyman I 1 

Class B i i 

Sign 1$25.00l□uo □0.21 I $0.00 II $0.96 l□o.oo LJ0.671 so.oo j□o.oo c:]28.54 c::=41.04 ! 
Journeyman I I 
Class C i I 

Sign 1$25.001□1.70 LJ0.21 I $000 □1.44 LJ0.00 □0.671 $000 j.LJ0.00 c:]29.02 c:]41.52 
Journeyman i 
Class D i 

~~~~~~n/ I $19.67 l□□I ,o.oo II $0.00 l□□LII $0.00 II :JCJ 



;.~~i}i;.:n/ I 
119

.
67

1□□1 $O.OO II $J□□L II so.oo I 
;~~:~row 1$19671□1.70 □0.21 I $0.00 II $0.761□0.00 $0.531□0.00 □0.00 :===$2=2.=87==;□32.71 

$22.49 $32.33 

Erector I 
Class C ! 

' 

Special Calculation Note : Other is for paid holidays. 

Ratio: 

Special Jurisdictional Note : 

Details: 
Class A: less that I year. 
Class B: 1-3 years. 
Class C; 3-10 years. 
Class D: More than 10 years. 

Jurisdiction ( * denotes special jurisdictional 
note) : 
ADAMS, ALLEN, AUGLAIZE, BROWN, BUTLER, 
CARROLL, CHAMPAIGN, CLARK, CLERMONT, 
CLINTON, COLUMBIANA, COSHOCTON, 
CRAWFORD, DARKE, DEFIANCE, DELAWARE, 
ERIE, FAIRFIELD, FAYETTE, FRANKLIN, 
FULTON, GREENE, HAMILTON, HANCOCK, 
HARDIN, HENRY, HIGHLAND, HOLMES, HURON, 
JACKSON, KNOX, LICKING, LOGAN, LORAIN, 
LUCAS, MADISON, MAHONING, MARION, 
MERCER, MIAMI, MONTGOMERY, MORROW, 
MUSKINGUM, OTTAWA, PAULDING, PERRY, 
PICKAWAY, PIKE, PREBLE, PUTNAM, ROSS, 
SANDUSKY, SCIOTO, SENECA, SHELBY, STARK, 
TRUMBULL, TUSCARAWAS, UNION, VAN WERT, 
WARREN, WAYNE, WILLIAMS, WOOD, 
WYANDOT 











Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Plasterer Local 132 (Cincinnati) 

Change # : LCN01-2023ibLoc132Cinci 

Craft: Plasterer Effective Date : 07/01/2023 Last Posted : 06/28/2023 

D
I BHR II Fringe Benefit Payments II Irr~vuo:;ble II :~~ II Ov~:!~me 
I Jt&jlPensionl[Yr~ II Vac. llAnnuityllOtherllLE(~)ETIIM(~~C]c= II I 

1==Classifi=1=cation==1,1~~-□□□□□□CJI i 
!Plasterer II $28.40 ff $5.80 II $8.74 l~§I~JI_ $1.00 J $0.06_]1 $0.00 1[$0.00 JI $44.70 II $58.90 I 
jApprentice\l Percent 1[=11 ICJI JI II_JI 11_ __ _11 JI i 

]~~~~so IEJC::Jr~80 IE II $0.70II$0.001□[$0.06 l□l.~O.OO I~ II $37.38 I 
2~~;~0 EJ~Jl $5.80 IEJI $0.70 II $0.00 l□l$0.06 ll~I-$0.00 I~ II $39.08 I 

3~~:r~o !c:J~[~.5-~:JEJI $°--~=][~0.0~1□1. $0.:J□I $0.00 I~ II $48.53 I 

4~~:r~o I 82.00 I[ $23.29-_Jl~~::J~~j[~o-~j/_$0::J□~:-06 /l $0.00 II $0.:J~[-~5-~: .. J 
5~~: .. ~o c::J~l-~5-:~_°.JL~:-~4 Jr~70ll~~~ool□l..~:-06 l□l~~:J~ II $51.94 I 
6~~~~o c:=1.,.~25.56 lj $5.80 /l_~~~~J[$~~~~J[~~-oo l□/-~o.o6JI $0.00 J[ .. ~o.oo l[__ __ :~:~.6 _ jj $53.64 j 

7~~~~0 EJI $~~-~°..Jl $5.80 IEJl $0.70 II $0.00 l□I $0.06 l□~-O.OO J~ II $55.34 I 

8~~:r~o □~□EJ□E:J□□EJ□EJL. $57.05 I 
Special Calculation Note : No special calculations for this skilled craft wage rate are required at this 
time. 
*Other is International Training 

Ratio: 

1 Journeyman to 1 Apprentice 
4 Journeyman to 2 Apprentice 
7 Journeyman to 3 Apprentice 

Special Jurisdictional Note : 

Details: 

Jurisdiction (*denotes special jurisdictional 
note): 
BROWN, BUTLER, CLERMONT, HAMILTON, 
HIGHLAND, WARREN 

Apprentice and Shop Hand Pension are $1.00 less than Journeyman. 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Plumber Pipefitter Local 392 

Change # : LCN01-2023ibLoc392 

Craft: Plumber/Pipefitter Effective Date: 06/01/2023 Last Posted : 05/31/2023 

01 BHR 

II 
Fringe Benefit Payments II Irrevocable l~I 

Fund PWR 

I IIH&WIIPensionll ir~ II Vac. llAnnuityllOtherllLE(~~TIIM(~~CII ~I 
I Classification 

l□□□□D□□□I Plumber I $38.62 II $10.58 II $13.93 II $0.79 II $0.00 l□I $0.53 IE ll $0.00 lc::JI 
Pipefitter 

Plumber 

I 
$25.10 II $10.48 l□I $0.79 II $0.00 l□I $0.00 IEll $0.00 l~I Helper 

Apprentice I Percent II II IDOi I[ II II II II 
1st Year 52.00 II $20.08 11 $10.38 I $1.05 Ii $0.1911 $0.00 II $0.00 11 $0.53 11 $0.00 I $0.00 11 $32.83 II 

2nd Year 55.00 II $21.24 11 $10.38 $1.os 11 $0.1911$0.0011 $0.00 11 $0.53 11 $0.00 $0.00 II $33.99 II 
3rd Year 58.00 II $22.40 11 $10.38 $7.74 11 $0.1911$0.0011 $0.00 11 $0.53 11 $0.00 $0.0011 $41.84 II 
4th Year 62.00 II $23.94 11 $10.38 $7.74 11 $0.19 II $0.00 JI $0.00 11 $0.53 11 $0.00 $0.0011 $43.38 II 
5th Year II 75.00 II $28.96 11 $10.3811 $13.93 l§.1911$0.0011 $0.00 11 $0.53 11 $0.00 11 $0.00 11 $54.60 11 

Special Calculation Note : OTHER IS: SUPPLEMENTAL UNEMPLOYMENT BENEFITS. 

Overtime 
Rate 

$83.76 

$56.16 

$42.87 

$44.61 

$53.04 

$55.36 

$69.08 

Ratio: Jurisdiction ( * denotes special jurisdictional 
note): 

1 Journeymen to 1 Apprentice 
2 Journeymen to 4 Apprentices 
3 Journeymen to 6 Apprentices 

When more than Sixteen (16) Journeymen are 
employed additional apprentices may be acquired at a 
ratio of one (1) apprentice to four (4) journeymen. 

Special Jurisdictional Note : 

Details: 

BROWN, BUTLER, CLERMONT, HAMILTON, 
WARREN 

I 

I 
I 
I 
I 
I 
I 
I 
I 
I 

Helpers shall be permitted to work on ONLY, Exterior Sewers, Concrete, Vitrified Clay or PVC Pipe and 
Digging and Backfilling for Piping Work. The ratio shall not exceed 2 helpers to 1 Journeymen when performing 
the scope of work listed above 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Roofer Local 42 

Change # : LCNO1-2022ibLoc42 

Craft: Roofer Effective Date: 12/07/2022 Last Posted : 12/07/2022 

□:=I ===BH=R===::::b_wt:.;;·c;:j~jt;_.~=t:·l;(~=1t~cii ;~~ ![~~.me 
:===I =Classifi=1cation===::::l□D□□□□□L]I 

:========:::;I I Roofer II $30.90 lL~~~g_.11 $8.15 1r ~°-:?°-Jl..~?._:°-?.JL_$_1.:~_5_J[?~~~? II $0.00 !I $0.00 IL __ ~~?.:L?.JL .... ~~~60_ 
!Tradesmen fl $24.72 II_ $8.20 J[$6.51 l~["irumll ~]:25 i[_so.06_JL_so.00J[$0.oo_il $40.74 II $53.10 

IApprentice!I Percent j Jl. _____ Jt ... .Jl ..... JL .. __ I[ ..... IL .. "" I[ ___ .IL. 1r _______ .... J 

I 1st period II 65.02 II $20.09 !@~I $5.30 ![so.oo_j[~?.:?.?.JI $1.25 l[_!~g !I so.oo II $0.00 II $34.84 II $44.89 
I 2nd period ii 70.00 II $21.63 ilJ;_~:~I $5.71 !lso.0011$0.o?fl $1.25 IL~?-°.? II $0.00 !@:?~.JI $36.79 l[ __ ~:6_()_ _) 
I 3rd period II 80.00 II $24.72 'l_~_8.20 JI $6.52 II ~~ii $1.25 l[io.o~ II so.oo !@.oo ii $40.69 ii $53.05 
Special Calculation Note : Other is for Training Fund 

Ratio: 

Employer may employ 1 apprentice for every 2 
journeymen in his employment. 

Special Jurisdictional Note: 

Details: 

Jurisdiction (*denotes special jurisdictional 
note): 
ADAMS, BROWN, BUTLER, CLERMONT, 
HAMILTON, PIKE, WARREN 

Any Tradesman Worker completing 2,000 hours in (2) years may move to Journeyman status by utilizing the 
Training Yard to improve their skills. Tradesman Workers will be tested at these yards to determine their 
competency for Journeyman status. Tradesman Workers must schedule and successfully complete the industry 
test battery in order to gain journeyman status. 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Sheet Metal Local 24 (Dayton) 

Change # : LCN01-2023ibLoc24(Day) 

Craft: Sheet Metal Worker Effective Date: 06/07/2023 Last Posted : 06/07/2023 
--- --""--""'"~---·--•"""'""""' H m ,_''""'"'"••Nm~• """''"'"''"""' -••"'"~ ,,,,H ,Hm•--•••••---•H,, _,,,H,•H•,,_ --""""" --· "'"" "''"''"'"" ""'"" ,- .. 

01 BHR 

ii 
Fringe Benefit Payments 

iJ I 
Irrevocable i Total 

I 
Overtime 

Fund I PWR Rate 

. I lt&Wl1Pension 1[ App ii Vac. jlAnnuityl[Other!tECETIIMISClc=11 
l , I Tr. I i ; i (*) I (*) I I 
' --···-' ___ , ___J ···-···. _j ·---·-' . . •.. , ·--··· ·-· 

I 
Classification 

ID□□□□□□□ =m,J -=j '""________J i '""" _ __J i ""=••--_J 
$31.23 ; . Sheet Metal j 

!□I $15.101[$1.05 IE·oo 11 $0.00 !ro.oo 11 $0.00 !E·oo I[ $57.02 [ $72.63 
Worker I ___ _j __ I ' _ _J . __ _J -· 1 --· --·····J 

J Apprentice Percent II II iDDI t_:1 ii 11 ll ___ ..., 

I Apprentice / IL .... 'L 'L . J ........... 1 ___ ll7DL ______ . .J [_____ _ J [. __ JL __IL .... _____ JI ... "~-~-- _.i 

I 5th Year B II 85.00 !I $26.55 I[_ s9.4-~JI $11.47 l[iTos][so}ol[_s_o.oo JL$o.~I $0.00 l[~?:-~I $48.47 1[ __ $61.74 __ , .. , ....... i 
I 5th Year A II 80.00 II $24.98 IL!?-~I $10.28 IQ; 1.os 11 $0.o~_il $0.00 ll $0.ooJI $0.00 II so.ot?J $45.62 ii $58.12 

I 4th Year B II 75.00 II $23.42 II $9.23 II $9.07 ![!_1 .05 i~_~_:~11 $0.00 !~:~9JI $0.00 II so.o~I $42.77 II $54.48 
.. ,." '""'"'" 

I 4th Year A !I 70.00 ii $21.86 ii $9,1~.JI $7.85 ll~[mooll $0.00 I[ $0.ooJI $0.00 II so.oo !I $39.91 1L ___ $so.84 ____ i 

I 3rd year B II 65.00 II $20.30 11$~~1 $6.65 IM~I $0.00 Jl $0.oiu[ $0.00 JL $0.ooJL $37.06 I[ $47.21 i 
... ___ ,, __ H HH '""' • ,,,.,,.,J 

I 3rd Year A II 60.00 II $18.74 I[ $8.98 JI $5.44 IL$1.os JL~~-oo JO~:-~.uli~:~JI $0.00 l~~:ooJI $34.21 1[ ___ $43:58 . 
'"''"' 

I 2 Year B II 57.52 ILS1?~~[ ~8.94_Ji $4.84 lliiisJ~J.$0:00 .. l[_$o.oo ][ __ $0.ooJjo.oo II $32.79 IL $41.78 
-"·''""'-"'' 

I 2 Year A II 55.00 II $17.18 llit§.11 $4.23 l~~~l!~:~il $0.00 1[!~-ooJ\ $0.00 IL s°":~11 $31.36 .J[ $39.94 
-·-- - ,, "~ .. - --' 

1 
Probationaryl~~I $8.86 II $3.63 !f $1.051[$0.00 II $0.00 1[$0.0011 $0.00 1[$0.0011 $29.94 11 $38. 13 ! 

1 Year j l i 1 ' __ ___J ··- J J ___ __J __ __J i 
"'"; 

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this 
:ime. 

~atio: 

~ Journeyman to 1 Apprentice then, 
,1 Apprentice for every 2 Journeymen thereafter 

Special Jurisdictional Note : 

Details: 

Jurisdiction (*denotes special jurisdictional 
note) : 
ALLEN, AUGLAIZE, BUTLER, CHAMPAIGN, 
CLARK, CLINTON, DARKE, GREENE, HARDIN, 
LOGAN, MERCER, MIAMI, MONTGOMERY, 
PREBLE, SHELBY, VAN WERT, WARREN, 
WYANDOT 







Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Truck Driver Bldg & HevHwy Class 1 
Locals 20,40,92,92b, 100,175,284,438,377,637,908,957 

Change # : LCN01-2023ibBldgHevHwy 

Craft: Truck Driver Effective Date: 05/01/2023 Last Posted: 04/26/2023 

01 BHR II Fringe Benefit Payments 

I 
Irrevocable ~ Fund R 

I IIH&WIIPensionll 7r~ II Vac. llAnnuity[IOtherllLE(~~Tll~~~Cll~I 

I Classification 

l□□□□D□DCII ~ 

Truck $31.24 $7.75 $9.20 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $48.39 
Driver 
CLASS 14 
wheel 
service, 
dump, and 
batch 
trucks; 
drivers on 
tandems; 
truck 
sweepers 
(not to 
include 
power 
sweepers & 
scrubbers) ,_____ 

IApprenticell Percent II II IDOi II II II II II 
First 6 c::JEll $7.7511 ~1$0.2011 $0.00 II ~I $0.0011~1$0.0011~1 months 

7-12 c:JE II $
7

.
75

11 ~I $0
.
20

11 $
0

.
00 II ~II $0

.
00

11~1 $O.OO l~I months 

13-18 c::J[~~:]I $7.7511 ~I $0.20 II $0.0011~11 $0.00 !Ell $0.00 II ~I months 

19-24 c::JEll $7.751~1 $0.2011 $0.00 II ~II $0.0011~1 $0.00 II ~I months 

25-30 c::JE II $
7

.
75 ll~I $0

.
20 II $0

·
00 II ~JI $0

.
00 IEll $0

.
00 II ~I months 

Overtime 
Rate 

$64.01 

$54.64 

$56.98 

$59.32 

$61.67 

$64.01 

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this 
time. 

Ratio: 

3 Journeymen to 1 Apprentice 

Jurisdiction ( * denotes special jurisdictional 
note): 
ADAMS, ALLEN, ASHLAND, ASHTABULA, 
ATHENS, AUGLAIZE, BELMONT, BROWN, 
BUTLER, CARROLL, CHAMPAIGN, CLARK, 

I 

I 

I 

I 

I 
I 

I 

I 



Special Jurisdictional Note : 

Details: 

CLERMONT, CLINTON, COLUMBIANA, 
COSHOCTON, CRAWFORD, DARKE, DEFIANCE, 
DELAWARE, ERIE, FAIRFIELD, FAYETTE, 
FRANKLIN, FULTON, GALLIA, GREENE, 
GUERNSEY, HAMILTON, HANCOCK, HARDIN, 
HARRISON, HENRY, HIGHLAND, HOCKING, 
HOLMES, HURON, JACKSON, JEFFERSON, 
KNOX, LAWRENCE, LICKING, LOGAN, LORAIN, 
LUCAS, MADISON, MAHONING, MARION, 
MEDINA, MEIGS, MERCER, MIAMI, MONROE, 
MONTGOMERY, MORGAN, MORROW, 
MUSKINGUM, NOBLE, OTTAWA, PAULDING, 
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE, 
PUTNAM, RICHLAND, ROSS, SANDUSKY, 
SCIOTO, SENECA, SHELBY, STARK, SUMMIT, 
TRUMBULL, TUSCARAWAS, UNION, VAN WERT, 
VINTON, WARREN, WASHINGTON, WAYNE, 
WILLIAMS, WOOD, WYANDOT 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Truck Driver Bldg & HevHwy Class 2 
Locals 20,40,92,92b, 100, 175,284,438,377,637,908,957 

Change # : LCN01-2023ibBldgHevHwy 

Craft: Truck Driver Effective Date: 05/01/2023 Last Posted : 04/26/2023 

I 
BHR 

II 
Fringe Benefit Payments 

I 
Irrevocable 

Fund 
~ Overtime 

Rate 

I IIH&WIIPensionll ir~ II Vac. llAnnuityllOtherllL~~)ETll~~~CIDc=J 
I 

Classification 

l□□□□□□□Lll 
Truck Driver CLASS 2 $31.66 $7.75 $9.20 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $48.81 $64.64 
Tractor Trailer-Semi 
Tractor Trucks; Pole 
Trailers; Ready Mix 
Trucks;Fue!Trucks;5 
Axle & Over; Belly 
Dumps; Low boys -
Heavy duty 
Equipment(irrespective 
ofload carried) when 
used exclusively for 
transportation; Truck 
Mechanics (when 
needed) 

Apprentice Percent 101 IDCII IOI 101 
First 6 months 80.00 11 $25.33 11$7.7511 $9.20 11$0.2011$0.0011 $0.00 11$0.0011 $0.00 11$0.0011 $42.48 $55.14 

7-12 months 85.00 11 $26.91 11 $7.75 11 $9.20 11$0.2011$0.0011 $0.00 11$0.0011 $0.00 11$0.0011 $44.06 $57.52 

13-18 months 90.00 11 $28.49 11 $7.75 11 $9.20 11$0.2011$0.0011 $0.00 11$0.0011 $0.00 11$0.0011 $45.64 $59.89 

19-24 months 95.oo 11 $30.08 11 $7.75 11 $9.20 11$0.2011$0.0011 $0.00 11$0.0011 $0.00 11$0.0011 $47.23 $62.27 

25-30 months 100.00 11 $31.66 11 $7.75 II $9.20 11$0.2011$0.0011 $0.00 11$0.0011 $0.00 11$0.0011 $48.81 $64.64 

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this 
time. 

Ratio: 

3 Journeymen to 1 Apprentice 

Jurisdiction { * denotes special jurisdictional 
note) : 
ADAMS, ALLEN, ASHLAND, ASHTABULA, 
ATHENS, AUGLAIZE, BELMONT, BROWN, 
BUTLER, CARROLL, CHAMPAIGN, CLARK, 
CLERMONT, CLINTON, COLUMBIANA, 
COSHOCTON, CRAWFORD, DARKE, DEFIANCE, 
DELAWARE, ERIE, FAIRFIELD, FAYETTE, 
FRANKLIN, FULTON, GALLIA, GREENE, 
GUERNSEY, HAMILTON, HANCOCK, HARDIN, 
HARRISON, HENRY, HIGHLAND, HOCKING, 
HOLMES, HURON, JACKSON, JEFFERSON, 

I 



Special Jurisdictional Note : 

Details: 

KNOX, LAWRENCE, LICKING, LOGAN, LORAIN, 
LUCAS, MADISON, MAHONING, MARION, 
MEDINA, MEIGS, MERCER, MIAMI, MONROE, 
MONTGOMERY, MORGAN, MORROW, 
MUSKINGUM, NOBLE, OTTAWA, PAULDING, 
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE, 
PUTNAM, RICHLAND, ROSS, SANDUSKY, 
SCIOTO, SENECA, SHELBY, STARK, SUMMIT, 
TRUMBULL, TUSCARAWAS, UNION, VAN WERT, 
VINTON, WARREN, WASHINGTON, WAYNE, 
WILLIAMS, WOOD, WYANDOT 



Prevailing Wage Rate 
Skilled Crafts 

Name of Union: Truck Driver Bldg & HevHwy Class 3 
Locals 20,40,92,92b, 100,175,284,438,377,637,908,957 

Change # : LCN01-2023ibBldgHevHwy3 

Craft: Truck Driver Effective Date: 05/01/2023 Last Posted: 04/26/2023 

01 BHR 

II 

Fringe Benefit Payments I Irrevocable u;J Overtime 
Fund Rate R 

I 
IIH&WIIPensionll ir~ II Vac, 11Annuity110ther,1LE(~~T11~~~CICJI 

I 
Classification 

l[J□□□D□D□I --Truck $32.66 $7.75 $9.20 $0.20 $0.00 $0.00 $0.00 $0.00 $0.00 $49.81 $66.14 
Driver 
CLASS 3 
Articulated 
Dump 
Trucks; 
Ridge-
Frame 
Rock 
Trucks; 
Distributor 
Trucks) I 

'---

IApprenticell Percent II II IDOi II II II II II 
First 6 EJE II $7 .75 1□1 $0

.
20

11 $0 ·00 1□1 $
0
.
00 
II~ II $

0
·
00 IE II $56.34 

months 

7-12 c::JEll $7.751□1$0.20 II $0.00 l□I $0.00 II~ II $0.00 IE 11 $58.79 
months 

13-18 lc::JE II $7 . 75 1□1 $0
.
20

11 $
0
.
00 l□I $

0
.
00 II~ II $

0
.
00 IE II $61.24 

months 

19-24 c:JE II $7.751□1 $0.2011 $0.00 l□I $0.00 II~ II $0.00 IE II $63.69 
months 

25-30 c::J~ II $7.75 l□I $0.20II $0.00 l□l $0.00 II~ II $0.00 l~I 
$66.14 

months 

Special Calculation Note : No special calculations for this skilled craft wage rate are required at this 
time. 

Ratio: 

3 Journeymen to 1 Apprentice 

Jurisdiction ( * denotes special jurisdictional 
note): 
ADAMS, ALLEN, ASHLAND, ASHTABULA, 
ATHENS, AUGLAIZE, BELMONT, BROWN, 
BUTLER, CARROLL, CHAMPAIGN, CLARK, 
CLERMONT, CLINTON, COLUMBIANA, 
COSHOCTON, CRAWFORD, DARKE, DEFIANCE, 
DELAWARE, ERIE, FAIRFIELD, FAYETTE, 
FRANKLIN, FULTON, GALLIA, GREENE, 

I 

I 



Special Jurisdictional Note : 

Details: 

GUERNSEY, HAMILTON, HANCOCK, HARDIN, 
HARRISON, HENRY, HIGHLAND, HOCKING, 
HOLMES, HURON, JACKSON, JEFFERSON, 
KNOX, LAWRENCE, LICKING, LOGAN, LORAIN, 
LUCAS, MADISON, MAHONING, MARION, 
MEDINA, MEIGS, MERCER, MIAMI, MONROE, 
MONTGOMERY, MORGAN, MORROW, 
MUSKINGUM, NOBLE, OTTAWA, PAULDING, 
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE, 
PUTNAM, RICHLAND, ROSS, SANDUSKY, 
SCIOTO, SENECA, SHELBY, STARK, SUMMIT, 
TRUMBULL, TUSCARAWAS, UNION, VAN WERT, 
VINTON, WARREN, WASHINGTON, WAYNE, 
WILLIAMS, WOOD, WYANDOT 
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ROACHESTER-COZADDALE ROAD BRIDGE #52-4.02 REHABILITATION PROJECT 
SPECIAL PROVISIONS/TECHNICAL SPECIFICATIONS 

 
 

 

 

                     

 

1 

The 2019 Ohio Department of Transportation Construction and Material Specifications and the 

Supplemental Specifications shall govern this project unless stated otherwise by the Warren 

County Engineer, herein referred to as “Engineer”, “Project Engineer” and “County Engineer”. 

 

It is required that the bidder be an ODOT pre-qualified Contractor to complete the construction 

work required in these Bid Documents.  The Contractor, Sub-Contractor, and Fabricators must 

meet or exceed the ODOT Minimum Skills Requirements for all Work Types involved in this 

project.   

 

Conflicting Items in Bid Documents 

 

Whenever the Technical Specifications and Bid Proposal Quantities differ from the 

Construction Plans, the Technical Specifications and Bid Proposal Quantities shall control 

for the bidding of this project. 

 

Encouraging Diversity, Growth and Equity (EDGE) Requirements   
 

Pursuant to Ohio Revised Code 123.152, five percent (5%) of the awarded Contractor's bid must 

be subcontract to certified EDGE firms.  EDGE certified firms are those who have been certified 

by the Ohio ODOT of Administrative Services.  The Contractor must use its best efforts to solicit 

quotes from and to utilize EDGE subcontractors/suppliers on this project.  Reference ODOT’s 

2023 LPA Template (Ohio) at the end of the special provisions/technical specifications for more 

details. 

 

Construction Engineering and Project Inspection 

 

The Warren County Engineer will provide all construction engineering and project inspection for 

the construction of this project.  

 

Operations Schedule 

 

The Contractor shall advise and coordinate all work with the Engineer.  A detailed schedule of 

operations shall be furnished by the Contractor to the Engineer and shall list the order of 

operations and the time frame for the completion of each item of work.  The Engineer and the 

Owner prior to the beginning of the work shall approve the schedule of operations.  Changes to 

said schedule are to be issued in writing and approved by the Engineer before operations are 

changed or rescheduled.  The Contractor shall schedule operations so that the improved areas 

have had sufficient time to cure, set and/or harden before the area is opened to traffic or use.  The 

Contractor shall be responsible for the immediate repair of the improved area if any damage is 

done by traffic.  The Contractor shall also be responsible for the immediate rectification of 

problems created in areas outside of the improved areas attributable to the failure of the improved 

area, i.e., the tracking of materials into unimproved areas. 

 

 

 



ROACHESTER-COZADDALE ROAD BRIDGE #52-4.02 REHABILITATION PROJECT 
SPECIAL PROVISIONS/TECHNICAL SPECIFICATIONS 

 
 

 

 

                     

 

2 

Preconstruction Meeting 

 

Prior to the commencement of the construction activities, the Warren County Engineer will 

arrange a meeting between the Contractor and the Warren County Engineer.  The time, date, and 

location of said meeting will be determined after the awarding of the contract.  All parties will be 

notified by the Warren County Engineer.  At the preconstruction meeting the Contractor shall 

submit to the Project Manager a construction schedule, list of subcontractors, and list of 

suppliers. 

 

Project Start Date    

 

The Contractor shall begin the construction once a written notice-to-proceed has been given by 

the Board of Warren County Commissioners and a preconstruction meeting with the Warren 

County Engineer has been held.  It is anticipated that construction will begin in the spring or 

summer of 2024.   

 

Completion Time    

 

All work shall be completed within 12 weeks after the written notice-to-proceed has been issued 

by the Board of Warren County Commissioners, a preconstruction meeting has been held, and 

construction has started.  Liquidated damages for non-completion beyond the 12 weeks shall 

follow the CMS 108.07.  Once work has started it shall be expected that work will be performed 

every work day on the project in an expeditious manner until the project is complete unless of 

inclimate weather.   
 

Working Restrictions 

 

No work shall be done between 6:00 p.m Friday and 7:00 a.m. Monday or during holidays, 

unless approved by the County Engineer.  In addition, night work of any type shall be strictly 

prohibited, unless approved by the County Engineer. 

 

Payment of Work 

 

Contractor Estimates shall not be submitted more than once a month to the County Engineer for 

work included in the Contract between the County Commissioners and the Contractor.  This 

project is a Federal to State Funding Exchange project which is similar to an ODOT LPA project 

based on paperwork, however ODOT will not be involved in the construction process.  ODOT 

will make direct payments to the Contractor for 95% of construction costs and Warren County 

will make payments to the Contractor for 5% of the construction costs. 

 

Prompt Payment and Payment Reporting 

 

The contractor shall ensure prompt payment to subcontractors and material suppliers per Ohio 

Revised Code 4113.61. Furthermore, the Contractor must record each individual progress 

payment as well as each final payment to all subcontractors, service providers, and materials and 
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supplies vendors in such payment reporting system that ODOT shall indicate and in compliance 

with such timeframe that ODOT shall indicate. 

 

Retainage and Affidavits 

 

The contractor shall provide the County Engineer with affidavits stating that all subcontractors 

and suppliers for this project have been paid in full in accordance with CMS 109.08.  A 

percentage of the original contract bid amount shall be retained on this project.  Until 50% of the 

original contract has been performed, 8% of the amount of work performed will be retained.  

Once 50% of the contract has been performed and thereafter, a total of 4% of the original 

contract bid amount will be retained.  The entire retainage will be released to the Contractor after 

the final inspection has been performed, after the County Engineer has accepted the construction, 

and after all affidavits have been submitted to the County Engineer by the Contractor. 

 

Change Orders 

 

No change orders involving performance or nonperformance contract quantities of project 

materials shall be processed without direct approval by the Warren County Engineer. 

 

Storage of Construction Materials 

 

The Contractor shall obtain prior approval of the Owner and/or Engineer for the locations to be 

used for the temporary storage of construction materials, tools, and/or machinery.  All such 

materials, tools, and machinery shall be neatly and compactly piled in such a manner as to cause 

the least inconvenience to the property owners and to traffic.  Under no circumstances shall 

existing drainage courses be blocked or water hydrants, valves, or meter pits covered. 

 

Protection of Areas Outside of Work Limits 

 

The Contractor shall be responsible for the protection of areas outside of the designated work 

limits, but which may be adjacent to those work limits.  This will include those areas used by 

construction traffic for access to and from the work areas.  Where the Engineer determines that 

the Contractor's operations have been responsible for damage to areas outside of the work limits, 

the Contractor shall be responsible for the repair of the area subject to the approval of the 

Engineer.  No additional compensation will be due to the Contractor for any repair of these areas. 

 
Instream Work  

 

The Contractor shall not perform any excavation or place any fill material below the Ordinary 

High Water Elevation of First Creek at the location of the bridge.   

 

Debris Removal 

 

The Contractor shall be responsible for removal from the site of all construction debris material.  

All debris material shall be disposed of in a proper manner and shall be as directed by any 
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applicable local, state or federal regulations.  Contractor shall take precautions to avoid any 

demolition debris from entering the stream.  Any material that does fall into the stream shall be 

removed as soon as possible. 

 

Asbestos Notification 

 

An asbestos survey of the existing Bridge #52-4.02 over First Creek, SFN 8334773, was 

completed by a certified asbestos hazard evaluation specialist (CAHES) on 8/29/19.  A copy of 

the Ohio Environmental Protection Agency Notification of Demolition and Renovation form 

partially completed by Warren County and a copy of the asbestos survey will be provided to the 

Contractor at the preconstruction meeting.  Although, asbestos abatement is not required, the 

Contractor shall finalize the form and submit it along with the necessary fee to the Ohio EPA, 

DAPC Asbestos Program, at least 10 days prior to demolition activities.  A completed form and 

payment can be mailed to the Ohio EPA or it can be completed and paid online at the following 

website http://epa.ohio.gov/dapc/atu/asbestos.  Payment for the work listed above as well as the 

Ohio EPA form fee shall be included in the Lump Sum bid price for Item 202 Portions of 

Structure Removed, As Per Plan. 

 

Debris Containment 

 

The Contractor shall prevent all material, bridge sealers, and other construction debris from 

falling into the stream during the entire project.  Any material which falls into the stream shall be 

removed immediately.   

 

Utility Notification 

 

The Contractor shall notify at least 48 hours before breaking ground all public and/or private 

service corporation having wires, poles, conduits, manholes, or other structures that may be 

affected by the construction on this project, including all structures which are affected and not 

shown on the plans.  Owners of underground utilities, which are members of OUPS, can be 

notified by calling 1-800-362-2764.  Non-member underground utility owners must be called 

directly. 

 

Utility Adjustments and Verification 

 

The Contractor shall adjust to proposed grade all existing utility facilities, i.e. manholes, catch 

basins, valves, boxes, etc., prior to the commencement of paving operation. This shall include 

utility facilities, not shown on the plan, which may be found to be located within the pavement 

area.  Work performed on the utility facilities shall be in strict accordance with the specifications 

of the applicable utility owner and shall be performed under the direction, supervision and 

inspection of said owner. 

 

 

 

 

http://epa.ohio.gov/dapc/atu/asbestos
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Existing Pipe 

 

The location, size, type and depth of all existing pipe are shown as according to the best 

information.  The Engineer will not be responsible for any variations found during construction. 

Where the plans provide for conduit to be connected to, or to cross either over or under, or close 

to an existing underground structure, it shall be the responsibility of the Contractor to locate the 

existing structure, both as to line and grade, before he starts to lay the proposed conduit, in order 

to assure compatibility of line and grade of the proposed conduit.  Payment for all operations 

described above shall be included in the unit price bid for the pertinent conduit item. 

 

Conduit, Drainage and Utility Items 

 

Unless otherwise specified on the plans, the unit price bid for the pertinent conduit, drainage 

and/or utility item shall include the cost of all-necessary appurtenances, connections, fittings, 

plugs, tees, collars, etc. 

 

Unless otherwise noted on the plans, the unit price for the pertinent conduit, drainage and/or 

utility item is to include the costs involved in the excavation of the trench in unclassified 

material, the supplying and placing of the required bedding material and the backfilling of the 

trench with the specified material to the appropriate subgrade elevations. 

 

The contractor shall take precaution while excavating for pipe near existing utilities. If necessary, 

the contractor shall hand dig in areas where proposed pipe is to be installed near an existing 

utility.  The Contractor shall hold Warren County harmless of liabilities which may arise from 

the damaging of existing utilities.  The payment for hand digging in areas near existing utilities 

shall be paid for under the unit bid price for the pertinent item. 
          

Bedding and Backfill 
 

All bedding and backfill shall be in strict accordance with the specification of ODOT Item 611 

for the type of conduit specified.  In the case of Water Transmission and Distribution Lines, 

Storm Sewer, and Sanitary Sewer facilities, granular material, Type 1 and Type 3, shall be 

used to backfill the trench from the bottom of the trench to a maximum distance of twelve (12) 

inches above the top of the facility within one (1) foot of the subgrade.  The granular material 

MUST be properly compacted and tested to ensure minimal settlement of the trench.  Payment 

for the work listed above shall be included in the price of Item 611. 

 

Maintenance of Sewer Flows 

 

The Contractor shall conduct his operations so as to maintain at all times storm water and sewer 

flows through existing facilities to remain in place and through existing facilities to be replaced 

until new facilities are completed and placed in use.   
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Testing of Construction Materials 

 

The Engineer may select a testing firm for this project.  The Engineer will notify the Contractor 

of the selected firm.  The Engineer shall be responsible for the costs incurred in the testing of the 

construction materials both on site and at the plant.  However, the Contractor shall note that he 

will be responsible for any and all costs incurred by the scheduling and/or rescheduling of the 

testing firm’s activities by the Contractor and the subsequent delay and/or cancellation of said 

activities due to the delay and/or cancellation of the scheduled construction by the Contractor. 
 

Item 201 - Clearing and Grubbing 

 

A Lump Sum quantity is included in the bid proposal for Item 201 Clearing and Grubbing.  Any 

necessary clearing and grubbing within the limits of construction, except such objects as are to 

remain or are to be removed in accordance with other sections of these specifications shall be the 

responsibility of the Contractor.  The Contractor shall keep clearing to a minimum removing only 

what is necessary to complete construction.  It is anticipated that the Contractor will need to 

perform some tree trimming around the bridge for the crane work and remove the two trees as 

shown in the plans.  Payment for the work listed above shall be included in the Lump Sum bid 

price for Item 201 Clearing and Grubbing. 

 

Item 202 – Removals 

 

This work shall consist of the removal, wholly or in part, and satisfactory disposal of all 

buildings, fences, guardrails, structures, old pavements, abandoned pipe lines, storage tanks, 

septic tanks, privy vaults, and any other obstructions which are not designated or permitted to 

remain, except for the obstructions to be removed and disposed of under other items in the 

contract.  It shall also include the salvaging of designated materials and backfilling the resulting 

trenches, holes, and pits.   

 

Item 202 – Portions of Structure Removed, As Per Plan 
 

The Contractor shall be responsible for all the equipment, materials, and labor necessary in the 

removal of the bridge rail, concrete box beams, and portions of the reinforced concrete abutments 

as detailed in the plans.  The Contractor shall take into consideration the deterioration and 

condition of the existing concrete box beams when planning means and methods of removing 

asphalt wearing surface.  The bridge is currently posted for reduced weights based on number of 

axels per vehicle.  The Contractor shall perform the work carefully during the removal to protect 

portions of the bridge that are to be salvaged and incorporated into the proposed structure.  The 

Contractor shall replace or repair all items that are damaged by the removal operations at no cost 

to Warren County.  Payment for the work listed above shall be included in the Lump Sum bid 

price for Item 202 Portions of Structure Removed, As Per Plan. 
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Existing Bridge Plans 

 

The Warren County Engineer can provide the existing bridge plans to the Contractor at their 

request. 

 

Item 304 – Aggregate Base (Granular Backfill) 

 

Where areas beyond the bridge are in need of roadway fill due to excavation for substructure, 

Item 304 Aggregate Base shall be used as directed by the Engineer.  Item 304 Aggregate Base 

shall be placed and compacted in the excavated areas in compliance with section 304.05 of the 

ODOT Construction and Material Specifications.  Payment for this work shall be included in the 

bid price per CY for Item 304 Aggregate Base (Granular Backfill).  

 
Item 407 – Tack Coat  
 

Item 407 Tack Coat shall be applied at a rate of 0.10 gallon per square yard as directed by the 

Engineer.  The application of the tack coat shall be applied to the entire width of the roadway 

immediately prior to the paving operation.  Tack Coat shall be placed prior to the surface course 

of asphalt.  Payment for the work listed above shall be included in the bid price per Gallon for 

Item 407 Tack Coat. 

 

Asphalt Concrete 

 

All material furnished and work performed shall conform to the 2019 Ohio Department of 

Transportation Construction and Material Specifications (ODOT CMS) for Item 301 Asphalt 

Concrete Base and Item 441 Asphalt Concrete Surface Course. 

 

The Contractor shall supply the County Engineer with a weigh ticket for each load of material 

placed.  Periodic asphalt samples will be obtained for test purposes and an independent testing 

laboratory will perform tests.   

 

No material shall be placed upon collected water.  Asphalt surfaces shall be clear of dirt 

and debris prior to the placing of each subsequent lift. The Contractor shall adhere to the 

judgment of the Warren County Engineer’s designated representatives. 

 

The Contractor's attention is directed to Section 401.14 of the ODOT Specifications and he is 

hereby instructed that requirements for preparation of asphalt pavement to be resurfaced will be 

adhered to, and cost of any and all cleaning is to be included in the unit price bid for Item 301 

and Item 441.  

 

Butt Joints - A butt joint shall be constructed by grinding/planing existing pavement at each 

start/stop location. All grinding/ planing shall be in accordance with Item 254 Pavement Planing.  

The butt joints shall be constructed by grinding/planing the existing pavement for a length of 6 

feet, varying in depth from 2” to 0”.  The newly formed joint shall be properly installed so as to 

provide a smooth transition and shall also be properly sealed. The cost of constructing each butt 
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joint by pavement planing/grinding shall be included and paid for in Item 441 Asphalt Concrete 

Surface Course. 

 

Item 503 – Unclassified Excavation 

 

The Contractor shall be responsible for all the labor and equipment necessary in excavating the 

roadway material behind the existing concrete abutments for removal of portions of the existing 

bridge and for construction of the new bridge structure.  Payment for the work listed above shall 

be included in the Lump Sum bid price for Item 503 Unclassified Excavation. 

 

Item 511 – Class QC 1 Concrete, Abutment 

 

The Contractor shall be responsible for all the labor and material necessary in constructing the 

abutments as detailed in the plans.  Concrete shall meet all requirements of Item 511 Concrete for 

Structures.  Concrete shall be Class "QC 1" (28 day compressive strength = 4,000 psi).  The 

Contractor shall follow section 499.03 for concrete slump.  Payment for the work listed above 

shall be included in the bid price per CY for Item 511 Class QC 1 Concrete, Abutment. 

 

Item 511 – Class QC 2 Concrete, Superstructure 

 

The Contractor shall be responsible for all the labor and material necessary in constructing the 

concrete superstructure as detailed in the plans.  Concrete shall meet all requirements of Item 511 

Concrete for Structures.  Concrete shall be Class "QC 2" (28 day compressive strength = 4,500 

psi).  A corrosion inhibitor admixture per ODOT Specification 515.15 shall be added to the 

concrete mix at the dosage recommended by the manufacturer.  Contractor shall follow section 

499.03 for concrete slump, section 511.14 for time duration of removing false work and opening 

to traffic, and section 511.17 for sawing grooves into the concrete deck.    Payment for the work 

listed above including the expanded polystyrene filler shall be included in the bid price per CY 

for Item 511 Class QC 2 Concrete, Superstructure. 

 

Item 512 - Sealing of Concrete Surfaces (Epoxy Urethane) 

 

The Contractor shall seal portions of the concrete box beams and concrete bridge deck as detailed 

in the plans as well as all exposed portions of the concrete abutments with an epoxy urethane 

sealant after the concrete has cured.  The sealing of concrete surfaces shall be in accordance with 

section 512.03.  The Contractor shall take precautions to keep spillage and overspray from 

entering the stream.  The color of the sealant shall be FED# 36492 (gray) or approved equal.  

Payment for the work listed above shall be included in the bid price per SY for Item 512 Sealing 

of Concrete Surfaces (Epoxy Urethane).  
 

Item 512 – Treating of Concrete Bridge Deck with SRS 

 

The Contractor shall treat the portion of the concrete bridge deck as detailed in the plans with a 

soluble reactive silicate sealer after the concrete has cured.  The sealing of concrete surfaces shall 

be in accordance with section 512.05.  The Contractor shall take precautions to keep spillage and 
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overspray from entering the stream.  The Contractor shall flush the concrete bridge deck with 

water after the application has had time to dry (see manufacture’s recommendation) prior to 

opening to traffic.  Payment for the work listed above shall be included in the price bid per SY 

for Item 512 Treating of Concrete Bridge Deck with SRS.  

 

Item 515 – Prestressed Concrete Composite Box Beam Bridge Members, Level 1, CB27-48 

 

The Contractor shall be responsible for all the equipment, materials, and labor necessary in 

setting the five (5) – CB 27” x 48”, Prestressed Concrete Box Beam Members.  The beams shall 

conform to the details in the plan set as well as meet the current specifications set forth in the 

“State of Ohio Department of Transportation Construction and Material Specifications” for Item 

515 and Standard Drawings PSBD-2-07 (sheets 1-4) dated 7-20-18.  Shop drawings shall be 

submitted to Roy Henson, Warren County Engineer’s Office, 210 W. Main Street, Lebanon, 

Ohio 45036 (Roy.Henson@co.warren.oh.us) for review and approval.  Payment for the work 

listed above shall be included in the bid price per Each for Item 515 Prestressed Concrete 

Composite Box Beam Bridge Members, Level 1, CB27-48. 

 

Item 611 - Pipe Culverts, Sewers, Drains, and Drainage Structures 

 

All work associated with drainage items shall consist of the work as described in Item 611 

Pipe Culverts, Sewers, Drains, and Drainage Structures, except as herein modified.  The 

following items will not be required: Installation Plan, Construction Inspection Forms, 

Performance Inspections and Reports, and Conduit and Drainage Structure Evaluations. 

 

This work shall consist of the construction or reconstruction of pipe culverts, sewers and drains 

hereinafter referred to as Type A, Type B, Type C, Type D, Type E and Type F Conduit.  The 

work shall be in accordance with these specifications and in reasonably close conformity with the 

lines and grades shown on the plans or established by the Engineer.  This work shall include the 

following: excavating for pipe and foundations for same, including clearing and grubbing and the 

removal of all materials necessary for placing the pipe except removals listed separately; 

furnishing and placing granular or concrete bedding and granular backfill as required; 

constructing and subsequently removing all necessary cofferdams, cribs and sheeting; pumping 

and dewatering; sealing or banding all pipe joints where required; furnishing and installing all 

necessary pipe bends and branches of a type at least equal to the conduit of which they become a 

part; joining to existing and proposed appurtenances as required; performing leakage tests as 

specified; restoration of disturbed facilities and surfaces; and providing erosion control pads and 

animal guards on underdrain and farm drain outlets. 

 

The Contractor is responsible for supplying, delivering and installing the Precast Concrete 

Sections and the related material.  All related material shall be included with the bid and shall be 

provided by the Contractor.  The Contractor shall furnish, unload, assemble, and install the 

Precast Concrete Sections and all related material at the location shown on the plans.  All 

castings for manholes, catch basins and inlets shall conform to those specified in the standard 

construction drawings or as specified by the Engineer.  All castings which might be subject to 
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vehicle traffic shall be of the heavy-duty grade.  Grated inlet tops shall be placed as specified on 

the plans.  Top of casting elevations are subject to final adjustments as approved by the Engineer. 

All castings used shall be subject to the final approval of the Engineer. 

 

Item Special – Steel Drip Strip 

 

The Contractor shall install steel drip strips on both sides of the bridge for the entire length per 

ODOT Standard Drawing DS-1-92.  This work shall include the separate guardrail pieces.  

Payment for the work listed above shall be included in the bid price per FT for Item Special Steel 

Drip Strip. 

 

Item 614 - Maintaining Traffic 

 

Traffic control shall be the sole responsibility of the Contractor.  The County of Warren shall be 

held harmless from liabilities caused by improper traffic control by the Contractor.  The 

contractor shall indemnify Warren County from any and all liabilities due to improper 

maintenance of traffic.  All road construction signs shall also be the responsibility of the 

Contractor.  All traffic control shall conform to the Ohio Manual of Uniform Traffic Control 

Devices (OMUTCD) as well as the Ohio Department of Transportation Standards at all times. 

 

Any devices that are determined by the Engineer to be substandard shall be repaired to the 

satisfaction of the Engineer or shall be immediately removed from the site and replaced with 

acceptable devices.  Any temporary traffic control devices that are determined by the Engineer to 

become substandard during the course of the project shall be removed from the jobsite and 

immediately replaced by devices meeting the approval of the Engineer. 

 

The Contractor shall provide and maintain all signs, barricades, labor, flagmen, steel plates, etc. 

for all work on this project.  The Contractor shall notify the Warren County Engineer two (2) 

weeks prior to any road closure.  The Contractor shall provide a minimum of two (2) Type III 

Barricades on each end of the closed section of Roachester-Cozaddale Road.  The barricades 

shall be chain linked together and fixed to the ground or some other object overnight.  The 

Contractor shall maintain access to all driveways in the work area for the duration of the project.  

The Contractor shall provide alternatives to garbage collection services and emergency rescue 

services for all residents within the closed portions of roadway during the road closures.  Any 

conflicting markings shall be removed or covered in accordance with Item 614. 

 

Two notice of road closure signs shall be erected by the Contractor two weeks in advance of the 

road closure.  The signs shall be erected on the right hand side of the road facing traffic and shall 

be located in the field so as not to interfere with any permanent signs.  The notice of closure signs 

shall be W20-H13-60 signs and shall state the following……..ROACHESTER-COZADDALE 

ROAD WILL BE CLOSED FOR 12 WEEKS STARTING (EXACT CLOSURE DATE). 

 

Methods of maintaining traffic shall conform to the Manual of Uniform Traffic Control Devices 

and Item 614 of the ODOT Specifications.  Payment for the work listed above shall be included 

in the Lump Sum price bid for Item 614 Maintaining Traffic. 
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Item 623 - Construction Layout Stakes and Surveying 

 

All centerline of survey and property corner monumentation that is disturbed during construction 

shall be reset by a Professional Surveyor.  Payment for the construction layout and work listed 

above shall be included in the Lump Sum bid price for Item 623 Construction Layout Stakes. 

 

Item 832 – Erosion Control 

 

The Contractor shall furnish and install temporary sediment and erosion control best 

management practices required prior to any earth disturbing activity in accordance with 

Supplemental Specification 832.  All pollution prevention measures must be maintained for the 

duration of construction.  The Contractor shall remove all best management practices before the 

project is accepted.  Payment for this work shall be included in the bid price per Each for Item 

832 Erosion Control.  This price is standard for all bidders, set at $1.00 Each for a total of 

$2,500.00. 

 
 

 

 



6/27/2023 Revision 

 
 

ODOT’s LPA Template (ODOT Spec Book and LPA Spec Book) 

Required Contract Provisions for STATE-Only Funded Projects 

 

 

1. ODOT’S 2019 CONSTRUCTION AND MATERIAL SPECIFICATIONS (C&MS) AND ITS 

SUPPLEMENTS 

 

ODOT’s Construction and Material Specifications (C&MS) and its supplements are hereby incorporated by 

reference, in their entirety, as if rewritten herein.  The incorporation of this document by reference does 

not interfere with the order of precedence set forth in Section 105.04 of the C&MS Manual. 

 

In accordance with the Locally Administrated Transportation Projects Manual of Procedures (LATPM), 

when bidding this project, the contractor should replace the terms “the department”, “the engineer” and 

“the DCA” with the term “the Local Public Agency (LPA).”  Furthermore, nothing in this document is 

intended to alter the LPA’s adherence to Ohio Revised Code, local ordinance or other applicable 

requirements which are properly established. 

 

 

2.  PREQUALIFICATION 

 

 Only prequalified contractors are eligible to submit bids for this PROJECT.  Prequalification status must be 

in force at the time of bid, at the time of award, and through the life of the construction contract.  For 

work types that ODOT does not prequalify, the LPA must still select a qualified contractor. Subcontractors 

are not subject to the prequalification requirement.  The “prime” contractor must perform no less than 30 

percent of the total original contract price. 

 

 

3.   STEEL PRODUCTS MADE IN THE UNITED STATES 

 

 Domestic steel use requirements as specified in section 153.011 of the Ohio Revised Code apply to this 

project. Copies of section 153.011 of the Ohio Revised Code can be obtained from any of the offices of the 

Department of Administrative Services. 

 

 

4. AS PER PLAN DESIGNATION (Not required but strongly suggested) 

 

 The “As Per Plan” designation is sometimes added to item descriptions in the proposal to assist contractors 

with easily identifying standard items that have been altered by plan notes. 

 

 The “As Per Plan” designation has proven to be a very useful tool for contractors.  However, its use was 

never intended to relieve contractors of their responsibility to read, bid, and construct all items in 

accordance with all governing plan notes.  Therefore, the absence of an “As Per Plan” designation on some 

item descriptions in the proposal for which there are clear and controlling plan notes does not relieve 

contractors of the responsibility to read, bid, and construct those particular items in accordance with the 

governing plan notes. 

 

 Be advised that the item descriptions in the bidding proposal must be read or interpreted with the governing 

plan notes and the Construction and Material Specification Manual.  A claim based upon an “order of 

precedence” basis will be denied.  In the event that a conflict, either real or perceived, exists between the 

item description and the governing plan note, contractors are to request clarification through the pre-bid 

process. 

 

 

5.    PREVAILING WAGES ON STATE PROJECTS WITH NO FEDERAL-AID FUNDING 

 

The following is in addition to C&MS Section 108.10. 



   
  6/27/2023 Revision 

 
 

This contract is subject to Ohio Prevailing Wage Laws, Chapter 4115 of the Ohio Revised Code. The 

contractor and all subcontractors shall comply with the provisions contained therein or as otherwise 

provided by this note. The contractor guarantees the prevailing wage scale to be paid to all laborers and 

mechanics employed on this contract is in accordance with the schedule of the prevailing hourly wage and 

fringe benefits as determined by the Ohio Department of Commerce for the county in which the work is 

being performed.  Failure to pay prevailing wages to all laborers and mechanics employed on this project 

shall be considered a breach of contract.  Such a failure may result in the revocation of the contractor’s 

and/or subcontractor’s certificate of qualification and debarment.  A schedule of the most current prevailing 

wage rates may be accessed by registering with the Ohio Department of Commerce, Industrial Compliance 

Division, Bureau of Wage & Hour Administration at the following web address:  

      

https://wagehour.com.ohio.gov/w3/webwh.nsf/wrAccessLog 

 

The contractor and all subcontractors shall compensate the employees on this contract at a pay rate not 

less than the hourly wage and fringe rate listed on the website noted above, for the applicable job 

classification or as may be modified by the Ohio Department of Commerce, Industrial Compliance 

Division, Bureau of Wage and Hour Administration, when new prevailing rates are established.  

 

Overtime shall be paid at one and one-half times the base hourly rate for any hours worked beyond forty 

hours during a pay week.  The contractor and all subcontractors shall pay all compensation by company 

funds transfer or legal tender to the worker and fringe benefit program.   

 

The wage and fringe rates determined for this project, or as may be modified later, shall be posted by the 

contractor in a prominent and accessible place on the project, field office, or equipment yard where they 

can be easily read by the workers or be otherwise made available to the workers.  On the first pay date of 

the contract work, the contractor and all subcontractors shall furnish each employee covered by prevailing 

wage a completed form whpw1512 in accordance with section 4115.05 of the Ohio Revised Code showing 

the classification, hourly pay rate, fringes, and identifying the LPA Prevailing Wage Coordinator (PWC), if 

such employees are not covered by a collective bargaining agreement or understanding between employers 

and bona fide organizations of labor.  These forms shall be signed by the contractor or subcontractor and 

the employee and kept in the contractor’s or subcontractor’s payroll files.  

 

The contractor and all subcontractors shall submit to the PWC or other designated LPA representative 

certified payrolls on form whpw1509 or equivalent, in accordance with sections 4115.07 and 4115.071 (C) 

of the Ohio Revised Code, three weeks after the start of work and every subsequent week until the 

completion of the contract.  Additionally, a copy of the “Apprentice Certification” obtained from the Ohio 

State Apprenticeship Council, must accompany all certified payrolls submitted for all apprentices working 

on this project.  Upon completion of the contract and before the final payment, the contractor shall submit 

to the PWC a final wage affidavit in accordance with section 4115.07 of the Ohio Revised Code stating 

wages have been paid in conformance with the minimum rates set forth in the contract.  Please be aware 

that it is ultimately the responsibility of the contractor to ensure all laws relating to prevailing wages in 

Chapter 4115 of the Ohio Revised Code are strictly adhered to by all subcontractors. 

 

The contractor and all subcontractors shall make all payroll records available for inspection, copying, or 

transcription by any authorized representative of the contracting agency.  Additionally, the contractor and 

all subcontractors shall permit such representatives to interview any employees during working hours while 

the employees are on the job.   

 

If the contractor or any subcontractor fails to comply with any of the provisions contained in this proposal 

note, the LPA may terminate the contract and/or withhold or suspend pay estimates after written notice and 

a reasonable opportunity to comply has been provided.  

 

 

6.  STATE EEO CERTIFICATION CLAUSE 

 

https://wagehour.com.ohio.gov/w3/webwh.nsf/wrAccessLog
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The hiring of employees for the performance of work under this contract shall be done in accordance with 

Ohio Revised Code sections 153.59 and 153.591, the Governor’s Executive Order of January 27, 1972, 

including Appendices “A” and “B”, and the Governor’s amended Executive Order 84-9 of November 30, 

1984. The successful contractor shall not discriminate against or intimidate any person hired for the 

performance of the work by reason of race, color, religion, national origin, ancestry, sex, or handicap. For 

any violation, the contractor shall suffer such penalties as provided for in Ohio Revised Code section 

153.60 and the Governor Executive Order of January 27, 1972. The bidder also agrees that upon award of 

this contract they shall incorporate this certification in all subcontracts on this project regardless of tier.  

 

 

7. UNRESOLVED FINDING FOR RECOVERY 

 

 The contractor affirmatively represents to the LPA that it is not subject to a finding for recovery under Ohio 

Revised Code section 9.24 or that it has taken the appropriate remedial steps required under section 9.24 or 

otherwise qualifies under that section.  The contractor agrees that if this representation is deemed to be 

false, the contract shall be void ab initio as between the parties to this contract, and any funds paid by the 

state hereunder shall be immediately repaid to the LPA or an action for recovery may be immediately 

commenced by the LPA and/or for recovery of said funds. 

 

 

8. ASSIGNMENT OF ANTITRUST CLAIMS IN STATE CONTRACT LANGUAGE 

 

 The contractor should recognize that in actual economic practice, overcharges resulting from antitrust 

violations are usually borne by ODOT and/or the LPA.  As consideration for the Award of the Contract and 

intent to be legally bound, the contractor acting herein by and through the person signing this contract on 

behalf of the contractor as a duly authorized agent, hereby assigns, sells, conveys, and transfers to ODOT 

and/or the LPA any and all right, title and interest to any and all claims and causes of action the contractor 

now has or hereafter requires under state or federal antitrust laws provided that the claims or causes of 

action related to the goods or services that are the subject to the contract.  In addition, the contractor 

warrants and represents that it will require all of its subcontractors and first tier suppliers to assign all 

federal and state antitrust claims and causes of action to ODOT and/or the LPA.  The provisions of this 

article shall become effective at the time the LPA executes this contract without further acknowledgment 

by any of the parties. 

 

 All contracting entities shall assign their rights and responsibilities to ODOT and/or the LPA for all 

antitrust claims and causes of action regarding subcontractors. 

 

 

9. US ARMY CORPS OF ENGINEERS AND OHIO ENVIRONMENTAL PROTECTION AGENCY 

PERMITS 

 

 The above referenced permits are incorporated and made part of this contract as special provisions 

incorporated herein.  Therefore, in the event the contractor or its agents refuse or fail to adhere to the 

requirements of the 404 Permit and/or the NPDES Stormwater Permit resulting in an assessment or fine 

made or levied against ODOT and/or the LPA, the contractor shall reimburse ODOT and/or the LPA within 

thirty (30) calendar days of the notice of assessment or fine, or the LPA and/or ODOT may withhold the 

amount of the fine from the contractor's next pay estimate.  All money collected or withheld from the 

contractor shall be delivered to the permitting agencies issuing the assessment or fine. 

 

 These fines are not to be construed as a penalty but are liquidated damages to recover costs assessed against 

the LPA and/or ODOT due to the contractor's refusal or failure to comply with the permits. 

 

  

10. OHIO WORKERS’ COMPENSATION COVERAGE 
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 The contractor must secure and maintain valid Ohio workers’ compensation coverage until the project has 

been finally accepted by ODOT.  A certificate of coverage evidencing valid workers’ compensation 

coverage must be submitted to the LPA before the contract will be executed by the LPA. 

 

 The contractor must immediately notify the LPA in writing if it or any subcontractor fails or refuses to 

renew their workers’ compensation coverage.  Furthermore, the contractor must notify the LPA in writing 

if its or any of its subcontractor’s workers’ compensation policies are canceled, terminated, or lapse. 

 

 The failure to maintain valid workers’ compensation coverage shall be considered a breach of contract, 

which may result in the contractor or subcontractor being removed from the project, withholding of pay 

estimates, and/or termination of the contract. 

 

 

11. PN 034 - 05/25/2011 – DRUG FREE SAFETY PROGRAM  

 

During the life of this project, the contractor and all its subcontractors who provide labor on the project site 

must be enrolled in and remain in good standing in the Ohio Bureau of Worker’s Compensation (OBWC) 

Drug-Free Safety Program (DFSP) or a comparable program approved by the OBWC.  

 

In addition to being enrolled in and in good standing in an OBWC-approved DFSP or a comparable Drug 

Free Workplace Program (DFWP) approved by the OBWC, the department requires each contractor and 

subcontractor that provides labor to subject its employees who perform labor on the project site to random 

drug testing of five (5) percent of its employees. The random drug testing percentage must also include the 

on-site supervisors of the contractors and subcontractors. Upon request, the contractor and subcontractor 

shall provide evidence of required testing to the department. 

 

Each subcontractor shall require all lower-tier subcontractors who provide labor on the project site with 

whom the subcontractor is in contract for the work to be enrolled in and be in good standing in the OBWC 

DFSP or an OBWC-approved DFWP prior to a lower-tier subcontractor providing labor at the site. 

 

The department will declare a bid non-responsive and ineligible for award if the contractor is not enrolled 

in and in good standing in the OBWC’s DFSP Discount Program or a similar program approved by the 

OBWC within eight (8) days of the bid opening. Furthermore, the department will deny all requests to 

sublet when the subcontractor does not comply with the provisions of this proposal note.   

 

Failure of the contractor to require a subcontractor to be enrolled in and be in good standing in the OBWC 

DFSP or an OBWC-approved DFWP prior to the time the subcontractor provides labor at the site shall 

result in the contractor being found in breach of the contract and that breach shall be used in the 

responsibility analysis of that contractor or the subcontractor who was not enrolled in a program for future 

contracts with the State for five (5) years after the date of the breach. 

 

 

12.  WAIVER OF C&MS 614.03 

 

 ODOT’s 2019 Construction and Material Specifications section 614.03, third paragraph, does not apply to 

any project which is not physically located on the National Highway System (NHS) and/or does not impact 

NHS traffic in any way. 

 

 

13.  ODOT AS OBLIGEE ON BOND 

 

 The contractor shall furnish a performance and payment bond in an amount at least equal to 100 percent of 

the estimate as security for the faithful performance of its contract. In addition to the project owner, ODOT 

shall be named as an obligee. 

 

 

14. PN 032 – 01/31/2021 – C92s REQUIRED ON LOCAL-LET CONSTRUCTION PROJECTS 



   
  6/27/2023 Revision 

 
 

State and federal law requires all contractors and subcontractors participating in state or federally funded 

projects to be evidenced in writing and in conformity with all applicable state and federal laws and 

regulations. 

 

Effective immediately, all projects advertising after 2/1/2021 will require a Request to Sublet (C92) form 

be completed for each subcontractor working on the project prior to the start of work.  This will include all 

EDGE and non-EDGE material suppliers utilized on the project. 

 

A template for this form may be found and submitted via the GoFormz website located at  

https://www.goformz.com/. 

 

 

15.  PN 031 – 4/6/2023 – LOCAL-LET CONSTRUCTION PROJECTS 

 

ODOT, along with the LPA, shall monitor payments made by the prime contractor and subcontractors for 

compliance with this Proposal Note and C&MS 107.21. To facilitate this monitoring, the Department 

requires both prime and subcontractors to report their payments to all subcontractors/second-tier 

subcontractors with the submission of each invoice. The payment data reported must include any retainage 

withheld (when allowable under the department’s Retainage Policy dated 4/14/21) and any previously 

withheld retainage released. All such reporting must take place through a web-based submission on 

GoFormz. Please note: submission through GoFormz is required for all Local-let projects.  Invoices will 

not be approved and processed for payment unless this reporting form has been submitted and received by 

the department. 

 

 The prime/subcontractor must report the following information:  

 

 The name of the payee;  

 The dollar amount of the payment to the payee;  

 The date the payee was paid;  

 The amount of retainage withheld (if any).  

 

The prime/subcontractor(s) must sign each reported payment and submit to ODOT via the GoFormz 

website. 

 

The second-tier subcontractor is responsible for completing the affirmation of payment form in GoFormz. 

 

The prime contractor is responsible for ensuring that all subcontractors and second-tier subcontractors are 

correctly completing all prompt payment forms via the GoFormz website. 

 

If the prime or subcontractor(s) fail to submit the aforementioned documentation with each invoice, they 

will be determined to be non-compliant and invoices will not be processed for payment.  

 

 Payee must verify each payment reported by the payer within thirty (30) days of the payment being signed 

by the payer. This verification must include: 

 

 Whether the payment was received, and if so, whether it was or was not as expected 

 The dollar amount of the payment received 

 The date the payment was received  

 

The prime contractor shall fully complete the last prompt payment form upon receipt of final payment.   

 

SANCTIONS AND ADMINISTRATIVE REMEDIES  

 

 Failure by the prime contractor and/or subcontractor(s) to follow Prompt Payment requirements may result 

in the issuance of sanctions as follows:  

 

https://www.goformz.com/
https://www.transportation.ohio.gov/wps/wcm/connect/gov/e0db6442-fb17-4b73-9ed0-740f8b79ca8e/RetainageUpdate.pdf?MOD=AJPERES&CONVERT_TO=url&CACHEID=ROOTWORKSPACE.Z18_K9I401S01H7F40QBNJU3SO1F56-e0db6442-fb17-4b73-9ed0-740f8b79ca8e-omrTid3


   
  6/27/2023 Revision 

 
 1st Tier: Notice of Violation followed by a Letter of Reprimand  

 

 2nd Tier: If corrective actions are not taken within the specified three (3) business days, a pay estimate 

in the amount due to the subcontractor(s) that was not reported or paid may be withheld.  
 

 3rd Tier: If a pattern of paying damages persists or the contractor has falsified, misrepresented, or 

withheld information, ODOT will pursue other remedies available by law including suspension, 

revocation, and/or debarment.  

 

 Factors to be considered in issuing sanctions may include, but are not limited to the following:  

 

  • the magnitude and type of offense  

  • the degree of the contractor’s culpability  

  • any steps taken to rectify 

 • the contractor’s record of performance on other projects 

 • the number of times the contractor has been previously sanctioned by ODOT 

 

 

16. PN 022 – 04/15/2013 - ENCOURAGING DIVERSITY, GROWTH, AND EQUITY (EDGE) 

REQUIREMENTS 
 

Pursuant to Ohio Revised Code 122.922, amended 9/30/2021, guiding EDGE program requirements, the 

percentage indicated on the front cover of this bid is the percent of the awarded contractor's bid.  The 

percentage goal may be met if the contractor is EDGE certified or by subcontracting to certified EDGE 

firms.  EDGE certified firms are those who have been certified by the Ohio Department of Development.  

If not EDGE certified, the contractor must use its best effort to solicit quotes from and to utilize EDGE 

subcontractors/suppliers on this project.  

 
WAIVER PROCESS FOR EDGE GOAL 

 
If not EDGE certified, the contractor must document the progress and efforts made to secure the services of 

EDGE certified subcontractors/suppliers.  In the event the contractor is unable to meet the EDGE goal 

placed on this project, a request for a waiver of all or part of the goal may be made to the Division of 

Opportunity, Diversity and Inclusion (ODI).  The written request must include all signed and dated 

purchase orders and subcontract agreements for any goal attainment achieved as well as indicate a good 

faith effort was made to meet the goal.  The request must be sent to the Division of Opportunity, Diversity 

and Inclusion, Mail Stop #3270, 1980 West Broad Street, Columbus, Ohio, 43223.  There will be no 

extension of time for the project granted if the contractor wishes to avail itself of this process.  If an item of 

work subcontracted to an EDGE firm is non-performed by the department or is the subject of an approved 

VECP, the contractor may request a waiver for the portion of work excluded.   

 

The department shall consider the following information and documentation when a request for an EDGE 

goal waiver is received: 

 

 Dollar value and % of EDGE goal.  Dollar value and % of waiver request. 

 

 Signed copy of each subcontract or purchase order agreement between the contractor and 

EDGE subcontractor/supplier utilized in meeting the contract goal. 

 

 Copy of dated written communication, fax confirmation, personal contact, follow-up and 

negotiation with the EDGE subcontractor/supplier. 

 

 Copy of dated written communication and/or fax confirmation that bidder solicited and 

provided EDGE subcontractor/supplier with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 

responding to a solicitation. 
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 Copy of dated written communication and/or fax confirmation of each noncompetitive EDGE 

quote that includes the dollar value of each reference item and work type. 

 

 Copy of dated written communication and/or dated fax confirmation of EDGE 

subcontractor/supplier that were not interested in providing a quote for the project. 

 

 All solicitations made by the contractor for subcontracting opportunities and EDGE quotes 

through SBN. 

 

 Documentation of all negotiating efforts and reason for rejecting quotes from EDGE 

subcontractor/supplier. 

 

 Documentation of good faith efforts (GFE) to meet the EDGE subcontract goal by looking 

beyond the items typically subcontracted or consideration of subcontracting items normally 

performed by the prime contractor as a way to meet the EDGE goal. 

 

The Administrator will review the submitted documentation and issue a written decision within ten (10) 

business days.  The contractor may request administrative reconsideration within fourteen (14) days of 

being informed that it did not perform a GFE. The contractor must make this request in writing to the 

following official: 

 

  Ohio Department of Transportation 

  Attention: Administrator, Division of Opportunity, Diversity, & Inclusion 

  Mail Stop #3270 

1980 West Broad Street 

  Columbus, Ohio 43223 

 

The reconsideration official will not have played any role in the original determination that the contractor 

did not document sufficient good faith efforts.  

 

As part of this reconsideration, the contractor will have the opportunity to provide written documentation or 

an argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so.  

ODOT will send the contractor a written decision on reconsideration explaining the basis for finding that 

the contractor did or did not meet the goal or make adequate good faith efforts.  The result of the 

reconsideration process may be appealed to the Court of Claims.  

 
AFFIDAVIT OF SUBCONTRACTOR PAYMENTS MADE TO EDGE 

SUBCONTRACTORS/SUPPLIERS 

 
The Ohio Revised Code 122.922 requires ODOT to monitor and verify the work subcontracted to EDGE 

subcontractors/suppliers is actually performed by the EDGE subcontractor/supplier.  The affidavit seeks to 

verify payments made to EDGE subcontractors/suppliers on the project.  Each EDGE 

subcontractor/supplier must verify the actual payment amount.  

 

The blank spaces in the affidavit must be filled in correctly where indicated.  The affidavit must be signed 

by the contractor and subcontractor or by the subcontractor and EDGE subcontractor/supplier, if applicable.  

By signing the affidavit, the noted subcontractors/suppliers agree the payment amount recorded is true and 

accurate as of the payment time period.  

 

Completed and signed affidavits shall be mailed to the Ohio Department of Transportation, Division of 

Opportunity, Diversity & Inclusion, Mail Stop #3270, 1980 West Broad Street, Columbus, Ohio 43223.  

 
SANCTIONS FOR FAILURE TO MEET EDGE GOAL AND DEMONSTRATE GOOD FAITH EFFORT 

 
ODOT will issue sanctions if the contractor chooses not to request a waiver, fails to comply with the 

contract requirements, and/or fails to demonstrate the necessary good faith effort.    
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ODOT may impose any of the following sanctions: 

 Letter of Reprimand 

 liquidated damages computed up to the amount of goal dollars not met 

 cross-withhold from future projects 

 contract termination 

 other remedies available by law including suspension, revocation, and/or debarment   

 

Factors to be considered in issuing sanctions include, but are not limited to: 

 the magnitude and the type of offense 

 the degree of the contractor’s culpability 

 any steps taken to rectify the situation 

 the contractor’s record of performance on other projects including, but not limited to: 

o annual EDGE participation over EDGE goals; 

o annual EDGE participation on projects without goals; 

o number of complaints ODOT has received from EDGE subcontractors/suppliers 

regarding the contractor; and 

o number of times the contractor has been previously sanctioned by ODOT 

 whether the contractor falsified, misrepresented, or withheld information 

 



 

 

 

 

 

 

 

 

 
ADVERTISEMENT FOR BIDS 

 

Sealed bids will be received by the Clerk of the County Commissioners, Warren County, Ohio, 406 Justice Drive, Lebanon, Ohio 

45036, until 9:30 a.m., January 23, 2024, and then at said time bids will be opened and read aloud for the Roachester – Cozaddale 

Road Bridge #52-4.02 Rehabilitation Project.  

 

Bid documents and specifications are available online at the Warren County’s Website at 

https://www.co.warren.oh.us/commissioners/Bids/Default.aspx. Questions regarding the technical specifications should be directed 

to Roy Henson, Bridge Engineer, at the Warren County Engineer’s Office, at (513) 695-3310. Only ODOT prequalified contractors 

are eligible to submit bids for this Project. Pre-qualification status must be in force at the time of bid, at the time of award, and 

through the life of the construction contract.  For work types that ODOT does not pre-qualify, the LPA must still select a qualified 

contractor. Subcontractors are not subject to the pre-qualification requirement. The “prime” contractor must perform no less than 30 

percent of the total original contract price. Each bid shall contain the full name of each person or company submitting the bid and be 

accompanied by a bid bond for the full amount of the bid or a certified check in the amount equal to ten (10) percent of the bid. 

 

A Bid guaranty, as required by Ohio Revised Code, Section 153.54, shall accompany each proposal submitted, as follows: 

 

 1.  A Certified check, cashier’s check, or letter of credit equal to ten (10) percent of the bid. A letter of credit may only be 

revocable by the Owner.  Upon entering into a contract with the Owner, the contractor must file a performance bond for the 

amount of the contract, and the bid guaranty will then be returned to the successful and unsuccessful bidders upon contract 

execution. 

 

 OR 

 

 2.  A form of bid guaranty bond (attached) for the full amount of the bid. Such bond is retained for the successful bidder but 

returned to unsuccessful bidders after the contract is executed.   

 

Contact the Warren County Commissioner’s Office at (513) 695-1250 should you need assistance in accessing the bidding information 

on the County’s website. All contract addenda will be posted to the website prior to the bid opening. Bidders should check the website 

regularly to stay updated on any changes to the project.  

 

All contractors and subcontractors involved with the project will, to the extent practicable, use Ohio products, materials, services, 

and labor in the implementation of their project. Additionally, contractors must comply with the Equal Employment Opportunity 

Requirements of Ohio Administrative Code Chapter 123.  

 

Attention of bidders is called to all of the requirements contained in the bid packet. No bidder may withdraw his/her bid within sixty 

(60) days after the actual date of opening thereof.  

 

All bids shall be sealed and plainly marked “Bid Opening – Roachester – Cozaddale Road Bridge #52-4.02 Rehabilitation  

Project.” 

 

The Board of Warren County Commissioners reserves the right to accept the lowest and best bid, to reject all bids, and to waive any 

irregularities in bids. 

 

By order of the Board of County Commissioners, Warren County, Ohio. 

 

       ______________________________ 

       Tina Osborne, Clerk  

 

BOARD OF COUNTY COMMISSIONERS 

WARREN COUNTY, OHIO 
406 Justice Drive, Lebanon, Ohio 45036 

www.co.warren.oh.us  

commissioners@co.warren.oh.us 
 

 
Telephone (513) 695-1250 

Facsimile (513) 695-2054 
SHANNON JONES 

DAVID G. YOUNG 

TOM GROSSMANN 

 

http://www.co.warren.oh.us/commissioners/Resources/Bids/Default.aspx
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